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2.
INSTRUCTION  FOR TENDERERS

2.01 Details & Scope of Work to be carried out are given in Tender Drawings, Specifications & Schedule in this Document, which also indicate the Location where the work is to be executed.  Bidders are advised to study the same carefully before tendering and they shall be deemed to have fully acquainted themselves with the same.  Any ignorance about the same, shall not be entertained at any stage of Tender or its Execution.  The Compound wall is to be constructed at Nafed Pack House, Tansaramal, Chhindwara, MP. The following Tender drawings are for general guidance of Contractor :

i) Sectional Elevation of Compound wall. 

ii) Part Plan of Boundary wall    

iii) Design Drawing of Boundary wall

2.02 Intending Contractors/bidders, in their own interest are advised to inspect & examine the Site  Conditions but not restricting to the following, which influence or effect the Work or Cost thereof under the contract :-

A) Site conditions including access to the Site, existing Roads & other means of communication/transport for use by him in connection with the work.

B) Requirement and availability of land & other facilities for his stores & workshop etc.

C) Ground conditions including those bearing upon transportation, disposal handling and storage of materials required for the work or obtained there from. 

D) Source & extent of availability of suitable materials including water & labour (skilled & unskilled) required for the Work and Laws & Regulations governing their use and employment.

E) The type of equipment and facilities needed preliminary for the performance of the work.

F) All other information and other circumstances which may influence or effect the work or the Cost thereof. 

2.03 Bidders should note that the information, if any, in regard to the Site and local conditions, as contained in this tender Document has been given merely to assist the Bidders and is not warranted to be complete.

2.04 Intending Contractors / Bidders should note that NAFED shall bear no responsibility for the lack of acquaintance of the Site & other Conditions or any information relating thereto, on their part.  The consequences of the lack of any knowledge,  as aforesaid on the part of the Bidders shall be at the risk and cost and no charges or claims whatsoever consequent upon the lack of any information, knowledge or understanding shall be entertained or payable by NAFED.

2.05 Immediately on receipt of the Tender Document but at least four working days prior to the Date,  fixed for submission of the Tender, the Bidder(s) may submit in writing any inquiry relating to the Tender Document, Drawings & the Work on matters where clarification(s) or information(s) is / are desired.  The same, if considered appropriate, NAFED shall issue corrigendum(s) or amendment(s) to any Condition / Specification / Schedule to all the Intending Contractors before the “Last  Date of Submission of Tender Document” and Tender submitted by the Bidder shall be deemed to cover the effect of such corrigendum(s) or amendment(s) issued and such corrigendum(s) /amendment(s) duly signed by the Bidders shall be submitted alongwith the Tender document.

2.06 Tender shall be submitted on the prescribed Application Form and the same should be signed as follows :

A) If the tender is submitted by an individual, it shall be signed by the Proprietor above his full name & name of his Firm with current business address.

B) If the Tender is submitted by Sole Proprietary Firm, it shall be signed by the Proprietor of the Firm above his full name, full name of his Firm and current business address.            

C) If the Tender is submitted by a Partnership Firm, it will be signed by all partners of the Firm above their full names & current business address,  or by a partner holding the General Power of Attorney by all Partners of the Firm for signing Tender.  In such case Power of Attorney in original shall accompany the Tender.  A Certified copy of the Partnership Deed & Current Business Address of all the partners of the Firm shall also accompany the Tender Document.

D) All witness & Sureties (if any) shall be Persons of status and their full names, occupation & addresses shall be stated below their Signatures.  All signatures on each page in the Tender Document shall be dated.

2.07 The Earnest Money Deposited without any Interest shall be refunded to the unsuccessful Tenderers.

2.08     Tenders placed in Sealed Envelops with Name of Work & Contractor written on it (as    described above) shall be received in Office of  Branch Manager NAFED, IDA Building, 3rd floor, 13/14, Jawahar Marg,  INDORE –– 400 020 upto 3.00 PM on or before        . Authorised Representative of NAFED shall open the Tender documents on              at 16.00 hours as indicated in para – 1.00.  If any of the Intending contractor(s) or authorised Agent is not present at the time of opening of Tender, then the authorised representative of NAFED after opening all the Tenders shall announce Quoted Rates of all the Opened Tenders and shall thereafter prepare a Statement of the attested & Unattested Corrections in the Tender over his signature.  Such a list shall than be binding to all the present / absentee Bidders.

2.09
Total time allowed for carrying out & final completion of the work shall be FOUR MONTHS excluding TEN DAYS of Mobilization Period from the Date of Written Orders or date of handing over the site (which ever is later) to commence the Work.

2.10
Intending Contractor shall quote for all items given in Financial Bid of Tender Document.  Rates shall be written both in words & in figures.  Bidders shall also show Total of each Item & Grand Total of the whole contract.  Correction, if any, shall be made by crossing out with a single line, initialing, dating & rewriting.  In case of conflict between the figures & words in rates, the later shall prevail.  All the entries in the tender document should be in Mts. only.  In case the Contractor does not quote rate for any item/items, in the evaluation highest quoted rate by the other Contractor shall be taken whereas in event of allotment, the lowest quoted rate shall be binding on the Contractor.

2.11
While the Intending Contractor(s) signs the Tender  Document in an Indian language, the Tender amount in words shall also be written in the same language.

2.12
No further negotiation on rates shall be carried out with the tenderers. Negotiation may be held with the lowest tenderer if found necessary, tenderers are therefore advised to quote their competitive lowest rates. 

2.13
All taxes and duties as applicable to the contract within vicinity of Indore (Madhya Prad4esh) shall be borne by the Contractor and statutory deposited alongwith proof thereof and after the requisite registration number allotted to the contractor and any discrepancy on account shall have to be cleared by the contractor.  All registrations of documents pertaining to the contractor shall accompany the Tender.  The contractor shall keep NAFED indemnified of any liability in this regard for this job.

2.14
Canvassing in connection with Tender is strictly prohibited and the /Tender submitted by the Contractor who resorts to canvassing shall be liable for rejection.

2.15
On acceptance of Tender, the name of  the selected Contractor shall be informed to him in writing by NAFED for taking Instruction from the Authorised Engineer/NAFED’s authorised representative at Indore Office.

2.16
All the Intending Contractors / Bidders shall furnish a list of their relatives working with NAFED alongwith their present Designation and Address of present posting.

2.17
The Tender for this work shall remain open for acceptance for a period of Ninety days from the date of Opening of the Tender documents (Priced Bids).  If any Bidder(s) withdraws his Tender before the said period, then the NAFED shall be at liberty to forefeit the Earnest Money deposited by that Intending Contractor(s).

2.18
Intending Contractor(s) shall quote their Item Rates as per the Tender Drawings & Specifications etc. given in Tender documents.

2.19
It shall be obligatory on the part of Intending Contractors/Bidders to Quote & Sign the tender Documents for all Components & that after the Work is awarded, he shall have to enter into an Agreement as per prescribed Performa at page          on Non – judicial Stamp Paper, reiterating his acceptance of the execution of work on the rate & conditions as accepted, within a period of three weeks from receipt and acceptance of Work Order by the Contractor for each component with the Competent Authority of NAFED.   The cost of Stamp Paper shall be borne by the Contractor.

2.20
Tendering firms are requested to submit the following information/document alongwith their Tender offer of tender document:

i) Details of organization, present strength of organization (category-wise), bio-data of key persons and list of own tools and plants. Details of manufacturing and testing facilities for plant and machinery.

ii) Copy of registration with Govt. Organizations. 

iii) List of works of similar nature executed during last 5 years including value of each work, completion period, period of actual completion and details of works in hand. The performance certificate from previous clients may also be enclosed.

iv) Balance sheet and Income-Tax Clearance Certificate for the last three years alongwith undertaking that the applicant has never been black listed.

2.21
PF, ESI, Work Contract & Sales Tax 

2.021.1 The tenderer shall submit copy of Registration with PF, ESI, VAT & WCT Authorities at the time of submission of tender bid. The tender bid submitted without valid PF & ESI Certificate will be summarily rejected.

2.021.2 Contractor shall indemnify NAFED in respect of any claims from the above authorities in respect of this contract and these shall be the liabilities of the Contractor.

2.22
‘Notice Inviting Tender’ and this ‘Instructions for Tenderers’ shall form part of the Tender Document.

(Signature & Seal of the Contractor)

Date    : 

Place   :

Address:                                                     

3. APPLICATION FORM OF TENDER

TO,

BRANCH MANAGER,

NAFED,

IDA BUILDING, 13/14, JAWAHAR MARG, 

INDORE.

Sub : Tender for Construction of proposed Compound wall for Nafed Pack House at Tansaramal, Chhindwara, Madhya Pradesh
Dear Sir,


Regarding the subject stated above, I/We have to submit humbly as follows:

3.01 Having visited the Site & examined the Drawings, Conditions of Contract, General Specifications, Schedules and Financial Bid Document for the above named work.  I/We offer to execute, complete & maintain part & whole of the said Work during the Scheduled time before handing over the Possession of the Completed & Finished Work, at the site, in conformity with the Drawings, Conditions of Contract, Specifications, Schedule & Bill of Cost for the sum stated in financial Bid of this Tender Document or such other sum as may be ascertained  with the said Conditions of this Contract.

3.02 I/We undertake to complete the whole of the work comprised in this Contract and hand over the finished work at the Site within the Time stated in the Appendix hereto.

3.03 I/We agree with the Liquidated Damages/Compensation for delay stated in the Appendix hereto & agree that the same represents a Fair Value of the loss to be suffered by NAFED in case work is not completed within the Scheduled Time limit.

3.04 I/We confirm that the Period & percentage as referred in the Appendix hereto, to which we give our consent and agreed to abide by the same.

3.05 I/We agree to abide by this Tender Validity for the period of Ninety Days from opening of  Tender Document or Extension thereof as required by the Employer, from the Date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the Expiry of that Period.
3.06 If this Tender is accepted, I/We undertake to enter into & execute at our cost, when called upon by the Employer to do so, a Contract Agreement on the Prescribed Form & submit the Performance Bank Guarantee as per APPENDIX to General Conditions of this Tender Document.  Unless and until a formal Agreement is prepared and executed, this Tender together with your written acceptance thereof shall constitute a binding of Contract between us.
3.07 I/We understand that if our Tender is accepted, we are to be jointly and severally responsible for the due performance of the Contract.
3.08 I/We understand that you are not bound to accept Lowest or any Tender which you may receive and may reject any or all Tenders without assigning any reason, whatsoever.
3.09 I/We agree that item rates quoted by us shall remain firm for the completion of entire work & shall not be subject to any escalation in item rates on whatsoever ground.

IN WITNESS WHEREOF the Parties hereto have hereunto set their hands, this Day of --------- Year 2011. 

(Signature & Seal of the Contractor)

Date    : 

Place   :

Address:                                                     

4.
AGREEMENT

4.1
THIS AGREEMENT made at  _  this day _____  of ____________________________ between M/s. National Agricultural Co-operative Marketing Federation of India Limited, Branch Manager, Nafed, IDA Building, 13/14, Jawahar Marg, Indore – 452 007 ( hereinafter referred  as Employer (NAFED) which expression , where the context so admits, shall include its successors and assignees of the one part and M/s. _________________ ____________________________________________having its registered office at ______________________________ (hereinafter called contractor) which expression where the context so admits includes its/ their successors and ref no.____ dated ____ . 

4.2
NAFED has decided to entrust the work of construction of Compound wall of  Nafed Pack House at Tansaramal, Chhindwara, Madhya Pradesh. 
4.3 For the consideration payable under this agreement, the contractor hereby agrees to complete the execution of work and hand over the work after completing the same in a satisfactory manner, within the period specified in the contract. 

4.4
It is hereby agreed between the parties as follows :

4.4.1
Time is the essence of this Agreement and all works shall be completed in time allotted to the tenderer  as per work order no.-----------dated----------

4.4.2
The General Conditions of Contract governing the Agreement shall be as contained in Annexure-I hereto. 

4.4.3 The special conditions of contract governing this agreement shall be contained in         

            Annexure-II 
hereto

4.5 The items of work entrusted to the contractor, the detailed specifications of each item of work, approximate quantities for each item of work to be executed with required materials and labour etc. and the rates payable in respect of each completed item of work shall be as contained in Bill of Quantities & Tender Cost.

4.6 The drawing relating to the works under this agreement are annexed to the contract and further drawings if any will be issued from time to time.

4.7
Any/ all  other terms and conditions stipulated with the offer prior or subsequently to tendering acceptance are treated as withdrawn. Only the terms and conditions stipulated in General Conditions of Contract, Special Conditions of Contract and Technical Specifications and the letter of award of work shall be applicable.

4.8
The detailed technical specifications shall be in total accordance with CPWD specification of work pertaining to DSR 2007 and for items not contained shall be as elaborated in the Technical Specifications and approved by the NAFED.

4.9
This agreement has been executed in triplicate and copy of each thereof has been kept by the contracting parties. In witness whereof the parties has executed this agreement the day and year first above written.

4.10
The parties to the Contract have gone though the entire tender documents. 

CONTRACTOR







for   N.A.F.E.D.

Witness Signature






Witness Signature

1.

2.

ANNEXURE – I

5.
GENERAL CONDITIONS OF CONTRACT

Definitions and Interpretations of Terms & Notice.

5.1
In this contract including these conditions and in the specifications and priced Bills of Quantities and Specified Conditions of Contract and other documents forming part of the contract unless expressly stated therein to the contrary the following expressions shall have the meaning hereby assigned to them.

5.2. The NAFED/Owner/Employer shall mean National Agricultural Co-operative Marketing Federation of India Ltd., New Delhi (NAFED).

5.3. The terms  “The Contract” shall collectively mean the tender. Acceptance of Tender, these condition and as laid down in Special Conditions of Contract, the Drawings, the Specifications, Priced bill of Quantities and other documents referred to therein.

5.4. The term “The Contractor M/s. _________________________________ shall mean the individual, firm or company undertaking the works as well as the executors and administrators or other personal representatives of the individual or of the members composing the Firm and the permitted assigns of the individual or firm or the successors of the company.

5.5. The terms “The Works” shall mean the works described in the contract documents and contract to be executed under this contract, whether temporary or permanent and whether original, altered, substituted or additional.

5.6. The term ‘‘Site Engineer” shall mean The Engineer deputed by NAFED at site who shall be authorised representative of NAFED to supervise and monitor the entire construction work.

5.7. The term  - The Site - shall mean portion of the land allotted by NAFED for construction of Compound wall.

5.8. The term “I.S.  and / or B.S.”  Indian and / or British standard Specifications” as issued by the Indian / British Standard Institution current at the date of acceptance of the tender. 

5.9. The Term “Performance Guarantee” shall mean sum pledged by the Contractor with the Employer at the execution of formal agreement before commencement of execution of work.

5.9.1
The Term “Security Deposit/Retention Money” shall mean sum pledged by the Contractor with Employer for faithfully and satisfactory performance of the Contract.

5.9.2
All the “Time Limits” stated in the Contract document are essence of Contract.

5.9.3
The “Law of the Place of work” shall govern the execution of this contract.

5.9.4
The “Date of Virtual completion of this work” is the date when the execution of wok is totally finished to the satisfaction of the Employer, the Site Engineer in accordance with Contract Document and as modified with any change/variation orders agreed to by all parties, so that the Employer can occupy the Site for use it was intended.

5.10 The Singular & Plural :

5.10.1 Words imparting the singular only also include the plural and vice-versa where the context requires.

5.11
Contract Documents :

5.11.1 The contract is confidential and must be strictly confined to the contractor’s own use (except so far as confidential disclosures to sub-contractors or suppliers if necessary) and to the purpose of the contract. The SITE  ENGINEER shall furnish to the contractor free of cost two copies of each of the signed drawings, specifications, blank bills of quantities and of all further drawings issued during the progress of the works. The Contractor  shall keep one copy of all Drawings. Priced Bills of Quantities and specifications on the site and the SITE  ENGINEER or his  representatives shall at all reasonable time have access to the same. The contractor shall return all drawings/ documents as issued from time to time by the site engineer on completion of works or earlier as felt necessary by the site engineer after implementation of connected works or determination of the contract.

5.12
Security Deposit :

5.12.1 The Security deposit shall be 5 % of the contract value inclusive of the earnest money deposit adjusted towards security deposit.  This sum shall be deducted from all payments as become due to the contractors from the advance/ running payments as made to the contractors on presentation of bills , the security deposit shall be released only after the defects liability period is over and all defects as have occurred in the building removed by the contractor at his own expense to the entire satisfaction of site engineer/ NAFED.

5.12.2  The compensation or other sum of  money  payable by  the contractor  to   the 

employer under the terms of  this contract  may be deducted   from his security

deposit/from any sums which may be due or may become due to the contractor or any account whatsoever and in the event of this security deposit being reduced by reasons of any such deductions aforesaid, the contractor    shall within ten days thereafter make good of any sums which may have been deducted from his security deposit or any part thereof, so that at all material times the cumulated security deposit will remain with the employer.

5.13
Works to be carried out:

5.13.1
The contractor shall, where otherwise stated, include all labour, materials, tools,. Plant, equipment and transport which may be required in preparation for and for the full and entire execution and completion  of the work as shown on drawings, and as described in the Priced Bills of Quantities and Specifications.

5.13.2  The drawings, specifications and priced bills of Quantities shall be deemed to have been prepared in accordance with good practice and recognised principle and the descriptions given therein shall beheld to include waste on materials, carriage carrying, return of empties, hoisting setting, fitting and fixing in  position and all other labours necessary in and for the full and entire executions and completion as aforesaid, to the entire satisfaction of the ‘SITE ENGINEER’ and Project Architect. In the event of any dispute as to what was necessary for the entire execution and completion the works as aforesaid, the opinion of the NAFED shall be final, binding and conclusive.

5.13.3
Any error in description or in quantity in the Priced Bills of Quantities, or any omission there from small not vitiate the contract, or release the contractor from the execution of the whole or any part of the works comprised therein according to the drawings and specifications or form any obligations under the contract.

5.13.4 In the case, of discrepancy between the Price Bill of Quantities, the specifications and / or the drawings, SITE ENGINEER’ in consultation with architect shall be the sole deciding authority as to which shall prevail , and their decision shall be final, binding and conclusive. 

5.13.5 The contractor shall be deemed to have carefully examined and have full knowledge of the special condition. General conditions, specifications, Priced bills of quantities , drawings and other documents forming part of the contract and also to have satisfied himself as to the nature and character of the works to be executed and of the site, local facilities of access and all other relevant matters and details  affecting the execution and completion of the works in accordance with the terms and conditions of the contract. No extra charges consequent on any misunderstanding or otherwise will be allowed. 

5.13.6 The work shall be of the best quality and workmanship according to latest engineering practice and shall be of the best quality or highest class for this purpose.

5.14
Reduction in Scope of Contract :

5.14.1
In any time after the commencement of the works the NAFED shall for any reason whatsoever, not required the whole thereof as specified in the tender documents to be carried out. NAFED shall be at liberty to give notice in writing of the reduced scope of work to the contractor, who shall have no claim to any payment or compensation whatsoever on account of any profit or advantage which might have derived from the execution of the works in full but which he did not derive in consequence of the full amount of the works not having been carried out. Such reduction in their scope of the contract shall not be considered as deviation under clause hereof.

5.14.2
The contractor shall, however, be paid for the amount of works actually executed including such additional works as may be found necessary or as  may be ordered by the NAFED, at rate, in priced bill of quantities. The Contractor shall not be paid for any reduction in scope of work.

5.15
Deviations:
5.15.1
It is to be clearly understood that the quantities of the various items indicated in the “Schedule of Quantities” forming part of this contract are approximate and are subject to variation based on the ground strata, final detailed drawing and instructions issued during the execution of work and other conditions under which the works are executed. The NAFED reserves the right to make variations in the quantities in or delete any of the items altogether from the schedule of quantities  and / or order extra items to be executed or substitute the items in the Schedule of Quantities, such variations shall in no way affect this contract. The rates quoted by the contractor and accepted as per these contract documents shall be firm and the contractor shall not be entitled to any revisions in rates due to any variations in quantities of items shown in the schedule of quantities. So long as the cost of total work as actually executed does not vary plus minus 30% of the contract value.  In case of large variations the rates of all the items shall be reduced/ enhanced by percentage (as applicable to rates of all the items) to be mutually agreed on the basis of the cost of overheads, cost of labour, material etc.  Such reduction/ enhancement as agreed upon shall not have any retrospective effect, and shall take effect from the date of the first intimation from either of the parties to the other seeking revision in rates. The decision of the NAFED in regard to the extent of such revision shall be final binding and conclusive.

5.16.
Time :

5.16.1
The time is the essence of the contract and the whole of works is to be completed within 4 months from the date of issue of work order or date of handing over of site whichever is later. The employer through the site engineer reserves their right to fix up the further priorities and phasing of work in which order the works are to be executed for this purpose.  The site engineer will be entitled to indicate the date of commencement and completion of various sections and/or part of the work within the overall time mentioned in this clause and the contractor will be bound to abide by said dates.  Failure to do so shall make the contractor liable for compensation for delay as per clause 5.50.1 of these conditions provided always that Site Engineer while indicating the dates of commencement and completion as aforesaid shall give adequate consideration to the prevailing circumstances and allow reasonable time for the completion of each section and / or part of the works as the case may be.

5.17 Time and Progress Chart :

5.17.1 As soon as possible after the contract has been entered into and before the work under it is begun, the contractor shall submit to the ‘SITE ENGINEER’ and Project Architect  a time and progress chart of the various parts/sections of the job, in direct relation to the time referred to above shall indicate the forecast of the dates for commencement and completion of the various trades progress and sections of the works,. This chart shall be the basis to gauge the progress or otherwise of the works. During the progress of the works, this chart may be amended as required by agreement between the ‘SITE ENGINEER’/NAFED and the contractor within the limitation of the time imposed by the clauses 5.17.1 hereof to allow for any particular requirement of the NAFED or to suit the exigencies of the works.

5.18
Suspension of Works:

5.18.1
The contractor shall keep suspended the execution of the works of any part or thereof, whenever called upon, or given in  writing by the ‘SITE ENGINEER’ to do so, and shall not resume work thereon until so directed again in writing by SITE ENGINEER. The contractor will be allowed an extension of time for completion of works, not less than the period of suspension but no other claim in this respect for compensation or otherwise by the Contractor shall however be admitted.

5.19 Extension of Time :

5.19.1 If in the opinion of the’ SITE ENGINEER’ the works are delayed :

5.19.2 By force majeaure or

5.19.3 By reason of abnormally bad weather or natural calamity

5.19.4 By reason of serious loss or damage by fire or

5.19.5 By reason of civil commotion, local combination of workmen strike or lock-out, affection of the trades employed on the work, or

5.19.6 By delay on the part of the contractor or tradesmen engaged by the NAFED to execute work not forming part of this contract, or

5.19.7 By reason or any other cause, which are beyond the Contractor’s control :

5.19.8 Then the SITE ENGINEER & Project Architect on receipt of application from the contractors detailing out reasons for such delay shall recommend fair and reasonable extension for the approval of NAFED in the completion dates of individual items of work and or the contract as a whole. Such extension will be communicated to the contractor by the NAFED in writing .  In the event of the contractor not agreeing to the extension as aforesaid, the matter will be referred to arbitration in accordance with clause 5.69 as given hereafter.  No other claims in this respect for compensation or otherwise however will be admissible.

5.19.9 Upon the happening of any such event causing delay, the contractor shall immediately give notice thereof in writing to the ‘SITE ENGINEER’ but shall nevertheless use constantly his best endeavour to prevent or make good the delay and shall do all that may reasonably be required to the satisfaction of the ‘SITE ENGINEER’ to proceed with the works.
5.20 Stores and Materials :

5.20.1 The contractor shall, at his own expense, supply all stores and materials required for the contract.

5.20.2 All stores and materials to be supplied by the contractor shall be the best of the respective kinds described in the specifications and Priced Bill of Quantities and shall conform to the specifications in each and every respect. The contractor if so required by the ‘SITE ENGINEER’ shall furnish the material quality test report. ‘SITE ENGINEER’ may reject all stores and materials, which in their opinion do not correspond both in quality and conformity with the approved samples.

5.21 Patent Rights and Royalties :

5.21.1 The contractor shall fully indemnify the NAFED against any action, claim or proceeding relating to infringement of the use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any articles or part thereof included in the contract. In the event of any claim being made or action brought against the NAFED by a third party in respect of any such matter as aforesaid, the contractors shall immediately be notified thereof, who thereupon shall take such action as will immediately release the NAFED from any liabilities whatsoever arising out of or relating to such claims and action of the third party. The NAFED retain   the full right to deduct and / or recover from the contractor’s dues any such as may be necessary to immediately release the NAFED from the aforesaid liabilities and pay the same to the party or parties concerned under advice to the contractor. Any such payment or payments shall be deemed to have  been actually paid to the contractor and shall constitute a valid discharge on the part of the contractor, so far the NAFED are concerned. Any action for their recovery and / or to challenge the rights of the demanding party shall be the sole responsibility of the contractor and the NAFED shall have nothing to do with the same.

5.22
Taxes and other Duties :

 5.22.1
All amount of taxes , such as sales tax, Service Tax, work contract tax & any other tax or duties on all materials as procured for the works or any other related expense shall be borne by the contractor.

5.22.2 Deduction on account of Income Tax / Work Contract Tax or under the Provision of any other Law will be made from bills of Contractor at the time of payment. 

5.23
Transport, Plant & Equipment :

5.24.1 The contractor shall at his expense supply all tools, plant, transport and equipment required for the execution of the contract.

5.24
Assignment of Transfer Contract

5.24.1 The contractor shall not without the prior written approval of the ‘SITE ENGINEER’ / NAFED sublet assign or transfer the contract, or any part thereof, or any share or interest therein. No sum of money to become payable under the contract shall be payable under the contract shall be payable  to any person other than the contractor. 

5.24.2 In the event of the contractor’s contravening this condition, NAFED shall be entitled to place the entire contract elsewhere on the contractor’s account and at his risk and the contractor shall be liable for any loss or damage which NAFED may sustain in consequences or arising out of such replacement of the contract.

5.25 Orders under Contract :

5.25.1
All orders, notices etc. to be given under the contract shall be in writing , typescript or printed and if sent by registered post to the last known place of the contractor or to his field office shall be deemed to have served on the date where in the ordinary course of post it would have been delivered to him.

5.26
NAFED’s Right to Execute other Works :

5.26.1.
NAFED shall have power to execute other works whether or not in connection with the works on the site simultaneously with the on going works of the contractor and the contractor shall give all reasonable facilities for such purposes.  NAFED also reserve the right to taking over, at any time, any portion of the site which NAFED may require and the contractor shall at his own expense clear such portions forthwith.

5.27
Contractor’s Supervision :

5.27.1 The contractor shall keep engaged on site a qualified civil engineer of requisite experience for carrying out of works at site, such person shall be approved  by the ‘SITE ENGINEER’ and shall be responsible for and on behalf of the contractor in the event of his absence from the site.

5.27.2 If the contractor fails to appoint a suitable person on being ordered to do so, the ‘SITE ENGINEER’ shall have full powers to suspend the execution of the works until such date as a suitable person is appointed and the contractor shall be held responsible for the delay so caused to the works. 

5.27.3 Orders given to the contractor’s engineer shall be considered to have the same force as if they had been given to the contractor himself. 

5.27.4 The contractor or his engineer shall be in attendance at the site during all working hours and shall superintend the execution of the works with the help of all such additional assistance in each of the trade forming part of the contractors work  as the ‘SITE ENGINEER’ may consider necessary. 

5.27.5 The Contractor or his accredited agents shall attend as and  when required, all meetings , either at the office (Head Office and / or Field Office) of the ‘SITE ENGINEER’ or on the works to receive instructions. No lapse shall be allowed on account by the contractor.     

5.28
Labour : 

5.28.1 The contractor shall employ labour in sufficient number to maintain the required rate of progress and or quality to ensure workmanship of the degree required by the specifications and to the satisfaction of the ‘SITE ENGINEER/Project Architect’. 

5.28.2 The contractor shall, in respect of his work people and staff employed in connection with the contract observes terms and conditions of employment and pay rates of wages not less favourable than those fixed from time to time, by the appropriated local wage fixing authority or in the absence of such authority not less favourable than those commonly may organised by good NAFED trade in the locality where the work is carried out. 

5.28.3 The contractor shall remain liable for the payment of all wages or other moneys to his work people or employees under payment of Wages Act 1936. NAFED’s liabilities Act 1938. Workmen’s compensation Act 1923 or any other act or enactment’s relating thereto and rules framed thereunder from time to time. Contractor shall also indemnify to NAFED  by submitting an indemnity bond for any liability raised on account of EPF. 

5.28.4 The contractor shall work only on and during hours of a working day unless he obtains the prior written approval of the ‘SITE ENGINEER’ to do otherwise if such approval is given, no liability in respect of any excess cost arising therefrom shall be incurred by the NAFED. 

5.28.5 The contractor shall furnish to the ‘SITE ENGINEER’ every morning a “Labour Return” showing the number of labour employed by respective trade. The contractor shall not employ and person who has not completed his/her 18th year of age. The contractor shall not withstanding the provision of any condition to the contrary cause to be paid fair wage to labourers indirectly engaged on the work including any labour engaged by his labour contractors and / or sub-contractors in connection with said works, as if the labourers had been directly employed by him. 

5.28.6 Vis-à-vis NAFED, the contractors shall be primarily responsible for all payments to be made under and for the observance of the contractor’s labour regulations as aforesaid without prejudice to his right to claim indemnify front his subcontractors and/ or labour contractors. 

5.28.7  The Contractor shall furnish PF Code & ESI Code & relevant documents  in proof thereof. He will submit documents for debit of PF & ESI every month in respect of Contract Labour engaged by him for construction of our work.  

5.29 Accommodation for Labour  etc.

5.29.1 The contractor shall not be permitted to provide temporary living accommodation for his workmen engaged on the job on the site. He shall however be allowed, subject to prior concurrence of the ‘SITE ENGINEER’/NAFED to provide temporary accommodation for limited number of people engaged on watch and ward duty at the work site, all at his own expenses. Such accommodation shall be of the scale and standard as approved by the local municipal and / or other authorities and shall also be to the satisfaction and approval of the ‘SITE ENGINEER’.

5.29.2 The contractor shall also erect on the work site and maintain the same all at his own cost, all necessary temporary workshops, stores, offices etc. as are required for the proper and efficient execution of works. The planning, sitting and erection of these building shall be the approval of the ‘SITE ENGINEER and Project Architect’ and shall comply with the standard requirement of the local municipal and / or other authorities.

5.29.3 The contractor shall also be responsible for providing necessary temporary N.O.C.s,  sanitary latrines, urinals and washing platform etc. for his work-people or employees on the site all to the requirement and satisfaction of the local municipal and /or other authorities and ‘SITE ENGINEER’.

5.29.4 All fees and other charges legally payable to the local municipal authorities and / or any other authorities in respect of the matter concerning and relating to this clause shall be the responsibility of the contractor who shall pay the said fees and other charges as and when in the manner required and/or prescribed by the concerning laws, bye-laws and regulations etc.

5.29.5 On completion of the works, the contractor shall remove the whole of the such temporary accommodation etc. provide by him and leave the area clean and tidy to the satisfaction of the authorities/ NAFED.

5.29.6 No extra payment shall be allowed to the contractor for the fulfillment of this condition.

5.30 Power and Water

5.30.1 Arrangement for power electric energy and water, necessary for the due performance of the job shall be the entire responsibility of the contractor, who shall allow sufficient coverage for the same in his quotation as no extra shall be allowed by the NAFED on these or any other allied accounts. The cost which will be incurred for the due performance and the entire execution and fulfillment of contract shall have to be borne by the contractor. It is to be clearly understood that the NAFED will not be responsible for and failure and or shortage of power supply during the course of execution of the work. No extra payment whatsoever is admissible on this account.  

5.30.2 The contractor shall ensure that the works pertaining to the water supply and electricity are to be carried out strictly in accordance with the current municipal and other relevant regulations in force.

5.30.3 All expenses including the fees etc. legally payable to the supply authorities and / or to the  municipal authorities or to any other authorities, have to be borne by the contractor without any charge on the NAFED.

5.31 Nuisance :

5.31.1 The contractor will not any time due cause or permit any nuisance on the site or do any thing which shall cause unnecessary disturbance or inconvenience to the NAFED and to the other contractors engaged on the site and to the owners, tenants or occupiers of other properties near the site and to the public generally and will secure the efficient protection of all streams and water ways against pollution.

5.32 Stores and Materials on Site :

5.32.1 Storage and materials required for the works are to be deposited by the contractor only in places to be indicated  by the ‘SITE ENGINEER’ and in such stores as built temporarily at the contractor’s own cost . NAFED shall not issue/provide any material to the contractor.

5.32.2 The ‘SITE ENGINEER’ and NAFED shall have power at any time to inspect and examine any stores and materials intended to be used in or on the works, either on the site or any factory or workshop or other places where such stores or materials are being constructed or manufacture, or any place where the same are lying or from which they are being obtained and the contractor shall give such facilities as may be required to be given  for such inspection and examination.

5.32.3 The ‘SITE ENGINEER’ shall be entitled to have laboratory tests at the cost of the contractors to verify and check requisite properties of materials as used and utilised in carrying out the construction of building  by the contractor who shall provide at his own expense all facilities, which the ‘SITE ENGINEER’ may require for this purpose. The contractors shall provide all the requisite support in providing samples as required for carrying out of tests by the laboratories at his own cost submit the same and provide the requisite supports to the entire satisfaction of the engineer.

5.32.4 In the event there is any discrepancy found in the material used and property desired by the specification of the work. The contractor shall replace at his own cost all such works for which defective specifications have been provided in the event of contractor not carrying out the same. NAFED shall have the right to carry out removal of such deficiencies at the cost of contractor.

5.32.5 If at the discretion of the “SITE ENGINEER’ an independent expert is employed to make any such test, his charges shall be borne by the contractor only if the test discloses that the said stores or materials are not in accordance with the provisions of the contract.

5.32.6 Should the ‘SITE ENGINEER’ consider at any time during the construction or reconstruction or prior to the expiration of a period of twelve calendar months after the works have been handed over to the NAFED (hereinafter referred to as the “Maintenance Period”) that the stores or materials provided by the contractor are unsound, or of a quality inferior to that contracted for or not meeting the standards of the Indian Standard Institute, or otherwise not in accordance with the contract (in respect whereof the decision of the ‘SITE ENGINEER/NAFED’  shall be final, binding and conclusive), the contractor shall on demand in writing from the ‘SITE ENGINEER’ specifying the stores or materials complained of non-withstanding that the same may have been inadvertently passed, certified, and paid for, forthwith remove the stores or materials so specified and provide other proper and suitable stores or materials at his own expense to the satisfaction of the ‘SITE ENGINEER’ and in the event of his failing to do so within a period to be specified by the ‘SITE ENGINEER’ in his demand aforesaid the ‘SITE ENGINEER’ may replace the stores or materials complained of at the risk and expenses in all respects of the contractor. The liability of the contractor under this condition shall  not extend beyond the maintenance period aforesaid, except as regards stores or materials which the ‘SITE ENGINEER’ shall have provisionally given notice to the contractor to replace.

5.32.7 All stores and materials brought to the site shall become and remain the property of the NAFED and which can any time be checked/verified by the NAFED and shall not be removed of the site without the prior written approval of the ‘SITE ENGINEER’/ NAFED. But whenever the works are finally completed, the contractor shall, at his own expenses forthwith remove from the site all surplus stores and materials originally supplied by him and upon such removal, the same shall request  the contractor.

5.33 Tools and Plant on Site :

5.33.1 All tools, plant and equipment brought to the site shall be the property of NAFED  and shall not be removed off the site without the prior written approval of the SITE ENGINEER. But wherever the work is finally completed or the contract is terminated for reason other than the default of the contractor, the contractor shall remove from  all tools, plant and equipment from the site (other than such as may have been provided by NAFED) and the same shall revert in and become the property of the contractor.

5.34 Precautions against Risk :

5.34.1 The Contractor shall be responsible at his own expense, for precautions to prevent loss or damage from any and all risk and to minimise the amount of any such loss or damage and for the provision of all protective works, casing , coverings etc. required for the NAFED. For this purpose necessary insurance Policy/Policies may be taken by the Contractor.

5.34.2 The Contractor shall provide watchman necessary for the protection of the site, the works and materials and Plant and all things on the site during the progress of the work and shall take all reasonable and proper steps for protecting, securing,  lighting and watching all places on or about the works and site which may be dangerous to whomsoever.

5.34.3 The Contractor shall at all times indemnify and keep indemnified NAFED against all claims which may arise out of or relating to this work and which may be preferred against NAFED. He shall take all risk of accidents or damage which may occur or the site or to the works from whatever cause it may be.

5.34.4 Notwithstanding that all reasonable and proper precautions may have been taken the Contractor at all times during the progress of works, the Contractor shall nevertheless be held entirely responsible for all damage whenever to the works themselves or to any other property or to the lives, persons or property of others during the progress of the works and the period of maintenance.

5.35 Workmen’s Compensation :

5.35.1 The NAFED shall be obliged to pay compensation to workman employed by the Contractor in the execution of works by virtue of the provisions of Section 12 Subsection (i) of the workmen’s compensation Act 1923 and shall recover from the Contractor the right of NAFED under Section 12  Subsection (ii) of the Act. The NAFED shall be at liberty to recover the such amounts or any part thereof by deducting it from the security deposit or from any such due by the NAFED to the Contractor whether under this contract or otherwise. NAFED shall not be bond to contest any claim made against it under Section 12 (subsection (I) of the said Act. Except on written request of the Contractor.

5.36 Notice and Fees :

5.36.1 The Contractor shall give all notice required by any statutory provision or by the regulations and / or by-laws of any local authority and / or  of any public service, company or authority affected by the works or with whose system the same are or will be connected and he shall pay and indemnify NAFED against any fees, or charges as demanded by law under such acts, regulations and / or by-laws in respect of the works and shall make and supply all drawings and plans required in connection with any such notices.

5.37 Setting out the Works :

5.37.1 The ‘SITE ENGINEER’ shall supply dimensioned drawings, levels and other information necessary to enable the contractor to set out the works. The contractor shall set out works and shall provide  and fix all setting out apparatus required and solely be responsible for the correctness and maintenance of the setting out and heights.

5.38 Covering in Work :

5.38.1 The Contractor shall give reasonable notice in writing to the ‘SITE ENGINEER’ whenever any work is to be permanently covered or  concealed, whether by earth or other means and in fault of so doing shall if required by the ‘SITE ENGINEER’ uncover such work at his own expense.

5.38.2 Should the contractor refuse or neglect to comply with this condition ‘SITE ENGINEER’ may employ other workmen to open up the same and the cost thereof as certified by ‘SITE ENGINEER’ certificate shall be borne by the Contractor. Notwithstanding  above, at any time, prior to the expiry of the maintenance period, the contractor shall, if and when required by the ‘SITE ENGINEER’ make openings down to any part of the works to allow for its full examinations and making good the defective work shall be borne by the Contractor.

5.39 Approval of Works by Stages :

5.39.1 All work embracing more than one process shall be subject to examination and approval of each stage thereof and the Contractor shall give due notice in writing to the ‘SITE ENGINEER’ when each stage is ready. In default of such notice being received the ‘SITE ENGINEER’ shall be entitled to appraise the quality and extent thereof and in the event of any dispute the decision of the ‘SITE ENGINEER’ thereon shall be final and conclusive.

5.40 Work Site Order Book

5.40.1 The Contractor shall be entirely responsible for the due execution of the contract in all respects in accordance with the drawings. Specification, priced bills of quantities and all other terms and conditions of the contract. The works shall be executed in a workman like manner and to the satisfaction in all respects of the Project Architect ‘SITE ENGINEER’/ NAFED who shall communicate or confirm his instruction to the Contractor in respect of the 

5.40.2 execution of the work in a “Work site order Book” to be maintained at the site office.   The contractor shall visit this office daily and confirm receipt of such instructions etc. by signing the relevant entries in this book.  Such entries shall be deemed as order or notice in writing the intent and meaning of these conditions.

5.41 Antiquities and Relics etc.

5.41.1 Any finds such as relics or antiquity, coins, fossil  etc. met with during the course of excavation shall remain the property of the NAFED and shall be handed over to the ‘SITE ENGINEER.’.

5.42
Demolition  of  Existing Work:

5.42.1
Before any demolition work is commenced and also during the process of the work Site Engineer shall ensure that contractor carries out the following activities:- 

5.42.2
All roads and open areas adjacent to the work site shall either be closed or suitably protected.

5.42.3
All live existing electrical cables or apparatus shall be made first in-operative by cutting of the electric supply and after ensuring the same, the removal of electrical cables shall be carried out by competent electricians only and after the removal of the same and inspection by competent electrical supervisor any other worker shall be allowed to enter upon the site to carry out the balance of connected demolition work. 

5.42.4
In the event of any lapse on part of the contractor, the site Engineer shall take such steps so as to ensure no lapse on part of the contractor and in the event of default shall have the right to get the work done at the cost and risk of the contractor.

5.42.5
The contractor shall ensure while carrying out the demolition work in such a manner that connected building is not at all damaged and the same should be ensured by giving adequate support to the existing structure as to be retained and rectify any defect/ damage as may be caused to the existing building while carrying out demolition.

5.42.6 The debris/ malba of the demolished structure shall be removed from the site at pre destined locations at contractors cost. 

5.42.7 All necessary personal safety equipment as considered adequate by the Project Architect and ‘SITE ENGINEER’ shall be available for use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor shall take adequate steps to ensure proper use of equipment by those concerned.

5.42.8
Workers employed on mixing asphalt materials, line mortars / concrete shall be provided with protective footwear and protective goggles.

5.42.9
Those engaged in handling any material which is injurious to eyes shall be provided with protective goggles.

5.42.10Those engaged in welding works should be provided with welders protective eye shields.

5.42.11The contractor shall not employ boys below the age of 18 and women on the work of painting with products containing lead in any form. Whenever men above the age of 18 are employed on the work of lead painting, the following precautions shall be taken:

5.42.12No paint containing lead or lead products shall be used except in the form of paste or ready made paint. Suitable face, masks shall be supplied for use by workers when paint is applied in the form of spray or a surface having lead paint dry rubbed and scrapped. Overalls shall be supplied by the contractor to workmen and adequate facility shall be provided to enable working painters to enable painters to wash during and on cessation of work.

5.42.13When work is done near place where there is risk of drowning, all necessary equipment shall be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision made for prompt first and treatment of all injuries likely to be sustained during the course of the work.

5.42.14The contractor shall ensure to provide good mechanical construction, sound materials of adequate strength and free from latent defects and shall be kept in good repair and in good working order.

5.42.15Every rope used in hoisting or lowering materials or as means of suspension shall be of  durable quality and adequate strength and free from latent defect.

5.42.16Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years shall be in charges of any hoisting machine including any scaffolding or give signals to operator.

5.42.17In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or lowering or as means of suspension, safe working load shall be plainly marked with safe working load. In case of hoisting machine having a variable safe of any machine or any gear referred to above in this paragraph shall be loaded beyond safe working load except for the purpose of testing.

5.42.18All scaffolds ladders and other safety devices mentioned or described herein shall be maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in useful stock. Adequate washing facilities shall be provided at or near places of work.

5.42.19These safety provisions shall be brought to the notice of all concerned by display on a notice board at a prominent place at the work spot. Persons responsible for not following compliance’s with the safety code shall be named therein  by the contractor.

5.42.20To ensure effective enforcement of the rules and regulations relating to safety precautions arrangements made by the contractor shall be opened to inspection by ‘SITE ENGINEER’ or their  representatives and inspecting officers who include any labour enforcement officer, or Assistant Labour Commissioner or the Chief labour Commission organisation.

5.42.21Notwithstanding the above conditions (a) to (n) the contractor is not exempted from the operation of any other Act or rules in force.

5.42.22The Contractor shall at own expense arrange for the safety provisions indicated from (a) to (o) above or as required by the Project Architect and  ‘SITE ENGINEER’ in respect of all labour directly or indirectly employed for performance of the works and shall provide all facilities in connection therewith. In case the contractor fails to make arrangements and provide necessary facilities as aforesaid, ‘SITE ENGINEER’ shall be entitled to do so and recover the cost thereof from the contractor. Failure to comply with the model rules for labour Welfare Safety Code or the provisions relating to the report on accidents shall make the contractor liable to pay to the NAFED as liquidated damages an amount not exceeding Rs.50,000/- (Rupees Fifty Thousand ) for each default or materially incorrect statement. The decision of the ‘SITE ENGINEER and Project Architect’ such matters based on reports from the Inspection Officers as defined above shall be final and binding and deductions for recovery of such liquidated damages may be from any amount payable to contractor.

5.43
Fair Wage :
5.43.1
The contractor shall pay not less than fair wage to labourers engaged by him on the work, ‘Fair Wage means wages not less than ‘local wage ‘rates of labour in force as fixed by the administrative and / or wage fixing authorities on the date of issue of notice of tender.

5.43.2
The contractor shall notwithstanding the provisions of any conditions to the contrary, cause to be paid fair wages to labours indirectly engaged on the work, including any labour engaged by his labour contractor and / or sub-contractor in connection with the said work as if the labourers had been directly employed by him.

5.43.3
In respect of all labour directly or indirectly employed in the work for the performance of the contractor’s part of this agreement, the contractor shall comply or to be complied with the labour regulations ‘framed by the local authorities, if thereby any breach thereof shall be breach of his part of this contract agreement in all intentions and purpose. The Contractor shall be solely responsible for such breaches. 

5.43.4
The NAFED shall have the right to deduct from the money due to the contractor, any sum required or estimated to be required for making good the loss suffered by a worker or workers by reasons of non-payment of wages or of deductions made from his or their wages, which are not justified by their terms of contract or non observance of Regulation. The regulation aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract.

5.44
Medical Facilities :
5.44.1
The contractor shall arrange to provide necessary medical attendance and aid, including the provisions and use of drug and medical supplies to his won labour and employees. The NAFED shall have no concern whatsoever for the matter.

5.45
Temporary Office, Workshops, Stores etc.

5.45.1
The contractor shall during the progress of the work provide erect and maintain at his own expense all necessary temporary workshops, stores, offices etc. as are required for the proper and efficient execution of the work. The planning, setting and execution of the buildings shall be to the approval of the Project Architect and ‘SITE ENGINEER’ and they shall at all times be kept tidy in clean and sanitary condition to the entire satisfaction of the ‘SITE ENGINEER’ and at the expense of the contractor.

5.46
Parliamentary Acts etc.

5.46.1
The contractor shall conform in all respects with the provisions of any general or local act of parliament and or state legislature and also with the Regulations & By-Laws of any local or other statutory authority which may be applicable to the work or to any temporary work and with such rules and regulations of public bodies and companies as aforesaid and shall keep the NAFED indemnified against all penalties and liabilities of every kind of breach of any such Act Regulations or By-laws.

5.47
Completion Certificate.

5.47.1
As soon as the work is completed the contractor shall give notice of such completion to the ‘SITE ENGINEER’ within 20 days of receipt of such notice and ‘SITE ENGINEER’ shall inspect the work along with his representative and shall furnish the contractor with a list of defects as noticed during the course of inspection, items for which the payments shall be made at reduced rates. The contractor shall remove all defects within mutually agreed period not exceeding 21 days.

5.47.2
It would be only after removal of all defects as noticed at site during the course of inspection the contractor shall be provided with completion certificate of the building in the event the contractor fails to remove such defects no such completion certificate shall be issued and NAFED shall have the rights to get the defects removed at the cost and risk of contractor and all such costs debited to contractors account from the final bills as passed by Project Architect/Site Engineer (NAFED) and after completing all the compliances, the completion certificate shall finally be issued . When separate periods of completion have been specified for items or group of items, the Site Engineer and Project Architect shall issue separate completion certificate for such item or group of items. 

5.47.3
Further completion certificate shall be issued , and  the work be considered to be executed when all scaffolding, sheds and surplus materials, except such as are required for rectification of defects, rubbish and all huts and sanitary arrangements required by the contractor for his workmen and all  floors, gutters and drains cleared, eased and oil splashes , locks and fasteners oiled, keys labelled clearly and handed over to the ‘SITE ENGINEER’ or NAFED or his representative and make the whole premises fit for immediate occupation or use to the satisfaction of NAFED.

5.47.4
If the contractor shall fail to comply with any of the requirement s of this conditions as aforesaid, on or before the date of completion of the works, the ‘SITE ENGINEER’ may at the expense of the contractor, fulfill such requirements and dispose off the scaffolding surplus materials and rubbish etc. at cost and risk of the contractors., No further amount/ liability shall be borne by NAFED and all proceeds made on account of lapse by the contractor forfeited.

5.48
Compensation for Delay :

5.48.1
If the contractor fails to complete the works and clear the site on or before the contract or the extended date(s)/ period of completion, he shall without prejudice to any other right or remedy of NAFED on account of such breach, pay as compensation an amount equal to 0.5% of  the contract value of the whole work(s) for every week or part thereof, that the whole of work remains uncompleted , provided that the total amount of compensation to be paid under this condition shall not exceed 5% of the contract value. The amount of compensation may be adjusted or set off against any such payable to the contractor under this contract. Further, all expenses incurred by NAFED in completing the work by any other alternate agency appointed for the work after 10 weeks grace period shall be deducted directly from the bills of contractor.

5.49
Valuation of Sub-Standard Works :

5.49.1
An item or items of work which are found to be carried by the contractor with faulty specifications such items or items shall be valued and paid for a reduced rate(s) as deemed fit solely at the discretion of the ‘SITE ENGINEER’ provided always that these will not cause any harm with regard to the strength and stability of the structure(s). Such payments of substandard work do not relieve the contractor of his responsibility for the stability behaviour of work or the structure as a whole and does not prejudice the right of NAFED for his claims against defects during maintenance period due to such sub-standard works.

5.50
Termination of Contractor for Default :

5.52.1
NAFED may, without prejudice to any other right or remedy which shall have accrued or shall accrue thereafter as it is applicable to that section or sections of works in which the contractor has made default by giving 7 days clear notice, in any of the following cases :

5.51
If the Contractor :

5.51.1
Being an individual, or if a firm, any partner thereof shall at any time be adjudged  bankrupt or have a receiving order or orders for administration of his estate made against him or shall take any proceedings, for liquidation or composition under any bankruptcy Act for the time being in force or make any conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or purport so do to do, or if any application be made under Insolvency Act for the time being in force for sequestration of his estate if a trust deed to be granted by him for benefit of his creditors or

5.51.2
Being a company shall. pass a resolution or the court shall make an order for the liquidation of its affairs, or a receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the court of debenture holders to appoint receiver or manager or

5.51.3
Refuses or persistently neglects to comply with a notice in writing from the ‘SITE ENGINEER’ requiring him to remove defective work or improper materials etc. or

5.51.4
Fails to comply with any of the terms and conditions of the contract, or after seven day’s notice in writing with order property issued there under : or

5.51.5
Suspends the works of part of it before completion without reasonable cause, or fails to proceed with the works with reasonable diligence : or

5.51.6
Fails to complete the works and clear the site on or before the date of completion : or

5.51.7
Assign, transfers, sublets or attempts to assign, transfer or sublet, any portion of the works without the prior written approval of  NAFED/  ‘SITE ENGINEER’.

5.51.8
When ever  NAFED exercise their authority to cancel the contract under the condition,  NAFED may complete the works by any means at the contractor’s  risk and expense. The contractor shall be entitled to receive payment for the work to the contract value thereof less the cost of completion of the works in his default as certified by ‘SITE ENGINEER’  (which certificate shall be final, binding and conclusive ) and if the cost so certified, exceeds the sum of money held by the NAFED as otherwise due to the contractor, the NAFED may receive  the deficit from the contractor by other means.

5.51.9
Provided always that the contract shall not be terminated for defaults mentioned in paras -  (5.51.3), (5.51.4), (5.51.5) and (5.51.6) above unless the contractor continues with such default for seven days after notice in writing by registered post has been given to him by the ‘SITE ENGINEER’ and a certificate to that effect from the ‘SITE ENGINEER’ has been obtained by the NAFED.

5.51.10In case the contract is terminated in part as aforesaid contractor will not released from any of his obligation or liabilities under the contract as regards that work remaining to be done by him.

5.51.11In the event of any such termination as aforesaid, NAFED shall, without being responsible to the contractor for fair wear and tear of the same, be entitled to seize and take possession and have free use of all materials, tools, tackles or other things which may be on the site, for use in carrying out or reconstructing the work to the exclusion of any right of the contractor over the same and the NAFED shall be entitled to retain and apply any balance sum which may otherwise be then due on the contract by him, of the payment of the cost of execution of such work as aforesaid.

5.51.12If the cost of executing the work as aforesaid shall exceed the balance due to the contractor and the contractor fails to make good the deficit, the said materials, tools tackles, construction plant or other things, the property of the contractor as may not have been used up in the completion of the works, may be sold by NAFED, and the proceeds applied towards the payment of such difference. Any outstanding  balance after crediting the proceeds of such sales shall be paid by the contractor on demand of the

5.51.13 But when all expenses, costs and charges incurred in the completion of the work are paid by the contractor, all such materials, tools, tackles, construction plant or other things  not used in the completion of the works and remaining unsold shall be removed by the contractor.

5.52
Valuation :

5.52.1
All the works  measured shall be valued on the basis of the rates of priced Bill of Quantities attached in so far as such rated or prices apply.

5.53
Extra Items :

5.53.1
As far as possible the rates for such items shall be derived from Schedule of Rates mentioned above, based on similar items of ‘BOQ’.

5.53.2
If  any extra items crops up during the currency of work under the contract the rate for such item shall be computed in accordance with the Delhi Schedule of Rates of CPWD,  2007 plus enhancement/ discounts applicable to the rates in  the bill of quantities in contract as quoted by the Contractor. 
5.53.3 In case working out of rate in the manner stated above is not possible, the contractor shall be paid on the basis of reasonable labour cost plus reasonable value of materials incorporated in work plus 15% of labour and material cost worked out above, to cover contractor’s profit, supervision, over head  establishments, plants machinery etc. ‘SITE ENGINEER’s decision regarding reasonable labour cost and reasonable material consumption and cost shall be final and binding on contractor.

5.54
Measurements, Certificates and Payments :

Measurements and Bills :

5.54.1
The contractor shall submit bills for the work done along with details of measurements (in triplicate) duly verified/checked by the Site Engineer for payment. Any non-schedule items, outside bills of quantities are to be listed and billed separately as Annexure to the main at approved or accepted rates.
5.54.2
The final bill must invariably be preceded by a through check of measurement of the whole of the work performed.

5.54.3
If the contractor fails to submit the final measurements and bill within the reasonable time after completion, then the measurements shall be taken by the Clerk of works/Engineer or by the person deputed by him and these measurement of the work shall be final and binding on the contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of measurements.

5.54.4
Person deputed  by him and these measurements of the work shall be final and binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of measurement.

5.54.5
The contractor shall without extra charges , provide assistance with every appliance, labour and things necessary to verify / check the measurements.

5.54.6
,If a dispute arise between the Site Engineer and the Contractor as to the quantity or quality of work performed involved a sum large than Rs.1,000/- the contractor may appeal in writing to the Architect as well as to NAFED for reimbursement or re-appraisal as the case may be within one week from the date of measurement by the Site Engineer. The officer who made the final measurements and inspection to go into the matter and put up the case for approval of NAFED whose decision shall be final and binding on the contractor.

5.55
On Account Payment :

5.55.1
The payment against bills for the work done ( subject to the required deductions)     shall be made to the contractor based on detailed measurements and certification of bills by the SITE ENGINEER. Bills will be entertained once in a month only provided the same is of value not less than Rupees 5,00,000/- (Rupees five lacs only). On account payment made to the contractor shall be without prejudice to the final making up to the accounts. It is the sole responsibility of the contractor to see that the work are completed and handed over in satisfactory manner. On account payment can not by itself imply his having handed over any part of the work and the liability of the contractor shall continue to exist till the work is completed, inspected, approved and taken over by the Site Engineer/NAFED. 

5.56
Advance :

5.56.1
No advance on any account shall be paid unless specifically provided in the special Conditions of Contract.

5.57
Payment of Part Rates:

5.57.1
Payment of part rates against approved tendered rates for certain items may be made in the running account bills at the discretion of the Site Engineer.

5.58
Running Payments

5.58.1
All payments for the bills of quantities based upon recorded measurements of work duly approved and measured by the Site Engineer shall be sent to the office of the NAFED in support of verification as carried out at site containing tender items of rates for completed works. Similarly, all non tender items of work as carried out at site after written approval of NAFED. The Non Tender Item of works shall be supported by analysis of rates based upon DSR Schedule of rates 2007 along with premium/ discount as applicable on the basis of contractors accepted rates. The Site Engineer shall thereafter certify the bills for payment and recommend the same to NAFED for payment. NAFED shall pay to the contractor within twenty days from the date of issue of certificate of payments.

5.58.2
NAFED may consider payment of Secured advance for the approved quality material to be incorporated in the work & brought at site to the extent of 75 % of the value of such item in respect of Cement, Steel, Bricks.  The value of such item shall be supported on Cash Voucher/Bill,  by the Contractor and the reasonable rates assessed by the Site Engineer.  The Contractor shall submit Indemnity Bond on Non – Judicial Stamp Paper regarding safe custody & utilization of these material etc. Secured advance paid, if any, as above shall be recovered in full from the dues payable to the Contractor in the following Running Account Bill to the extent these materials have been consumed in the work.

5.59
Completion Certificate :

5.59.1
The works shall be deemed to have   completed in all respects on the day the Site Engineer/ NAFED certify that the works have been so completed in accordance with the Contract, takes over the completed works and issues a Certificate to the effect. The Defects Liability period will start from the said date of completion / handing over.

5.60
Final Payment :

5.60.1
Based on the final measurement of work performed, as mentioned above, the contractor shall submit his final bill for the works within one month of such final measurement. The bill shall be based only on works as measured and at accepted tender rates including rates for any additional or extra work which might have been sanctioned by NAFED deductions due under the Contract shall be incorporated. The final bills shall be accompanied by :

5.60.2
A copy of the Completion Certificate issued by the SITE ENGINEER.

5.60.3
A “No Claim Certificate” in the prescribed form or a list of claims not included in the final bill with full details.

5.60.4
The SITE ENGINEER shall examine and certify the final bill for payment after satisfying that the works have been satisfactorily completed. All properties, works and things removed or disturbed or damaged in consequences of the work have been properly replaced and made good and all expenses and demand incurred or made by or on NAFED or in respect of any damage or loss by, from or consequence, of the works have been satisfied, all materials have been returned and the site cleared. In respect of list of claims given by the Contractor, NAFED shall examine and either accept or repudiate in whole or in (part and convey  its decision in writing to the contractor). For all non tendered items,  the contractors shall submit the requisite analysis of rates which will be verified by the Site Engineer after examining the same on the basis of DSR Schedule of rates 2007 as also the market rates prevalent and merits of the analysis as submitted by contractor.

5.61
Claims :

5.61.1
Should there be any claim of the Contractor arising out of or relating to the performance of whatever nature, such claim may be the contractor shall give notice or such claim specifying the claim, cause of claim and details in support of the valuation of the claim, to the NAFED and to the ‘SITE ENGINEER’ within fifteen days from the date of happening of the event leading to the causing of claim, failing which no such claim will be considered.

5.62
Payment of Bills :

5.62.1
Payment of Bills will be made by means of ‘Crossed Account Payee only” cheques to the period mentioned in the appendix(showing Important Schedule).

5.63
Recovery From Contractor :

5.63.1
Whenever under the Contract any sum of money shall be recoverable from or payable by the contractor, the same if any,  is deducted from any sum then due or which at any time thereafter may become due to the contractor under the Contract.

5.64
Defects liability period

5.64.1
The contractor’s guarantees the whole of the materials and the work. He shall protect the works until the completion of same as certified in writing by the ‘SITE ENGINEER.

5.64.2
He shall also maintain in good and substantial repair fair wear and tear expected, the whole of the works until the expiration of the maintenance period of twelve months after the certified completion of the works as a whole or in section, and he shall also be liable for the soundness and stability thereof, and be responsible for injury to any person or property owing to any settlement, failure, defect, damage or fault due to any cause whatsoever other than earthquake or fire during this period. The liability and responsibility is in addition to the liability and responsibility under clause 5.36 hereof and shall not be affected or removed by any certificate of satisfaction or for payment of money which the ‘SITE ENGINEER’ may at any time give or have given. Moreover, the Contractor shall at his own cost, restore such settlement, failure, effect, damage or fault without charge to the NAFED or the NAFED may restore such settlement , failure defect or damage or fault at the Contractor’s  risk  and cost. In any case, the Contractor shall be entitled thereto. All losses, costs and expenses they or any of them may put to or be liable for and shall pay and made good to the NAFED or other person or parties using entitled thereto. All losses, costs and expenses they or any of them may put to, or be liable to by reason or in consequence of the settlement, failure, damage or defect and the NAFED may deduct the amount of losses, cost of expenses from any sum due or to become due to the Contractor or may recover the same from him.

5.64.3
In the event of the works being taken possession of and completed by the NAFED under the provisions of theses conditions, the Contractor shall be liable for the cost of maintenance, during 12 months from the date of completion, as certified in writing by the ‘SITE ENGINEER’ and the ‘SITE ENGINEER’ certificate as to the amount of the cost of the maintenance during the said term of twelve months shall be final, binding the conclusive upon all parties to this contract.

5.64.4
The NAFED shall, notwithstanding, be at liberty to use the said works during  the maintenance period.

5.64.5
The defects or other faults which may appear within the said maintenance period and which in the opinion of the ‘SITE ENGINEER’ who shall be the sole deciding authority in this respect have arisen from material or workmanship not in accordance with the contract, shall be rectified by the Contractor at his own cost of the satisfaction of the NAFED within the period mentioned in the notice to be issued by the ‘SITE ENGINEER’ specifying the defects and directing the rectification thereof. Failing this rectification the NAFED will be at liberty to rectify the said defects by the through any other agency at their sole discretion entirely at the risk and cost of the contractor. In the event of such rectification being carried out by the NAFED on defect of the contractor and / or deduct from the contractor’s dues such sum of money as may be certified by the ‘SITE ENGINEER’ as has been responsible expanded by the NAFED for the rectification of the said defects. The certificate of the ‘SITE ENGINEER’ in this respect as aforesaid shall be final, binding and conclusive to the parties. Provided always that the liability of the contractor under this condition shall not extend beyond defects and faults, which the ‘SITE ENGINEER’ may have previously  given notice to the contractor to rectify.

5.65
Attending Upon :

5.65.1
The contractor shall be responsible for the co-ordination and scheduling of his work with the works of the contractors or agencies undertaking the following items of work.

5.65.2
Construction of Civil works, 

5.65.3
The contractor shall also be responsible to attend upon each trade and contractor, nominated or otherwise and rectify and repair the general works done by him which may have been disturbed by the process of various trades and sub Contractor’s work to the satisfaction of the ‘SITE ENGINEER’ and leave the buildings in clean, tidy, neat ready for immediate occupation, all at his own cost.

5.66
Jurisdiction :

5.66.1
All disputes arising out of or relating to the contract shall be deemed to have arisen in Indore and only Courts having  jurisdiction in Madhya Pradesh shall determine the same.

5.66.2
Working/construction drawings shall be supplied to the contractor in phased  Manner during construction period to suit the construction schedule.

5.66.3
The work “Bill of Quantities” and “schedule of quantities” wherever appearing in this document shall have same meaning.

5.67
Arbitration

5.67.1
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, designs, drawing and instructions herein before mentioned and as to the quality of workmanship or materials used on the work or as to any other question, claim, right matter or thing whatsoever, in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders of these conditions or other wise concerning the works or the execution or failure to execute the same whether  arising during the progress of the work or after the completion or abandonment thereof shall be referred to the sole arbitration of the person appointed by the Managing Director  of NAFED.  The Contractor has no objection if an officer/employee  of NAFED   is appointed as an Arbitrator and that he had to deal with the matters to which the contract relates and that in the course of his duties as such officer/employee had expressed views on all of any of the matters in dispute or difference. The arbitrator whom the matter is originally referred being transferred,  M.D.  of NAFED at the time of such transfer, vacation of office or inability to act, shall appoint another person as arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with reference from the stage at which it was left by his predecessor. It is also a term of this contract that no person other than person appointed by the M.D. of NAFED  should act as arbitrator and, if for any reasons,  that is not possible, the matter is not to be referred to arbitration at all.

5.67.2
In all cases where the amount of the claim in dispute is Rs.50,000/- (Rupees Fifty Thousand  only) and above, the arbitrator shall give reasons for the award.

5.67.3
Subject as aforesaid the provisions of the Arbitration and Conciliation  act, 1996 or any statutory modification or re-enactment thereof and the rules made there under for time being in force, shall apply to the arbitration proceeding under the Arbitration clause. It is a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be referred to arbitration under this clause together with the amount or amounts claimed in respect of each such dispute.

5.67.4
The arbitrator may, from time to time with the consent of the parties enlarge the time for making and publishing the awards.

5.67.5
The venue of arbitration shall be at Indore.

5.69.6
Only courts in State of Madhya Pradesh have jurisdiction for enforcement of the award.

6 APPENDIX  TO GENERAL CONDITIONS OF CONTRACRT

6.01
Defects Liability Period

:
12 (twelve) months after completion.

6.02
Date of commencement/Start             :           Within 15 days of award of work/       

of work                                                           acceptance of Letter of intent/date of 

handing over of  Site &  sufficient 

drawings whichever is later.

6.03
Mobilization Period


: 
10 (ten) days.

6.04
Date of completion 


:
Within 4 months from date of award of  

works or handing over the site & sufficient drawings whichever is later.

6.05
Agreed Liquidated Damages
           :
½ % per week & part thereof subject 

to ceiling  of 5 % of total accepted Contract sum.

6.06     Value of work for interim 

:
Rs. 5,00,000.00 (Rupees five lacs)      

             Certificate                                                     only.

6.07
Retention Percentage/Security
:
5 % of amount of Interim Bills.  To     

 deposit (SD)                                                  start with the E.M.D.  shall be                                                                                   adjusted against S.D. deduction against Interim Bills.

6.08
Limit of Retention Fund 

:
 

6.09
Refund of Retention Fund( SD)
:
Within 30 (thirty) days after 

satisfactory  completion of ‘Defects Liability Period’.

6.10
Period of recording Final

    :      Within 30 (thirty) days after 

Measurement                                                completion of the work. 

Signature & Seal of the Contractor

Dated         :

Place          :

Address      : 

ANNEXURE –II

7.
SPECIAL CONDITIONS OF CONTRACT:

These special conditions shall be read in conjunction with the general conditions of contract, where the provision of these special conditions are at variance with the provision of these special conditions shall take precedence.

7.1 Scope of work: The project involves construction of Compound wall as specified in drawings accompanying the tender and thereafter issued during the course of progress of completion of works.

7.2
GENERAL OBLIGATIONS

7.2.1
Inspection of Site before submission of Tender :  The contractor must visit the site of work before submission of tender to fully satisfy themselves on all questions relating to and concerning the existing conditions of site and performance thereon.  They must fully acquaint themselves before submission of tender as to the facility of site, limitations as to the extent and position of working space, the existing facilities like access road etc. for transportation of materials at the site and storing and stacking like same at places within the site and also other matters concerning the site and affecting the performance of work.  No claim shall be admitted on grounds as mentioned here above.

7.2.2
Rate for  all items of work shall be deemed to include cost of pumping or  bailing out sub-soil water, rain water or water from seepage etc.  Rates for plastering work shall include for making grooves, bands etc. wherever required and nothing extra shall be paid for the same. 

7.2.3
The rate for all  brick / concrete work shall be deemed to include making openings and making good damages and / or as directed by the Engineer.  No extra payment shall be made to the contractor on this account. 

7.2.4The contractor must employ adequately experienced/qualified civil engineer at the site to supervise the work and also qualified civil overseers for supervision of quality  control of materials / work execution.

7.2.5Contractor will not be allowed to enter or take possession of site untill instructed to do so by the Site Engineer, and shall adopt alter and maintain the same as required and directed by Site Engineer during the currency  of work.  He shall keep the site of work clean and tidy and make good the damage if any  on completion of works, all at his own expenses as directed by the Site Engineer.

7.2.6
No photograph of the site of works or any part thereof shall be taken, published or otherwise circulated without the permission of the employer.

7.2.7
The Site Engineer shall have power to exclude the site any person whose admission thereto may be in the opinion undesirable for any reason whatsoever.

7.2.8
The Bill of Quantities is to be read in conjunction with the tender drawings, conditions of contract, specifications as these documents are jointly explanatory and description of work involved in contract. In case of conflict among description of items, specifications and drawings the following order of preceding shall be following :-

a) 
Provision as per description of items.

b)
Provision in special conditions of contract

d) Provision in Technical specifications

d)
Provision in drawings.

7.2.9
The quantities of work in schedule of quantities are not to be considered as limiting for amount of work to be done by contractor.  The quantities are an estimate of the amount of work to be executed and the work will be measured on completion and the contract amount adjusted accordingly.

7.2.10 General direction and description of work and materials given elsewhere in the contract documents are not necessarily repeated in the Bill of Quantities, reference is to be made to the other documents for full information.  The rates will be for all height, depth, lifts and leads unless otherwise mentioned. Specifically in the description of items. 

7.2.11 The provision of an item in the Bill of Quantities will not entitle payment for the same in case it forms part of any other items as per specifications, special conditions of contract, though the same may have not been specifically described in the description of items. 

7.2.12 Rates for all concrete/s shall include for making drip course mouldings, grooves etc. wherever required and nothing extra shall be paid for the same. 

7.2.13
The drawing/s attached with the tender document are for purpose of tender only.  Giving the Tenderer a general idea of the nature and the extent of work to be executed, the rates quoted by tenderer shall be deemed to be for the execution of work taking into account the design aspects of the item and in accordance with the construction drawings to be supplied to the contractor during execution of work.

7.2.14
Working/Construction drawings shall be supplied to the contractor in phased manner during construction period to suit the construction schedule.

7.2.15
The work “Bill of Quantities” and “Schedule of Quantities” wherever appearing in this document shall have the same meaning.

7.2.16
The contractor will be required to execute the work on plot of land as made available to him and which may or may not be in continuous stretches.  Decision of NAFED  shall be final in this regard and binding on the contractor.

7.2.17 The scope of work covers Construction of proposed Compound wall at Nafed Pack House, Tansaramal, Umranala, Chhindwara, MP. 

7.2.18 The Contractor shall provide a detailed schedule of work execution along with material and labour deployment on half-monthly basis, stick to the same and if permitted by the Site Engineer revise or update the same through a  report every half-month.  However, these schedule shall keep the overall master schedule intact for timely completion of all  important activities. 

7.2.19 The contractor shall procure all the materials well in advance so that there is sufficient time for testing of the materials and clearance of the same before incorporation in the works.  Cost of testing materials/works shall be borne by the contractor.  The contractor shall furnish a list of the makes and other details of various materials which are not available in the concrete list, he proposes to use on the work and this would be subject to approval of Site Engineer. 

7.2.20 The construction work  shall  be done with proper and assured system of curing as per permitted building codes duly identified areas with dates marked in paint.  In hot weather the contractor shall take relevant care to cover the work with wet gunny bags/hessian cloth or use continuous pouring of water on surface so as to keep proper curing of the works executed. 

7.2.21 The contractor shall after completion of work clear the site of all debris and left over materials, at his own expense to the entire satisfaction of Site Engineer within ten days. 

7.3 PERIOD OF COMPLETION

7.3.1
The work is required to be completed within time schedule. 

7.3.2
Total period of overall completion: 4 months from the date of issue/receipt/ acceptance/date of handing over of the site whichever is later.

7.3.3
The contractor shall stick to the final completion date and will be liable to penal action for any delay as mentioned in General Conditions of Contract for stage as well as overall completion of the project.

7.4
SAFETY PRECAUTIONS

7.4.1 For work close to road, telephone line, power line (both underground and overhead) and structures, all precautions will be taken for ensuring that during the execution of the work no damage is caused to the installation structures and also no obstruction is caused to the movement of road traffic. 

7.4.2 The contractor will also ensure that no damage is done to the electrical cables drainage system & water supply and any other services and/or structures. Safety rules are enclosed as Appendix – A (Safety Rules).  

7.5 Delay or Deferments:

7.5.1 While executing the work in proximity of built up structures, some works may get delayed or may have to be temporarily deferred till some of the equipment’s/ structures/cables are fixed in position or relocated or shifted or removed. For such, delays, the Contractor will not be eligible for any compensation but for a suitable extension to completion period, if requested by the contractor.

7.5.2 Simultaneously with the progress of this work, on installation/ erection of the various parts and plants of the other works will continue. The progress of this work will have to be synchronised with such other works.

7.5.3 Where the Contractor has to work along with other agencies in and around the area allotted for his works, he should execute all his works in complete co-ordination and co- operation with all such agencies and provide access to other agencies so that at no time either his work or the works of other agencies is stopped or delayed. In case of any dispute in this regard, the decision of Engineer/Engineer’s representative will be final and binding on the Contractor. No claim for idle labour, plant and machinery under any circumstances will be entertained by NAFED.

7.6 Measurements for Works/ Record Measurements

7.6.1 The contractor shall ensure that the measurements for all work, which may be partially or wholly hidden in the course of construction are duly recorded and duly certified by the Site Engineer in the Measurement book before that portion of work becomes in‑accessible for measurement.

7.6.2 For works running/on account payments can be made on the basis of detailed measurements recorded in the measurement books for the actual work executed. The bills will be submitted by the contractor on the approved format and the date of submission of the bills will be considered as the date, the contractor signs the accepted bill which is to be forwarded to the Site Engineer concerned for arranging verification & issue of certificate for payment.
7.7 Procurement, Storage and Payment of Cement, Steel and    

            bitumen etc.

7.7.1 Ordinary Portland cement, reinforcement steel required for the work will be procured by the contractor from approved suppliers. The O.P. cement should conform to grade 43 as per IS:8112; reinforcement steel should conform to IS‑1786 & IS‑432; structural steel stands conform to IS‑808.

7.7.2 The storage of cement should be done as per IS‑4082‑1977 (recommendation on stacking and storage of construction materials at site). Sheds for the storage of cement will also be provided by contractor.  All such sheds/store, after completion of work shall be removed by contractor at his cost and site shall be cleared.

7.7.3 The contractor has to produce test certificate from manufacturer to the Site Engineer for the cement and steel for every consignment procured, failing which no consignment of cement and steel will be accepted by the Site Engineer.

7.7.4 The testing and acceptance of criteria for cement and steel and any other materials supplied by the contractor shall be as per IS codes referred to above or as decided by the Site Engineer. The cost of testing will be borne by the contractor.

7.7.5 Each bag of cement must weigh 50 kg, subject to variation as per IS code. Bags of lesser weight shall be out rightly rejected and removed by contractor from site at his own cost. Site Engineers decision in the matter shall be final and binding on the contractor.

7.7.6 Proper daily record of cement, consumption will be kept by the contractor. The register shall be duly signed by SITE ENGINEER and the Contractor.  However, the receipt, consumption of steel and Cement, proper record shall be maintained at site.  This will be the basic document to be relied upon for payment. 

7.7.7 Payment for reinforcement shall be made on the basis of standard weight per mtr.  As given in CPWD specifications of the bars used as per approved drawings.  No rolling margin shall be considered as given in CPWD specifications. 

7.7.8 No claim whatsoever shall be entertained by NAFED on account of delay in either providing these materials at site well in time. 

7.7.9 Cement shall be kept under double lock system in godown fixed with door. The key of one lock shall remain with the representative of the SITE ENGINEER  and  the other key shall remain with the contractor or his authorised representative.
7.8 Plant & Machinery Required for the Works:

7.8.1 The contractor shall along with the tender submit a schedule of machinery proposes to use at site in support of his assurance to adhere to the time schedule and specification for the entire completion of work. 

7.8.2 It will be the responsibility of the Contractor to arrange all plant & machinery trucks, concrete mixers, vibrators, road roller etc., required for the execution of works. 

7.8.3 The contractor will also arrange for getting permission (for their use) if required from local or other concerned authorities so also for their transportation to site. 

7.8.4 All expenditure incurred in this connection will have to be borne by the Contractor.

7.9 ARRANGEMENT of Water for execution of works

7.9.1 The contractor will have to make his own arrangements for obtaining water to be used for execution of the works as well as for drinking purpose.  Contractor shall ensure regarding suitability of the water as well as for drinking purpose confirming to standard engineering practice and relevant I.S. Code.

7.9.2 The contractor shall not dig any wells or bore wells on NAFED’s land without specific permission in writing from NAFED and statutory authority.

7.9.3 All temporary or pucca bunds or diversion of water courses, nallahs etc. shall be done at contractor's cost and after obtaining permission of concerned local authorities, and the same shall be removed after completion of the works and area restored to original state.

 7.10
ARRANGEMENTS FOR ELECTRIC CONNECTION, LIGHTING & OTHER 

            purpose:

7.10.1 Contractor shall make his own arrangement for illuminating the site.  Nothing extra will be paid for doing works at night and requirement for the construction equipment.. Nothing extra will be paid for doing works at night.  

7.10.2 Contractor will have to make his own arrangements for arranging electricity if the same is required for illumination purposes or for running of any plant or machinery/equipment or for any other purpose.

7.11 Definitions & Interpretations etc. relevant to items of  

            Schedule of Rates and Specifications.

7.11.1 In the CPWD Specifications, where ever there is any reference to Engineer, it shall mean Site Engineer of NAFED.

7.11.2 Wherever there is a reference to I.S.I Code/specifications or any other code it shall refer to latest code with correction slips as in vogue on the date of tendering.

7.11.3 Item rate means the rate to be quoted against the specific item of the schedule of items provided in the tender document.

7.11.4 Schedule rates or Schedule item means item/items provided in Delhi Schedule of Rates 2002.

7.12 Agreement:

7.12.1 The contractor shall commence the work and complete the same in complete accordance with the terms of agreement as entered into with NAFED by contractor no deviation of whatsoever kind unless agreed in writing by NAFED shall be allowed.

7.13 MAINTenance after Completion:

7.13.1 All the works executed under this agreement shall be free of defects and corrected by the contractor at his own cost for a period of twelve months from the date of completion duly certified by the Site Engineer/ NAFED.

7.14
Miscellaneous

7.14.1 All works shall be up to the CPWD standards and as ordered by Site Engineer and where any doubt may exist the specifications as given in the ISI specifications  should be followed.  No other practice shall allowed to be quoted by the contractor and allowed by the Site Engineer. 

7.14.2 No area will be made available to the contractor for making the temporary jhuggies (temporary huts) for labours or for any other purpose. 

7.14.3 However, contractor shall be allowed to build at his own cost temporary structures for storage of building materials/ making of site office laboratory at identified location by NAFED. On completion of works, all construction as temporary built by the contractor shall be removed at his own cost and site given clear and clean by contractor free of any liability.

7.15 Recovery of Royalty in case of materials quarried from    

            NAFED LAND.

7.15.1 Without the sanction of the NAFED no material of any kind such as sand or stone whether required for the performance of this Agreement or not, shall be quarried and/or collected from land belonging to or held by the NAFED.

7.15.2 As and when the Contractor quarries and/ or collects material from NAFED land for the purpose of supply of materials and/or of work under an Agreement based on special rates obtained for various items of work or supplies he shall be liable to pay to NAFED a Royalty which shall be recovered from the Contractor’s bill for the supply of material / executions of works or from any other sums due to him from NAFED, at the rate prescribed by the State Government Authorities and in force during the period of contract. No royalty shall however be paid for earth or moorum or any other soil excavated from borrow pits in NAFED’s land for making the formation under the purview of this contract. All royalty charges for the materials brought to site by contractor shall be paid by contractor to concerned authority and he will have to produce proof of such payment whenever asked for by Site Engineer/ NAFED.

7.16 Handling of Materials/ Insurance

7.16.1 No lead is payable on account of water consumption for works done under any Delhi Schedule of Rates 2002 or for the work done under the item Rate. 

7.16.2 No extra payment can be claimed for carrying materials in extreme conditions of Climate and weather and all precautions taken to protect materials by suitable coverings to prevent damage due to sun, rain and wind while carrying by carts or trucks. 

7.16.3 It is the Contractor’s responsibility to see that all NAFED materials entrusted to him are carried safely and expeditiously to the site of the work. 

7.16.4 If NAFED materials are lost, stolen or damaged while in transit or under custody of the contractor, the cost of the same @ twice the prevailing market rate will be recovered from the Contractor’s dues and Contractor will have no claim whatsoever on this account. Contractor shall take out comprehensive insurance cover for all works as proposed to be carried out by the contractor to cover all risks and copy of policy to this effect shall be provided to NAFED before release of material on account of 
obilization advance/ work bills.

7.17 Adherence to labour law and regulations

7.17.1
The Contractors who propose to execute the work through Contract Labour and/or propose to employ labour themselves directly should get themselves registered with the Assistant Labour Commissioner (Central) concerned as required under Contract Labour (Regulation and Abolition) Act 1971 and obtain a license from the Assistant Labour Commissioner (Central) concerned and produce the same to NAFED  after signing the Agreements, failing which the contract awarded will be terminated on the ground that they have not complied with legal provisions of the said Act and earnest money forfeited.

7.18 Provision of extra/ additional items

7.18.1 If any altered/additional work is required to be executed as per Client's requirements for which there are no established rates in Schedule of Rates, the same shall be payable as per provisions stated hereunder: 

7.18.2 As far as possible the rates for such items shall be derived from agreed schedule of rates on pro‑rata basis.

7.18.3 If direct working out is not possible, the contractor shall be paid on the basis as under:‑

7.18.4 Material, labour either or both: 

7.18.5 Reasonable cost of materials plus reasonable cost of labour inclusive of tools, plants and machinery with 15% extra on total cost to cover contractor’s profit, supervision, overheads, establishments etc.

7.18.6 Site Engineer's decision regarding reasonable labour cost and reasonable material consumption and cost shall be final and binding on contractor.

7.19 Escalation

7.19.1 No escalation on account of any increase in price index in the price of materials, imposition of sales tax or other tax etc. or imposition of levies etc. will be payable.

7.19.2 No price escalation shall be applicable even during extended period for completing works.

7.20 STORAGE OF INFLAMMABLE ARTICLES:

7.20.1 No inflammable materials such as petroleum oil etc. within the meaning of the Indian Petroleum Act and Indian Explosive Act shall be stored at site or adjacent land until the approval of NAFED and necessary license under the Act have been obtained by the contractor.  All due precautions as required under the Acts shall be taken by the contractor.

7.21 NIGht Work: -

7.21.1 The provision in the relevant clause of General Conditions of contract should be noted regarding execution of work between sun‑set and sun‑rise. If  NAFED is however satisfied that the work is not likely to be completed in time except by resorting to night work, by special order, the contractor would be required to carry‑out the work even at night, without conferring any right on the contractor for claiming for extra payment for introducing night working. The decision of the Site Engineer in this regard will be final and binding on the contractor.

7.22
Notice to Public Bodies: -

7.22.1
The contractor shall give to the Municipality, Police and other authorities all notices that may be required by the law and obtain all requisite licenses for temporary obstructions, enclosures etc. and pay all fees, taxes and charges which may be leviable on account of his own operations in executing the contract. He should make good any damage to adjoining premises whether public or private and provide and maintain any light etc. required at night and no extra payment will be made on this account.

7.23
Plea of custom: -

7.23.1
The plea of  'Custom' prevailing will not on any account be permitted as an excuse for infringement or any of the conditions of contract or specifications.

7.24
Care of Staff: -

7.24.1
No guarantee will be provided by NAFED for accommodation of the contractor or any of his staff employed on the work.   The contractor shall at his own cost make all necessary and adequate arrangements for importation, feeding and preservation of the hygiene of his staff. The contractor shall permit inspection at all times of all sanitary arrangements made by him, by the Site Engineer or his assistant or the medical staff of the NAFED. If the contractor fails to make adequate medical and sanitary arrangements, these will be provided by the NAFED and the cost thereof, will be recovered from the contractor.

7.25
First aid: -

7.25.1
The contractor shall maintain in a readily accessible place first aid appliance including an adequate supply of sterilised dressing and sterilised cotton wool. The appliances shall be placed under the charge of a responsible person who shall be readily available during working hours.

7.26
Damage, Accidents or floods or Tides: -

7.26.1
The contractor shall take all precautions against damages from accidents, floods or tide. No compensation will be allowed to the contractor for his tools, plants, materials, machines and other equipment lost or damaged by any cause whatsoever. The contractor shall be liable to make good the damages to any structure or part of structure, plant or material of every description belonging to the NAFED administration, lost or damaged by any cause during the course of contractor's work. 

7.26.2
The NAFED will not be liable to pay to the contractor any charges for rectification or repairs to any damages, which may have occurred from any cause whatsoever, to any part of the new structures during construction. No claims in this regard will be arbitrable. Contractor is required to cover himself on account of losses by taking out comprehensive insurance

7.27
Trespass: -

7.27.1
The contractor shall at all times be responsible for any damages or trespass committed by his agents and workmen in carrying out the work, unless such trespass is authorised by the Site Engineer.

7.28
Setting out of Works: -

7.28.1 The work shall be set out by the contractor to the satisfaction of the Site Engineer but his approval thereto shall not, nor shall his joining with the contractor in setting out the work, relieve the contractor from his entire and sole responsibility thereafter. 

7.28.2 The Contractor shall also provide, fix & be responsible for the maintenance of all stakes, templates profiles, levels marks, points etc. and must take all necessary precautions to prevent these being removed altered or disturbed and will be held responsible for the consequences of such removal, alterations or disturbances should the same take place and for their efficient reinstatement.

7.29
SECURITY DEPOSIT : -

7.29.1 The total security deposit  on the value of running / final bills is 5 % of the value of each running bill which shall be deducted from the bills. This shall be released to the contractor only after completion of the defects liability as attracted by the work executed by the contractor and bills submitted on account however, NAFED shall deduct any sum as may be incurred by NAFED in removing of defects by the Contractor or in the event of non removal of defects by contractor NAFED shall be liable to forfeit the Security Deposit. 

7.29.2 The initial Earnest Money deposit as made by the contractor shall be adjusted by NAFED against  security deposit. 

7.29.3 The security deposit unless forfeited in whole or in part according to the terms and conditions will be refunded on receipt of a certificate from the Site Engineer to the effect that the work is completed satisfactorily and defects removed in all respects after one years period as specified in the contract. 

7.29.4 No interest will accrue on the Security Deposit under any circumstances.

7.29.5
The earnest money deposit shall be n the form of Demand Drafts, from the State Bank of India or any of the Nationalised banks drawn in favour of NAFED.

7.30
Insurance for Works persons and property: -

Insurance for Works: -

7.30.1 The contractor at the time of signing the contract or before commencing the execution of the work, without limiting his obligations and responsibilities, shall insure the works at his own cost and keep them insured until the virtual completion of the contract against all acts of God including Fire, Theft, riots, War, Floods, etc. with a Nationalised Insurance Agency in the joint names of NAFED and Contractor (the name of the former being placed first in the policy) for the full amount of the contract.   (Such policy shall cover the property of NAFED and fees for assessing the claim and in connection with his services generally therein and shall not cover any property of the Contractor). 

7.30.2 The Contractor shall deposit the policy and receipt for the premiums with NAFED on signing the contract/before the commencement or execution of work or unless otherwise instructed by NAFED. In default of the Contractor insuring as provided above, NAFED on his behalf may so insure and may deduct the premiums paid from any moneys due or which may become due to the Contractor. The Contractor shall, as soon as any claim under the policy is settled or the works reinstated by the Insurance Office if it should elect to do so, proceed with all due diligence with the completion of the works in the same manner as though the misfortune/accident had not occurred and in all respects under the same conditions of contract. The Contractor in case of rebuilding or reinstatement after accident, shall be entitled to such extension of time for completion as NAFED deems fit.

7.31
Insurance in respect of damages to persons and property:-

7.31.1
The Contractor shall be responsible for all injury to persons, animals or things and for all structural and decorative damage to property which may arise from the operation or neglect of himself or of any approved sub contractors or Employees, whether such injuries or damage arise from carelessness, accident or any other cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held to include any damage to buildings, whether immediately adjacent or otherwise and damage to road, streets footpaths, bridges and works forming the subject of this contract by frost or other inclemency of the weather. The Contractor shall indemnify NAFED and hold him harmless in respect of all and any expenses arising from any such injury or damage to persons or property as aforesaid and in respect of any claims made in respect of injury or damage under any Acts of government or otherwise and also in respect of any award of compensation of damage consequent upon such claims. 

7.31.2
The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up the whole of the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damage to the property of third parties.

7.32
CLAIMS:

7.32.1 The contractor shall not be entitled to make any claim whatsoever against the NAFED under or by virtue of or arising out of this contract, nor shall the NAFED entertain or consider any such claim if made by the contractor, after he shall sign a "NO CLAIM CERTIFICATE" in favour of the NAFED, in such a form as shall be required by the NAFED, after the works are finally measured up. The contractor shall be debarred from disputing the correctness of the items covered by "NO Claim Certificate" or demanding a reference to Arbitration in respect thereof. 

7.32.2 The successful Tenderer’s contractor/s shall put up their claims as per clause 5.67 of the General Conditions of contract during the progress of work and not after completion of the work. All such claims and disputes shall be settled promptly during the progress of the work. Apart from the decisions given at various levels the final authority for giving the decisions on claims and disputes put up by the contractor/s shall be the Branch Manager, Nafed, Indore only and the decisions regarding measurements, method of measurements meaning and intent and interpretation of specifications of the contract given and made by the Branch Manager NAFED shall be final and binding on the contractor/s.

7.33
SITE OFFICE

7.33.1
Tenderers shall have to provide temporary site office at their own cost.


Signature of the 




Signature of 



Tenderer/Contractor



    NAFED

ANNEXURE  - A
8.
Safety Rules

8.1
SAFETY RULES

8.1.1 Suitable scaffolds should be provided for workmen for all works that can not safely be done from the ground or from solid construction except such short period work as can be done safely from ladders. When a ladder is used an extra labourer shall be engaged for holding the ladder and if the ladder is used for carrying materials as will, suitable and  hand holds shall be provided on the ladder and the ladder  shall be given an inclination not steeper than 1/4 (1 horizontal to four vertical).

8.1.2 Scaffolding or staging more than 3.25 meters above the ground or floor swung or suspended from an overhead support or erected with stationary support shall have a guard rail properly attached bolted, braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or staging and extending along the entire length thereof with only such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swinging from the building or structure.

8.1.3 Working platform gangways and stairways should be so constructed that they should not sag unduly or unequally, and where the height of the platform or the gangway or the stairway is more than 3.25 meters above ground level or floor level, they should be closely boarded, should have adequate width and should be suitably fastened as described in the para above.

8.1.4 Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely fixed. No portable single ladder shall be over 10 meters in length while the width between side rails in swung ladder shall in no case be less than 300 mm. for ladder upto and including 3.5 meters in length. For longer ladders this width should be increased by at least 20 mm. for each additional meter of length. Uniform steps spacing shall not exceed 300 mm. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials or any of the sides of work shall be so stacked or placed as to cause danger for inconvenience to any persons or the public.  Every opening in floor of a building or  a platform shall be provided with a suitable means to prevent fall of a person or materials by providing suitable fencing.

8.1.5 The contractors shall provide all necessary fencing and lights, to protect the public from accident, and shall be bound to bear the expenses of defence of every suit action or other proceedings at law,  that may be brought by any persons for injury sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded in any such suit action or proceedings to any such persons or which may with the consent of the contractor be paid to compromise any claim by any such person.

8.1.6 All trenches 1.5 m or more in depth shall at all time to be supplied with at least one ladder for each 30 m in length.   Ladder shall be excluded from bottom of the trench to at least 1 m above surface of the ground, side of the slopes shall be slopped back as and where necessary irrespective of depth to give suitable slope, as to avoid the danger of side collapsing at the Contractor’s own risk and cost.  Excavated material shall not be placed within 1.5 m or as of trench or half of depth or more and in no case same shall be placed in area to be further excavated.   All surplus excavated materials shall be disposed off at the required place and land for which no extra payment will be made even if double handling is restored to.  Cutting shall be done from top to bottom under no circumstances shall underpinning and undercutting be done. 

8.1.7 Demolition before any demolition work is commenced and also during the process of the work.

8.1.8 All roads and open areas adjacent to the work site shall either be closed or suitably protected.

8.1.9 No  electric  cable  or  apparatus which is liable to be a  source of danger over a cable or apparatus used by the  operator shall remain electrically charged.

8.1.10 All practical steps shall be taken to prevent danger to  persons employed from risk of fire or explosion of flooding. No floor, roof or other part of the building shall be so overloaded with debris of materials as to render it unsafe.

8.1.11 All necessary personal safety equipment as considered adequate by the Engineer in charge should be kept available for the use of the persons employed on the site and maintained in a condition suitable for immediate use and the contractor should take adequate steps to ensure proper use of equipment by these concerned.

8.1.12
Workers employed on mixing asphaltic materials,  cement  and live mortar shall             be  provided with protective goggles.

8.1.13
Of these engaged in white washing and mixing or attacking of cement bags or any materials which is injurious to the eyes shall be provided with protective goggles.

8.1.14 Those engaged in welding works shall be provided with  welder's protective eye sight lids.

8.1.15
Stone breakers shall be provided with protective goggles  and protective clothing and seated at sufficiently safe intervals.

8.1.16
Use of hoisting machines and tackle including their attachment anchorage and supports shall conform the following standards or conditions:‑

8.1.17
These shall be of good mechanical construction, sound materials and adequate strength and free from patent defect and shall be kept in good repair and in good working order.

8.1.18
Every  rope used in hoisting or lowering materials  or as a means of suspension shall be of durable quality and adequate strength and free from patent defects.

8.1.19
Every Crane driver or hoisting appliances operator shall be properly qualified and no person under the age of 21 years shall be in charge of any hoisting machine including any scaffolding.

8.1.20
In case of every hoisting machine and of every chain  ring, hook, shackle, swivel and pulley block used in hoisting or as means of suspension safe working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with in the safe working load.

8.1.21
In case of a hoisting machine having a variable safe working load, each safe working load of the conditions under which it is applicable shall be clearly indicated. No part of any machinery or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

8.1.22
In case of departmental machine the safe working load shall be notified by the Electrical Engineer in charge. As regards contractor's machine, the contractor shall notify safe working load of the machine to the Engineer in charge whenever he brings any machinery to site of work, get it verified  by the Electrical Engineer concerned.

8.1.23
Motors, gearing transmission electric wiring and of the dangerous part of hoisting appliances should be provided with efficient safe guards, hoisting appliances should be provided with such means will as reduce to the minimum the risk of accidental  descent of the load, adequate precautions should be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are employed on electrical installations which are already energised insulating mates, wearing apparel, such as gloves, sleeves and both as may be necessary should be provided. The workers  should not wear any rings, watches and carry keys or other materials which are good conductors of electricity.

8.1.24
All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while it is use. Adequate washing facilities should be provided at or near places of work.

8.1.25
These safety provisions should be brought to the notice of all concerned display on a notice board at a prominent place at the work spot. The persons responsible for compliance of the safety code shall be named therein by the contractor.

8.1.26
To ensure effective endorsement of the rules and Regulations relating to safety precautions, the arrangements made by the contractor shall be opened to inspection by Labour Officer/Engineer in charge of the Department of their representative.

8.1.27
Notwithstanding the above clauses from (8.1.1) to (8.1.27) there is nothing in these to exempt the contract from the operations of any other act or Rule in force in the Republic of India.

8.1.28
Every openings in the floor of a building or a working platform shall be provided with suitable means to prevent fall of a person or by providing suitable fencing or easily with minimum height of 1 m.

Signature of the                





Signature of

Tenderer/Contractor                 
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ANNEXURE-III

9.
TECHNICAL SPECIFICATIONS (GENERAL) 

9.1 These specifications establish and define the material and constructional requirements for civil engineering construction works.

9.2 EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & 

            MATERIALS

9.2.1 Wherever reference is made in the contract to specific standards and codes to be met by the goods and materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the contract.  In case no reference is made for any particular work, relevant IS Codes will be followed.

9.2.2 Providing and operating necessary measuring and testing devices and materials including all consumable are included in the Scope of Work.  No separate measurement or payment for testing the work shall be made but rates quoted for various items shall be deemed to include the cost of such tests which are required to ensure achievement of specified quality.

9.2.3
All materials shall be of standard quality, manufactured by renowned concerns, conforming to Indian Standards and shall have certification work from Bureau of Indian Standards as far as possible, unless otherwise approved by Engineer.  The contractor shall get all materials approved by Engineer prior to procurement and use.  The contractor shall furnish manufacturer’s certificates, for the materials supplied by him when asked for.  Further to that he shall get the materials tested from an approved Test House, if asked for by the Engineer.  The cost for all the tests and test certificates shall be borne by the contractor.  No separate payment shall be made for the testing.  The Engineer shall have the right to determine whether all or any of the materials are suitable.  Any materials procured or brought to site and not conforming to specifications and satisfaction of the Engineer shall be rejected and the contractor shall have to remove the same immediately from site at his own expense and without any claim for compensation due to such rejection.

9.2.4
All goods and materials to be incorporated in the works shall be new, unused, of the most recent or current models and incorporate all recent improvements in design and materials unless provided otherwise in the contract.

9.2.5 Wherever referred to in this tender document, only the latest revision which shall be in force till the completion of work of specifications, Codes of Practice and other publications of the Indian Standards Institution shall be applicable.

9.3 WORK SPECIFICATIONS:

9.3.1 The works will be executed as indicated in the nomenclature of each items of Bill of Quantities, Drawings, Specification and Terms and Conditions read in conjunction with those given in this Contract.  In the absence of any definite provision in he specifications contained herein reference may be made particularly to:

9.3.2
Buildings – CPWD 2002 specifications/IS Codes

9.3.3. Wherever referred specifications are silent, the construction and completion of the works shall conform to relevant I.S Code of practice and in case of any dispute arising out of the interpretation of the above, the decision of Engineer shall be final and binding on the contractor.

9.3.4 The excavation in foundation will include all shoring and protection works that may be required for ensuring safety during execution.  Nothing extra will be paid for wet excavation or bailing out water.  The contractor will have to make his own arrangement for bailing out water including pumping.

9.4
Site Clearance:

9.4.1 Before the earth work is started, the area coming under cutting and filling shall be cleared of shrubs, rank vegetation, grass, brush wood, trees and sapling of girth up to 30 cm. measured at a height of one metre above ground level and rubbish removed outside Nafed’s boundary.  The roots of trees and saplings shall be removed to a depth of 60 cm. below ground level or 30 cm. below formation level or 15 cm. below sub-grade level whichever is lower and the holes or hollows filled up with the earth, rammed or levelled.  The work of this nature shall be covered in initial rate of earth work and no separate payment shall be made for site clearance.

10.  
EARTH WORK
Before commencing the earthwork, the ground levels shall be taken at interval to be decided by the Engineer-in-Charge. 

The ground levels shall be recorded in the level book and plotted on plan at scale of 1:500 (or any other suitable scale as decided by Engineer-in-Charge).  The North direction and position of Bench Mark shall be shown on the plans. The ground level for building and the sub-soil water level shall be determined with respect to the bench mark approved by the Engineer-in-Charge before commencement of the work and these levels shall be recorded in the level book and also indicated on the plan showing round levels. These plans shall be signed by the contractor and the Engineer-in-Charge before the earth work is started.

All labour and materials for setting out and making profile and taking ground levels shall be supplied by the contractor and nothing extra shall be payable on this account. 

11.      
CEMENT CONCRETE WORK
All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved quarries or any other source to be got approved by the Engineer-in-Charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work, shall be of standard quality obtained from the source to be got approved from the Engineer-in-Charge and the same shall be screened and /or washed.

12.  
BRICK WORK 
12.1 
Common burnt bricks shall be hand moulded. They shall be from nodules of free line , visible cracks, flaws warpage and organic matters , have a frog 100mm in length 40mm in width and 10 to 20mm depth . Each bricks shall be marked manufacture ‘s identification   marks.

12.1.1.The bricks may be modular Sizes for non modular shall be 225mmX111mmX70mm.

12.1.2.Bricks shall be sound, compact and uniform in shape.

12.1.3. Size: -  The tolerance in length shall be ±3 mm and that on breadth and height shall be ± 2 mm.

12.1.4
Water absorption: - The average water absorption of bricks when tested in accordance with para 6.1.3.5. of CPWD specification 1996 Vol.-II shall not be more than 20 % by weight.

12.1.5.Compressive strength: - Bricks shall have a minimum average compressive strength of 75 Kg/cm2 for class designation -75.when tested in accordance with  of CPWD specification 1996 Vol.-II 

12.1.6 Efflorescence: - The rating of efflorescence of bricks when tested shall be not more than moderate.

12.1.7. Execution of work: it will be in accordance with the CPWD specification 1996 Vol. II with upto date correction slips.

13.
RCC WORK: - 

13.1
CENTRING AND SHUTTERING FOR RCC WORK

13.1.1The centering & shuttering for RCC work shall be of steel  or approved water proof ply.  

13.1.2The concrete surface shall be free from honey combing, offsets, superfluous mortar, cement slurry and foreign matter. The form work shall be assembled in such a way as to facilitate removal of their parts in proper sequence without any damage to the exposed cement concrete surfaces and corners etc. Such surfaces shall not be rendered or plastered or painted with cement or otherwise. The contractor shall keep skilled staff for special care and supervision to check the form work and concreting so that every member is made true to its size, shape level and alignment so that it does not result in any deformation, snug, bulges etc. The contractor shall also take suitable precautionary measures to prevent breaking and chipping of corners and edges of completed work until the building is handed over. 

6.2 RCC work (Design Mix Concrete)

6.2.1
The RCC work shall be done with Design Mix Concrete unless otherwise specified.  In the nomenclature of items wherever letter M has been indicated, the same shall imply for the Design Mix Concrete.  For the nominal mix in RCC,CPWD                                                                                        specifications shall be followed.  The Design Mix Concrete will be designated based on the principles given in IS: 456-2000. The specifications mentioned herein below shall be followed for design mix concrete.

a) Coarse Aggregate: As per CPWD Specifications

b) Fine Aggregate: As per CPWD specifications

c)          Water - It shall conform requirements laid down in IS: 456-2000.

d) 
Cement: Cement arranged by the contractor will be OPC (Grey) of grade 43.  If for any reason, cement of higher grade brought to site by contractor, payment of rate as well as the quantity to be used in the design mix concrete will remain unchanged. However for RCC work in foundation/basement etc. upto plinth level, Portland slag cement confirming to IS: 455 shall be used and the rates shall be quoted accordingly.

e)  
Admixtures:-

No materials other than the essential ingredients, i.e. cement, aggregates and water shall ordinarily be used in the manufacture of concrete or mortar.  But the Engineer‑in‑charge may permit the use of approved admixture for imparting special characteristics to the concrete on satisfactory evidence that it does not in any way adversely affect the properties of concrete particularly its strength, volume changes, durability and has no deleterious effect on the reinforcement.  Use of super plasticiser to improve workability of concrete shall conform to IS: 6925, IS:9103 and other approved standard.  In case super plasticiser is to be used, the contrac​tor, shall provide manufacturer's specification, results of chemical analysis and other relevant tests.  Admixtures generating hydrogen and nitrogen etc. shall not be used. Trial mixes of concrete with 0.5% & 1% of admixtures shall be carried out to ascertain compatibility between a particular cement and a particular admixture, at contractor’s cost and as per direction of Engineer-in-Charge. Cost of all admixtures shall be borne by the contractor and deemed to have been included in his offer.

6.2.2.Grade of concrete - The characteristic compressive strength of various grades of concrete shall be given as below:-

	
	Grade

Designation
	Compressive strength on 

15 cm cubes 

min. 7 days 

(N/ mm2)
	Specified characteristic compressive strength at 

 28 days 

(N./mm2)
	Minimum 

cement 

content 

(Kg. Per 

cub. Mtr)
	Maximum

free water cement ratio

	1

2

3
	M20

M25

M30
	As per design

As per design

As per design
	20

25

30
	360

400

450
	0.50

0.50

0.45


6.2.3.The concrete mix will be designed for the target mean strength as specified hereafter so as  to achieve minimum slump of 25mm (without adding the admixture) and the compaction factor 0.75 to 0.80. The contractor shall have to necessarily add at his own cost the admixture of approved quality  so as to achieve the slump  required as per specification depending upon location element and nature of congestion of reinforcement.

6.2.4.In the designation of concrete mix letter M refers to the mix and the number to the specified characteristic compressive strength of 15 cm- cube at 28 days expressed in N/mm2. 

6.2.5 It is specifically highlighted that in addition to the above requirements, the maximum cement content for any grade shall be limited to 450 Kg/cubic metre. 

6.2.6 The minimum / maximum cement content for design mix concrete shall be maintained as per the quantity mentioned above.  Even in the case where the quantity of cement required is higher than the minimum specified above to achieve desired strength based on an approved mix design, nothing extra shall become payable to the contractor.

6.3.  
The first concrete mix design/ laboratory tests, with admixture (if to be used by contractor at his own cost) and without admixture will be carried out by the contractor through one of the following laboratories/ test houses.

(I) 
Government Engineering College.

(ii)
National Council for Cement & Building Materials,.

(iii)
CRRI, Delhi or its Regional Testing center in MP. 


The various ingredients for mix design/ laboratory tests shall be sent to the lab/ test houses through the engineer-in-charge immediately after award of work and the samples of such aggregates sent shall be preserved at site by the department. 

6.3.1 In the event if all the three laboratories are unable to carry out the requisite design testing the contractor may have it done from any other laboratory with prior approval of the Engineer-in-charge. 

6.3.2 The contractor shall submit the mix design report from any of above approved laboratories for approval of Engineer-in-Charge within 45 days from the date of issue of letter of acceptance of the tender.   No concreting shall be done until the mix design is approved.  In case of white cement use of admixtures in concrete with ordinary Portland cement, the contractor shall design and test the concrete mix by using trial mixes with white cement and / or admixtures also for which nothing extra shall be payable. 

6.3.3 In case of change of source of characteristic properties of the ingredients used in the concrete mix during the work a revised laboratory mix design report conducted at laboratory established at site shall be submitted by the contractor as per direction of the Engineer-In-Charge. 

6.4 
All cost of mix designing and testing connected therewith including charges payable to the laboratory shall be borne by the Contractor.

6.5 
CONCRETE MIXING, TRANSPORTATION, PLACING & COMPACTION

The concrete shall be sourced from on-site/off site batching and mixing through Mechanical means conforming to BIS code/CPWD norms.  It shall have the facilities of presetting the quantity to be weighed. 

All other operations in concreting work like mixing, Slump, Laying/Placing of concrete, compaction, curing etc. not mentioned in this particular specification for Design Mix of Concrete shall be as per IS: 456-2000 and Additional/Special Condition forming part of this tender document. 

6.6  
Sampling and strength of designed. Concrete mix- Refer para 15 of IS 456-2000.

6.7       Acceptance criteria:- Refer para 16 of IS 456-2000.

6.9        Quality control of DESIGN – mixed concrete 

Quality control of design– mixed concrete will be divided into three convenient areas forward control, immediate control and retrospective control.

Forward Control ;-

6.9.1
Forward Control and consequent corrective action are essential aspects of quality control. It includes: - 

i) Control of Purchased Material Quality 

It shall be assured that all the materials purchased and used in the production of concrete conform to the stipulation of the relevant agreed standards with the material supplier and the requirements of the products mix design and quality control procedures. Visual checks, sampling and testing, certification from material supplier and information/data from material supplier can accomplish this.

ii) Control of Material Storage

Adequate and effective storage arrangement shall be provided for prevention of contamination, reliable transfer and feed systems, drainage of aggregates prevention of freezing or excessive solar heating of aggregates etc.

iii) 
Record of Mix Design and Mix Design Modification.

Record of mix design and mix design modification will be readily available  for inspection of engineer-in-charge at any time.

6.9.2
Intermediate Control

Intermediate control is concerned with instant action to control the quality of concrete being produced or that of deliveries. It will cover: -

I. Weighing :- For each load, written or printed records shall be made of the weights of the materials ,the estimated slumps, the total amount of water added to the load,etc.

II. Visual observation of concrete during production and delivery or during sampling and testing of fresh concrete (assessment of uniformity, cohesion, workability, adjustment to water content). The workability of the concrete shall be controlled on a continuous basis during production and any necessary corrective action taken.

III. Use of equipment at the plant designed to measure moisture content of aggregates, particularly fine aggregates or the workability of the concrete.

IV. Making corresponding adjustments manually w.r.to quantities to allow for observed, measured or reported changes on materials or concrete qualities.

V. Concrete mixes shall be randomly sampled and tested for workability and corrective action shall be taken where significant variation is noticed as per direction of the Engineer-in-Charge.

6.9.3
Retrospective Control:-

Retrospective control covers:

I. Sampling of concrete; testing; monitoring of results.

II. Any property of materials or concrete such as aggregate grading, slump, air content, silt content, of sand, quality of admixture, cement etc.

III. Stock control of materials.

IV. Diagnosis and correction of faults identified from complaints.

7.0     
STEEL WORK: - 


The contractor shall procure structural steel confirming to relevant codes from main producers approved by Min. of Steel viz SAIL, TISCO, IISCO and RINL and BIS approved manufacturers like Kamdahenu, Surya, Barnala and Rathi with the approval of Engineer-in-charge whose decision shall be binding. The contractor shall have to obtain and furnish test certificate to the Engineer-in-Charge in respect of all supplies of steel brought by him to the site of work. The samples shall also be taken and got tested by Engineer-in-Charge. One sample for each 20 MT or part thereof shall be got tested as per the provision of CPWD specification 96. In case the test results indicate that the steel arranged by the contractor does not confirm to the codes, the same shall stand rejected and shall be removed from the site of work by the contractor at his cost within a week’s time.

To reduce of corrosion, reinforcement steel bar should be stacked on brick platform about 30 to 45 cm above ground.  A coat of cement wash should be given to steel bars.  Nothing extra payable on this account. 

7.1
SPECIAL CONDITIONS FOR CEMENT & STEEL

7.1.1
The contractor shall, at his own expense procure and provide all materials 

           including  Cement and steel required for the work.

7.1.2  
The contractor shall procure all the materials in advance so that there is sufficient time to testing and approving of the materials and clearance of the same before use in work.

7.1.3 
All materials brought by the contractor for use in the work shall be got checked from the Engineer -In-Charge or his authorized representative of the work on receipt of the same at site before use.

7.1.4 
The contractor shall also employ necessary watch and ward establishments for the safe custody of materials at his own cost.

7.1.5 
Contractor, has to produce manufacturers test certificate for each lot of cement & steel procured at site.

7.2
CONDITIONS FOR CEMENT:

7.2.1
The contractor shall procure 43 grade (conforming to IS: 8112 1989) ordinary portland cement as required in the work, from reputed manufacturers of cement, having a production capacity of one million tonnes per annum or more, such as A.C.C., L&T, J.K. Cement, Vikram, Shri Cement, Birla Jute etc. as approved by Ministry of Industry, Government of India and holding licenec to use ISI certification mark for their product whose name shall be got approved from Engineer-in-Charge. Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in accordance with provisions of relevant BIS codes. In case test results indicate that the cement arranged by the contractor does not conform to the relevant BIS codes the same shall stand rejected and shall be removed from the site by the contractor at his own cost within a week’s time of written order from the Engineer-in-charge to do so.

7.2.2  
The cement & structural steel shall be brought at site in bulk supply or as decided by the Engineer-in-Charge. 

7.2.3 
The cement godown of the capacity to store a minimum of 200 bags of cement shall be constructed by the contractor at site of work for which no extra payment shall be made. Double lock provision shall be made to the door of the cement godown. The keys of one lock shall remain with the Engineer-in-charge or his authorised representative and the key of the other lock shall remain with the contractor. The contractor shall be responsible for the watch & ward and safety of the cement godown. The contractor shall facilitate the inspection of the cement go-down by the Engineer-in-charge at any time.

7.2.4
The contractor shall supply free of charge the cement or structural steel required for    testing. The cost of tests shall be borne by the contractor .

7.2.5 
The actual issues and consumption of cement on work shall be regulated and proper accounts maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein.

7.2.6
Cement brought to site and cement remaining unused after completion of work shall not be removed from site without written permission of the Engineer-in-Charge.

7.3  
CONDITIONS FOR STEEL:

7.3.1
The contractor shall procure Structural steel members/ steel reinforcement bars confirming to relevant BIS codes from main producers as approved by the Ministry of Steel viz SAIL, TISCO, IISCO & RINL and BIS approved manufacturers like Kamdahenu, Rathi and Surya etc. with the approvel of Engineer-in-charge. The contractor shall have to obtain and furnish test certificates to the Engineer-in-Charge in respect of all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested by the Engineer-in-Charge as per the provision in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not conform to relevant BIS codes, the same shall stand rejected and shall be removed from the site of the work by the contractor at his own cost within a week’s time from the written orders from the Engineer-in-Charge to do so.

7.3.2
The Structural steel members/steel reinforcement shall be brought to the site in bulk supply as decided by the Engineer-in-Charge.

7.3.3 The Structural steel members/ steel reinforcement shall be stored by the contractor at site of work in such a way so as to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and lengths should be stored about 30 to 45 cm above ground on brick platform.  A coat of cement wash should be given shall be stored separately to facilitate easy counting and checking. 

7.3.4 For checking nominal mass, tensile strength, bend, rebend test etc. specimen of sufficient length shall be cut from each size of the bar/structural steel members at random of frequency not less than that specified below: - 

	Size of bar                       
	For consignment below 100 tonnes
	For consignment 

above 100 tonnes

	Under 10 mm dia
	One sample for each 25 tonnes or part thereof.
	One sample for each 40 tonnes or part thereof.

	10 mm to 16 mm dia
	One sample for each 35 tonnes or part thereof.
	One sample for each 45 tonnes or part thereof.

	Over 16 mm dia
	One sample for each 45 tonnes or part thereof.
	One sample for each 50 tonnes or part thereof.


7.3.5 The contractor shall supply free of charge the steel required for testing. The cost of tests shall be borne by contractor. 

7.3.6 The actual issue and consumption of steel on work site shall be calculated and proper accounts maintained as provided as per CPWD norms. The theoretical consumption of steel shall be worked out as per procedure prescribed in CPWD. 

7.3.7  
Steel brought to site and steel remaining unused shall not be removed from site without the written permission of the Engineer-in-Charge.

8.
APPROVED MAKES OF PAINTING MATERIAL 

The materials of first/standard quality from the following approved makes are to be used. In case it is established that the brands specified below are not available in the market, contractor shall submit alternative proposal for the approval of Engineer-in-Charge.

	Sl. No. 
	Description 
	Approved Manufacturer 

	1. 
	White cement 
	Brila white, J.K. White 

	2. 
	a) Primers, paints 

b) Water proofing cement paint
	Nerolac, Asian, Berger, Johnson and 

Nicholson, ICI.

Snowcem, Durocem or equivalent as 

approved by the Engineer-in-Charge. 

	3. 
	Lime 
	Satna, Dehradun 


BILL OF QUANTITY

FOR CONSTRUCTION OF PUCA BOUNDRY WALL FOR 

PACK HOUSE AT UMRANALA(MP)

	SNO
	PARTICULARS OF ITEM OF WORKS
	UNIT
	QTY
	RATE IN RS.
	AMOUNT IN RS.

	A

1.
	DISMANTLING WORK


Dismantling & stacking within 50 metres lead, fencing posts or struts incldg. all earth             work and dismantling of concrete in base MS Angle Iron 
Item no.-15.34.1 of DSR CPWD 
2007 at page 229.
	Each

	274 posts

125 struts

399 


	

	

	2.
	Dismantling barbed wire in fencing incldg rolls & stacking within 50 mt. Lead 
Item no.15.36 of DSR 2007 CPWD at page 229.
Total



	Kg

	1142.98 kg
	
	 

	B.

1.
	BOUNDRY WALL WORK

Earth work in excavation by mechanical means(hydraulic

excavator)/manual means in 

foundation trenches (not exc.

1.5 m in width or 10 sqm.. on 

plan) incldg. dressing of sides & ramming of bottoms, lift upto 1.5 m incldg. getting out the excavated soil and disposed of  surplus soil as directed within a lead of 50 m Item no.2.8.1 all kinds of soil Page 65 DSR 2007 CPWD


	Cum

	370.35
	

	

	2.
	Providing & laying in psn. cement
concrete of specified grade excldg. the cost of centering & shuttering all work upto plinth level Item no. 4.1.8

1.4.8(1cement:4coarse sand:

8 graded stone)agg.20 mm nominal size 40 mm nominal size page 79 of DSR 2007 CPWD
	Cum
	35.39
	
	

	3.
	Providing & laying in position specified grade. of reinforced cement concrete excluding cost of centering, 
shuttering, finishing & reinforcement

all work upto plinth level.

Item no. 5.1.3.Page 88 of DSR 2007 CPWD.

1:2:4(1cement:2 coarse sand:4 graded 
stone agg.20 mm nominal size.
	Cum

	201.22
	
	

	4.
	Reinforcement for RCC work including Straightening, cutting, bending, placing

in position & binding all complete. Item no. 5.22.3

Cold twisted bars. Page 92 of DSR 2007 CPWD.
	Kg.

	14621.30
	
	

	5.
	Centering & shuttering including. strutting, propping etc.& removal of forms for

Item no.5.9.5 plinth beams

Item no.5.9.6 columns

Page 89 of DSR 2007 CPWD.
	Sq.m

Sq.m

	487.2


822.00

	
	

	6.
	Brick work with FPS bricks of 

Class designation 75 in 

superstructure above plinth 

level in all shape and size in 

cement mortar (1:6)

Item no.6.4.2 page 99

DSR 2007 CPWD
	Cum
	466.90

	
	

	7.
	Cement plaster in fine sand



Item no. 13.1.2-12 mm cement 

Plaster of mix 1:6 (1 cement:6

 Find Sand). Page 201 of 

DSR-2007 of CPWD


	Sq.m.

	4060.00
	
	

	8.
	Providing & laying cement 

concrete in coping excluding 

the cost of centering, shuttering & finishing. 

Item No –4.2.2-1:1.5:3 (1 Cement : 1.5 Coarse sand : 3 graded stone aggregate 20 mm nominal size). Page 80 of DSR 2007 CPWD.
	Cum.
	30.62

	
	

	9.
	Finishing walls with water 


proofing, cement paint of 

required shade 

Item no.13.44.1 (Page-204 DSR 2007 CPWD.  New work.

(two or more coats applied

3.84 kg./10 sq.m.)
	Sq.m.

	4060.00
	
	

	
	Grand total (A+B)
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