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INTERIOR, CIVIL, ELECTRICAL, AIR-CONDITIONING & ITS ASSOCIATED WORKS OF NAFED, HYDERABAD BRANCH OFFICE AT 5-10-93, HACA BHAWAN, 2nd FLOOR, OPP- PUBLIC GARDEN, HYDERABAD.
Tender No. NAFED/HYD/INTERIOR/2024-25/1
Sealed Tenders are invited in two bid systems by National Agricultural Cooperative Marketing Federation of India Ltd. from reputed and experienced Contractors for Interior Renovation works of NAFED Branch Office at Hyderabad Branch office at 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad.
Tender Documents may be downloaded from the Website http://www.nafed-india.com from 08.05.2024 to 29.05.2024 and Pre-bid meeting will be held on 22.05.2024 at 1500 Hrs. in the Office of the State Head, NAFED, 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004.

The Techno-commercial bid and price bid in sealed envelopes may be submitted on or before 28.05.2024 1500 Hrs. in the Office of State Head, NAFED,  5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004.

Opening of Techno Commercial Bids will be on the same day i.e. 29.05.2024  at 15:30 Hrs. in the Office of State Head, NAFED, 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004. Opening of Price Bids will be on 29.05.2024 at 16:30 Hrs. or any other suitable date to be notified for eligible Bidder.
For further clarifications, please contact State Head NAFED, Hyderabad branch on Tel no: Phone: 040-23298781, Mobile No. 9391081887.
CONTENT SHEETS
1. LEGEND;
2. INSTRUCTIONS TO TENDERERS;
3. INFORMATION PAGE;
4. NOTICE INVITING TENDERS;
5.  INDEX TO CONDITIONS OF TENDER / QUOTATION;
6. THE CONDITIONS OF TENDER;
7. SAFETY CODE;
8. MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS;
9. FORM OF TENDER;
10. ARTICLES OF AGREEMENT; and
11. CONDITIONS OF CONTRACT.
12. PRICE BID (SCHEDULE OF QUANTITIES) & DRAWING

Signature
of
Contractor: Address:
Date:
Tender Document
LEGEND
Name of the Work
: 
Interior, Civil, Electrical, Air-Conditioning & Its 
associated works of Nafed Branch office at 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad.
Name of the Employer
:
State Head
NATIONAL
AGRICULTURAL
COOPERATIVE MARKETING FEDRATION OF INDIA LTD.(NAFED)
Branch Office: 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004.
Head Office, NAFED House, Siddartha enclave, Ring Road, Ashram Chouk, New Delhi 110014
INSTRUCTIONS TO TENDERERS
Name of the Work
:Interior, Civil, Electrical, Air-Conditioning & Its      associated works of Nafed Hyderabad Branch Office at 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad.

1. The document supplied to you comprises of items listed in the page, marked in the “Contents” sheet. Please acknowledge receipt of the document by signing in full at the bottom of that page.
2. Please read the terms and conditions of Tender carefully.
3. Please sign in full at places provided on:
(1) Legend
(2) Instruction to Vendors
(3) Content Sheet
(4) Form of Tender, with witnesses.
(5) All pages of Bills of Quantities.
(6) All the drawings.
4. Please sign on all the pages of this document and return the complete set including the drawings and bills of quantities, EMD in sealed condition as per the instructions given in the NIT for the submission of Tenders.
NAFED, Hyderabad
Signature
of
Contractor: Address:
Date:
TENDER DOCUMENT
INFORMATION PAGE
Name of the Work
: Interior, Civil, Electrical, Air-Conditioning & Its associated works of Nafed Hyderabad Branch Office at 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad.
Name of the Employer
:
State Head,
NATIONAL
AGRICULTURAL
COOPERATIVE MARKETING FEDRATION OF INDIA LTD.(NAFED)
Branch Office: 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad
-500004


Head Office, NAFED House, Siddartha enclave, Ring Road, Ashram Chouk, New Delhi 110014
Tender issued to
Name of the Contractor:
Address:
Date of issue:
Tender is due to be submitted on or before 1500 Hrs. on 29.05.2024 at the Office of State Head, NAFED, 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004.
Signature of Contractor:
Address:
Date:
NOTICE INVITING TENDERS
To:
Dear Sir/s,
Sub: Interior, Civil, Electrical, Air-Conditioning & Its associated works of Nafed Hyderabad Branch Office at 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad.

1.
Sealed Tenders in two bid systems are hereby invited on behalf of NAFED, for the subject work, as per details given below:
E.M.D
: Rs. 1.00 Lakh.
Cost of Blank Tender
: Rs. 590/- (Non-Refundable) GST Included. 
Time of Completion
: 90 Days.
2.1. Organization details:
a. Name of Firm;
b. Organizational set up;
c. List of Key Personnel;
d. List of Technical Personnel with relevant qualification, experience etc. and
e. List of relevant equipment / instruments with detail.
2.2. Eligibility criteria:
f. List of Similar Projects completed during last 5 years along with copy of the Work Orders, Client’s Completion Certificate, etc. (at least one work of 80% of the estimated cost, 2 works of 60% of the estimated cost, 3 works of 40% of the estimated cost, each work completed during the last 5 years). The original WO and Client’s Completion Certificate shall be produced on demand during the evaluation of technical bid. (Similar means Interior, Electrical, Firefighting)
g. List of Similar Projects in Hand, along with copy of W.O. List of works in hand (Minimum one project of similar nature).
h. At least one the works completed by the consultant should be from Central Govt/Central Autonomous Bodies/Central Public-Sector Undertaking. The certificates of private organization must be supported with TDS certificate.
i. Audited Balance Sheet and Profit & Loss Account Report of last three Years i.e. ending 31st March 2022.
j. Average Annual turnover Rs. 300 Lakh of last three years (copy of turn over certificate)
k. Copy of Last Three-year ITRs.
l. Permanent Account Number (PAN) of firm/ Company.
m. Company/ firm/ partnership deed registration certificate.
n. ESI & PF Registration details (copy of documents fulfilling the obligations towards PF, ESI etc.).
o. List of empanelment as contractor in Govt Deptt. /PSUs/Pvt sector. (copy attached)
p. GST Registration details as applicable.
q. Current Solvency Certificate from  Nationalized / Scheduled Banks for an amount of Rs.50.00 Lakh.
r. Contractor working in Pvt Sector shall also upload documents in support of payment received & Tax deducted at source (TDS) certificate with all other documents as given in NIT.
s. Copy of valid license for the company as applicable to be furnished.
t. Joint Venture not allowed.
3. The Contract documents consisting of Bills of quantities with Preambles, Form of Tender, Conditions of Tender, Draft Articles of Agreement, CONSULTANT’ specifications, Conditions of Contract, Tender Drawings etc., can be downloaded from the Website www.nafed-india.com. Tender Document Fee of INR 590/- to be submitted by DD along with the Tender Document and receipt to be enclosed in Cover ‘A’.
The duly filled in Tenders signed on all pages to be submitted as follows: -
5. Sealed Cover ‘A’ superscripted as Name of Work Cover ’A’ and Supporting documents for eligibility criteria: -
· Supporting documents against eligibility criteria.
· Unconditional acceptance letter 
· Cost of Tender (DD/Cash drawn in favor of NAFED Payable at Hyderabad)
· E.M.D (DD/Pay order from any scheduled bank in favour of NAFED. payable at Hyderabad
· NIT, GCC, NIT, SCC, Technical Specifications, Tender drawings.
Sealed Cover ‘B’ superscripted as Name of Work Cover ’B’: -
· Only Price Bid.
Both Covers ‘A’ & ‘B’ duly sealed shall be superscripted with the name of work, tender reference No, the name and complete address of the Tenderer, shall be put into a Master envelope and sealed. The Master envelope should also be superscripted with the name of the work and tender reference No, the name and complete address of the Tenderer.
The sealed Tenders shall be submitted in the Office of the State Head, NAFED, 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004, on or before 1500 Hrs. on 29.05.2024 as per the instructions given above. A CD containing total price bid may be submitted in sealed envelope in Cover 'B' along with the hard copy of Bill of Quantities. However, the signed BOQ will supersede the CD in case of discrepancy.
· Time lines for various activities are as follows:
	1
	Downloading of Tenders from Web Site w. e. f.
	08/05/2024

	2
	Last date of downloading.
	28/05/2024

	3
	Pre-bid Meeting
	22/05/2024

	4
	Submission of Sealed Bids at NAFED Office Hyderabad up to 1500 Hrs.
	29/05/2024

	5
	Opening of Techno - Commercial Bids at NAFED Office Hyderabad  in the 1530 Hrs.
	29/05/2024

	6
	Opening of Price Bids at NAFED Office Hyderabad at 1630 Hrs. (Change of date will be notified if any)
	29/05/2024


On opening of the Technical Bids, Tenderers found eligible after evaluation will be separately intimated about the venue and time of opening of the Price Bid at Hyderabad. The price bid will be valid for a period of 3 months from the date of submission of the Tender. 
6. While the Tender is being called for Interior, Civil, Electrical, Air-Conditioning & Its associated works, NAFED reserves right to spilt the contract for the purpose of convenience and cost advantage.
7. No consideration will be given to a Tender received after the expiry of stipulated period of submission and no extension of time will be allowed for submission of the Tender.
8. The time allowed for the completion of the work is 90 Calendar days from the 7th day after the date of written order to commence the work. Time shall be of the essence of the Contract.
9. Every Tender shall be accompanied by Earnest Money Deposit of Rs. 1.00 Lacs to be submitted in the form of a DD in favour of NAFED, payable at Hyderabad. The Tender not accompanied by such Earnest Money are liable to be rejected straight away. (E.M.D in any other form is not accepted).
10. The Earnest Money will be retained in the case of the successful Tenderer as part of the Security Deposit for the due fulfillment of the Contract and will be refunded without any interest thereon to the unsuccessful Contractor as soon as the Employer takes a decision on the Tender or after the expiry of the validity period of the Tenders whichever is later.
11. (a) The Tenderer will submit his Tender after carefully examining the whole of the Tender documents and the conditions of Tender and of Contract, Appendix to the Conditions of Contract, the drawings and specifications, the Bill of Quantities etc. and after inspecting the Site.
(b). Canvassing in connection with Tender is strictly prohibited and Tender submitted by
the Tenderers who resort to canvassing is liable to be rejected. All the Tenderers are required to sign the Integrity Pact enclosed along with GCC.
(c) Tenders not fulfilling any or all of the conditions prescribed or which are incomplete are liable to be rejected.
(d) List of approved makes / manufacturers shall be taken into consideration while quoting the price. (List enclosed).
12. This notice inviting Tender, the conditions of Tender and the duly completed form of Tender will inter alia form part of the Agreement to be executed by the successful Contractor with the Employer.
13. As the Project is to be executed within a restricted Time, the Contractor is to bear all costs and process all formalities to allow smooth progress.
14. The NAFED is not liable to accept any or all the Tenders and reserves the right to accept or reject any Tender without assigning any reasons.
15. All the payments should be made to the contractor after deducting the statutory obligations
i.e. IT, TDS etc.
16. The Contractor must ensure that all the NOCs/ approvals to be obtained from all the consent Govt. Departments i.e. Fire, Electricity, Municipal Corporation, etc. and fee charges will be borne by the contractors.
Yours faithfully,
NAFED, Hyderabad
Signature
of
Contractor: Address:
Date:
TENDER DOCUMENT
INDEX TO CONDITIONS OF TENDER
Para No.
Matter
1. Signatures ( (i) and (ii) )
2. Quoting rates (I) & (ii)
3. Rates in figures and words
4. Errors (I) to (vi)
5. Quantities liable to vary
5. a
Drawings, specifications and bills
Of quantities ((I) to (iii))
6. Contractor not to make alterations
In document / drawings
7. Contractor together all information
For / bear cost of Tendering (I) to (IV)
8. Specialized items, makes and manufacturers etc.
9. Rates for finished works and to include all contingent cost.
9. a.
Quoted rates not subject to variation.
10. Employer will not supply any materials
11. Tender to be open for acceptance for 3 months
12. Some rights of Employer ((I) to (iii))
13. Formal Agreement
14. II. (I.)
Initial Security Deposit
14. II. (ii)
Total Security Deposit
15 II
Deductions for Retention Money
16. II Refunding Security Deposit
17. No interest on EMD/Retention money
18. Work time chart
19. CONSULTANT/ARCHITECT/NAFED
to
direct,
supervise
and approve work
20. Contractor’s Representatives
21. Assigning work
22. Other Agencies at work
23. Work to be insured
24. Acts of Government
25. Safety code and model rules for protection of Health and Sanitary Arrangements for Workers
26. Defects Liability Period
27. Water
28. Liquidated damage
29. Govt. NOCs/ Approvals
30. Submission of final bill
31. Tender Drawing
Annexure: Safety Code – I.
Model rules for the protection of Health and Sanitary Arrangements & Workers.
THE CONDITIONS OF TENDER
1. Signatures
(i) In the event of the Tender being submitted by a firm, it must be signed separately by each member thereof, or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a power of attorney authorizing him to do so; Such power of attorney shall be produced with the Tender and it must disclose that the firm is registered under the Indian Partnership Act & in case of Pvt. Ltd./ Ltd. Companies tender documents has to be signed by the authorized Directors by the company and attached the copy of Board Resolution.
(ii) Each and every signature given shall be separately witnessed where ever mentioned. A Contractor or Contractors / Vendors who himself / themselves has / have Tendered or who may tender for the same work shall not witness the Tender of another person for the work. Failure to observe these conditions would render Tenders of the Contractors/Vendor Tendering as well as witnessing the Tenders liable for summary rejection.
2. Quoting Rates.
(i) Tenderer must quote their rates only on the proper form of the Tender, both in figures and words and both in decimal coinage, in the respective spaces provided therefore. The amount for each item should be worked out in figures only for the probable quantities specified in the bills of quantities but the requisite totals given, both in figures and words, taking into account.
(ii) Special care is to be taken to write the rates in figures and words in such a way that no interpolation is possible. Erasures and alterations must be avoided, but if errors are made unavoidably while pricing the bills of quantities, the wrong figures and words must be neatly scored out under the wrong figures and words must be neatly scored out
under the initials of the Contractor and the correct figures and words neatly re-written but not over-written. Overwriting is not permitted and may entail rejection of the Tender.
3. Rates in figures and words.
In the case of figures, the word 'Rs' should be written before the figure of rupees and the word 'p' written after the decimal figures, i.e. Rs.2.15p; in the case of words, the word 'Rupees' should similarly precede and the words 'Paisa only' should be written at the end, closely following each rate and each amount. The word "only" should not be written in the next line unless the rate quoted is in whole rupees closely followed by the word "only"; the amount should invariably be up to two decimal places.
4. Errors.
Errors in the bills of quantities shall be dealt with in the following manner:
(I) In the event of a discrepancy between the rates quoted in words and the rates in figures the former shall prevail.
(II) In the event of an error occurring in the amount column of the bills of quantities as a result of the wrong extension of the unit rate and the quantity, the net rate (subject to (I) above) shall be regarded as firm and extension shall be amended on the basis of the rates.
(III) All errors in totaling in the amount column and in carrying forward the total shall be corrected.
(IV) Any omissions to include in the totals shall be corrected.
(V) The Tender total shall be accordingly amended except that there shall be no rectification of any errors, omissions or wrong estimate, in the prices inserted by the Contractor in the bills of quantities.
5. Quantities liable to vary.
(i) The quantities furnished in the bills of quantities are only probable quantities liable to alteration by omission, deduction or addition, and it should be clearly understood that the Contract is not a lump sum Contract and the CONSULTANT/ NAFED, do not, in any way, assure the Tenderer or guarantee that the said probable quantities are correct or that the work would correspond thereto. Payments will be regulated on the actual quantities of supplies made or work done at the accepted rates.
(ii) The contractor shall not be paid any extra amount of the contracted amount in case of increase 
up to 10% of the quantities.
5. A.
Drawings, Specifications and bills of quantities.
(i) The drawings, specifications and the bills of quantities, forming parts of the Contract, are explanatory of and are complementary to one another, representing together the suppliers to be made / the works/installations to be carried out.
(ii) If neither the drawings nor the specifications nor the accepted bills of quantities include any part/parts the intention to include which is nevertheless clearly to be inferred and which are obviously necessary for the proper execution of the work or the completion of the supplies, all such parts shall be supplied or / and executed by the Contractor at no extra charge.
(iii) Anything contained in one or another of (a) the drawings, (b) the specifications and (c) the accepted bills of quantities and not found in the others will be equally binding as if contained in each of them.
6. Tenderer not to Make Alterations in document/ drawings
No alterations which are made by the Tenderer in the drawings, specifications or probable quantities accompanying this notice will be recognized, and if any such alterations are made the Tender will be invalid. Remarks and explanations should be set out in a covering letter and will become binding only if specifically accepted in writing by the CONSULTANT at the time of acceptance of the Tender.
Any Tender which purports to alter, vary or omit any of the conditions herein is liable to be rejected.
7. Tenderer to gather all information for, bear cost of Tendering.
(i) The Contractor must obtain for himself on his own responsibility and at his own expense all the information necessary including risks, contingencies and other circumstances to enable him to make a proper Tender and to enter into a Contract with the Employer. He must examine the drawings, specifications, conditions and so on and must inspect the Site of work, and the works in progress and acquaint himself with local
conditions, means of access to the work, the nature of the work, in fact all matters pertaining thereto before he submits his Tender.
(ii) The Tenderer shall also bear all expenses in connection with the preparation and submission of his Tender.
(iii) Omission, neglect or failure on the part of the Contractor to so obtain requisite and reliable information on any matter affecting his Tender, the Contract and the constructions, completion and maintenance (during Defects Liability Period) of the work shall not relieve the Contractor whose Tender is accepted, from any liability in respect of the Contract.
(iv) The Tenderer whose Tender is accepted shall not be entitled to make any claim for increase in the rates quoted and accepted excepting in pursuance of any specific provision in the Contract for such and then only in terms of that specific provision, or to make any representation on the ground that he was supplied with any information or given any promise or guarantee of any sort, by the Employer, his Agents and servants, the CONSULTANT/ NAFED or their Representatives or any other persons, unless such information, promise or guarantee is furnished to the Tenderer in advance of the date of receipt of Tenders and in writing under proper Authority.
8.  Specialized Items - Makes and Manufacturers, etc.
The Contractor shall furnish the following details while submitting his Tender:
i. the names of manufacturers of specialized items etc. which he proposes to use in the work.
ii. the makes and types of fittings, materials, subject to the makes and types stipulated in the specifications, which he proposes to use in the work.
iii. the details of licenses granted to him and/or to professionally qualified and/or licensed technical personnel on his Staff who will be engaged on the work (and submit, if called for, the licenses for inspection by the NAFED).
9. Rates for finished works and to include all Taxes, contingent costs.
The rates quoted in the bills of quantities shall, unless specified otherwise, be deemed to be for finished work in-situ, item by item as provided for, and shall include cost for all necessary material and labor, all necessary incidental charges for such as but not limited to water electricity, tools and plant, machinery, sheds, aligning and marking out, clearing Site, etc. access roads, and for all Taxes, GST and any other tax or duty levied by Government, Central or local, or local Authority, if and as applicable and all insurances as provided for in the conditions of Contract till the work is completed in all respects according to the true meaning and intent of the Contract and delivered up.
9. A.
Quoted Rates Not Subject to Variation.
The rates shall be firm and not be subject to any variations in exchange rates, in Taxes, Duties, etc. in railway freight and the like, labor rates, etc. The rates are not subject to escalation otherwise than as specifically provided for in the Contract.
10. Employer Will Not Supply Any Materials
The Employer will not unless otherwise provided for herein, supply or procure for the Contractor, materials of any description and the Contractor shall make his own arrangements therefore at his own cost.
11. Tender to Be Open for Acceptance For 3 months.
The Tenders submitted shall remain open for acceptance for a period of THREE months from the date of opening of price-bid. Should any Contractor withdraw his Tender before the expiry of the said period or makes any modifications to his Tender which are not acceptable to the Employer the Tender will be treated as having been rejected or abandoned.
12. Some Rights of NAFED.
(i) The NAFED does not bind himself to accept the lowest Tender and reserves to himself the right to reject any or all the Tenders received without the assignment of a reason therefore.
(ii) Further, the NAFED reserves the right to award any component of the project or group of Components to different Contractor or to award the entire work to one Contractor.
(iii) The NAFED further reserves the right to delete or reduce an item or section of the bills of quantities without assigning any reason whatsoever therefore and no claim will be entertained in this regard.
13. Formal Agreement.
The Tenderer whose Tender is accepted is bound to execute a formal Agreement with the NAFED in accordance with the draft Agreement which will include the notice inviting Tenders, these conditions, special conditions, if any, the drawings and specifications etc. and other papers stated to be forming part thereof, but his liability under the Contract shall commence from the date of written order to commence work whether the formal Agreement is drawn or not. The selected/ shortlisted Contractor/ Bidder shall bear all expenses in connection with the execution of the said Agreement including fees for stamping and registration of document as required. Failure to execute the formal Agreement in specified time shall entail action against the Contractor as provided for in the Conditions of Contract.
14-II-i Initial Security Deposit:
The EMD of the successful Tenderer  will be refunded after the submission of  Initial Security Deposit.
14-II-ii Total Security Deposit:
Successful bidder has to deposit amount equivalent to 5% of gross value of contract after adjustment of EMD deposited along with tender. 

15. II
Refunding Security Deposit:
The Security Deposit will be refunded after expiry of the Defects Liability Period and subject to provisions of Cl.33 of the Conditions of Contract & Cl. 4 of payment terms on page no.88.
16. No Interest on Deposit / Retention money.
Earnest Money/ Retention money will bear no interest whatsoever until the date of their release.
17. Work-Time Chart
(i) The successful Bidder within two weeks of award of the work to him shall submit to the NAFED an illustrative and suitably colored work-time chart, in the form of bars or other effective means, showing the item wise / location wise / floor wise progress which they (the Contractor) intend to make to enable them to conveniently and practicably complete the work in all respects within the agreed time as per Contract. The chart will be scrutinized and approved by the NAFED with suitable modifications, as and if necessary and the approved chart will then form part of the Agreement, being the basis for assessment of progress under the relevant conditions of Contract.
(ii) The chart may from time to time (Every Two weeks), during the progress of the work, be reviewed and modified with the approval of the NAFED, keeping in view the agreed date of completion.
18. NAFED to Direct, Supervise and Approve Work
The work shall be carried out under the directions and supervisions of and subject to the approval in all respects by the NAFED
19. Tenderer's Representatives.
On acceptance of the Tender the Contractor shall in writing and at once inform the NAFED and the name of his accredited Representative(s) who will be responsible to take instructions from the NAFED.
20. Assigning Work
The work or any part of it shall not be transferred, assigned or sublet without the written consent of the Employer.
21. Other Agencies at Work.
The shortlisted Contractor shall be required to co-operate and work in co-ordination with and afford reasonable facilities for such other Agencies/specialists as may be employed by the NAFED on other works/sub-works in connection with the Project/scheme of which this work forms part.
22. Work to be insured.
The shortlisted Contractor will be required to insure (Contractors All Risk policy) the work for the value of the Project and keep it insured until one month during the defects liability period the insurance. after the date of taking over the works/installations by the Employer, or otherwise in terms of the Contract, against loss or damage by fire and other usual risks other than the risks excepted in terms of the Contract, with an Insurer whose name is to be approved by the Employer. Copy of Insurance shall be furnished to the Employer.
23. Acts of Government
The shortlisted Contractor is required to comply with all Acts of Government relating ESI, PF, GST Insurance Compensation to labor and the Rules and Regulations made there under from time to time and to submit at the proper times all particulars and statements required to be furnished to the Labor Authorities.
The shortlisted contractor will be required to submit the proof of payments and returns filled on monthly basis for ESI/ PF. In case of non-compliance, NAFED will deduct the amount from due payment to contractor and discharge the liability.
24. Safety Code and Model Rules for Health and Sanitation
In carrying out the work the Contractor shall comply with the provisions of the safety code and the model Rules for the protection of health and sanitary arrangements for Workers annexed to these papers.
25. Defects Liability Period:
12 months from date of virtual completion (handing over to NAFED) of work and usual warranty for the machineries.
26. Contractor has to make his own arrangement for water and construction power supply. If the water/power available at Site, Contractor may be allowed to use the same on chargeable
basis.
27. Liquidated damage at the rate of 1% per week subject to maximum of 10% on Contract value applicable for the work completed after Contractual delivery date.
28. Govt. NOCs/ Approvals
The Contractor must ensure that all the NOCs/approvals to be obtained from all the consent Govt. Departments i.e. Fire, Electricity, Municipal Corporation, etc. and fee charges will be borne by the contractors.
29. Submission of final bill.
The following documents are required to be submitted along with the final bill. Work Completion Certificate / Acceptance Certificate.
No Claim Certificate No Due Certificate
All test reports / Guarantee Certificate Site Clearance Certificate
Time  Extension if any.
Complete Rate Analysis for extra items if any.
Two set of working Manuals (as built) and as completed Drawing of all equipment installed from manufacturer.
Recommended Schedule of preventive maintenance as per manufacture guidelines. Guarantee for supply of spares for next 5 years.
30. Tender Drawings.
Signature
of
Contractor: Address:
Date:
SAFETY CODE
(Clause 31 of Conditions of Tender)
1. First Aid Appliances:
There shall be maintained in a readily accessible place, first aid appliances including adequate supplies of sterilized dressings and cotton wool and maintain all medical and welfare requirements as prevailing Laws.
2. Injured Person.
An injured person shall be taken to a Public Hospital without loss of time, in cases where the
injury requires hospitalization.
3. Scaffolds.
I. Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from the ground or from solid construction except in the case of short duration work which can be done safely 
II.  from ladders. When a ladder is used, it shall be of rigid construction made either of good quality wood or steel. The steps shall have a minimum width of 450mm and a maximum rise of 300mm. Suitable hand holds of good quality wood or steel shall be provided and the ladder shall be given an inclination not steeper than 1/4 to 1(1/4 horizontal and 1 vertical).
ii. Scaffolding or staging more than 4M above the ground floor, swung or suspended from an overhead support or erected with stationary support shall have a guard rail properly bolted, braced or otherwise secured, at least 1m above the floor, or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.
iii. Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the height of the platform, gangway or stairway is more than 4 M
above  ground level or floor level, they shall be closely boarded and shall have adequate width and be suitably fenced as described in (ii) above.
iv. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1M. Wherever there are open excavations in ground they shall be fenced off by suitable railing and danger signals installed at night so as to prevent slipping into the excavations.
v. Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single ladder shall be over 9M in length while the width between side rails in rung ladder shall in no case be less than 290mm for ladder up to and including 3M in length. For longer ladders this width shall be increased at least 20mm for each additional meter of length.
vi. A sketch of the ladder and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior to construction.
4. Other Safety Measures:
vii. Adequate safety precautions for storing cylinders etc. All personnel of the Contractor
/Vendor working within the plant/work Site shall be provided with safety helmets. All welders shall wear welding goggles while doing welding work and all metal Workers shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses.
viii. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials at any of the Sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the public.
5. Excavation and Trenching.
ix. All trenches, 1.25m or more in depth, shall at all times be supplied with at least one ladder for each 30m length or fraction thereof. The ladder shall be extended from bottom of the trench to at least 1m above the surface of the ground. Sides of trenchers which are 1.5m or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated material shall not be placed within 1.5m of the edges of the trenches or half of the depth of the trench whichever
is more. Cutting shall be done from top to bottom. Under no circumstances under mining or undercutting shall be done.
x. The Contractor shall take all measures on the Site of the work to protect the public from accidents and shall be bound to bear the expense of defense of every suit, action or other proceedings at Law that may be brought by any persons for injury sustained owing to neglect of the above precautions and to pay any such persons or which may with the consent of the Contractor, be paid to compromise any claim by any such person as required by Law.
6. Demolition:
xi. Before any demolition work is commenced and also during the process of the work:
All roads and open areas adjacent to the work Site shall either be closed or suitably protected.
No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall remain electrically charged.
c. 
All practical steps shall be taken to prevent danger to persons employed from the risk of fire or explosion or flooding. No floor, roof or other part of the building shall be so over loaded with debris or materials as to render it unsafe.
7. Personal Safety Equipment
All necessary personal safety equipment as considered adequate by the Contractor’s Engineer should be kept available for the use of the persons employed on the Site and maintained in a condition suitable for immediate use, and the Contractor should take adequate steps to ensure proper use of the equipment by those concerned.
a. The Contractor shall not employ men below the age of 18 years and women on the work of painting with products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead painting the following precautions should be taken.
i. No paint containing lead or lead products shall be used except in the form of `paste or readymade paint.
ii. Suitable face masks should be supplied for use by the Workers when paint is applied in the form of spray or when a surface having lead paint is dry rubbed and scraped.
iii. Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall be provided to enable the working painters to wash during the cessation of work.
iv. When the work is done near any public place where there is risk of drowning all necessary equipment(s) should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.
8. Hoisting Machines:
Use of hoisting machines and tackle including their attachments, anchorage and Supports shall conform to the following standards or conditions:
1a. These shall be of good mechanical construction, sound material and adequate strength and free from patent defects and shall be kept in good repair and in good working order.
b. Every rope use in hoisting or lowering materials or as means of suspensions shall be of durable quality and adequate strength and free from patent defects.
9. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to operator.
10. In case of every hoisting machine and of every chain ring hook, shackle, shovel and pulley block used in hoisting or as means of suspensions the safe working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of hoisting machine having a variable safe working load, each safe working load and the conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of and during testing.
11. In case of departmental machines, the safe working load shall be notified by the Contractor’s Engineer. As regards Contractor’s/ Vendor’s machines, the Contractor shall notify the safe working load of the machine to the Engineer whenever he brings any machinery to Site of work and get it verified by the Engineer concerned.
i. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When Workers are employed on electrical installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary, should be provided. The Workers should not wear any rings, watches and carry keys or other materials which are good conductors of electricity.
ii. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
iii. Adequate washing facilities should be provided at or near places of work.
iv. These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent place at the work spot. The person responsible for compliance of the safety code shall be named therein by the Contractor.
v. To ensure effective enforcement of the rules and regulations relating to safety precaution the arrangements made by the Contractor /Vendor shall be open to inspection by the Labor Office Factory inspector, Engineers of the Department or their Representatives.
vi. Notwithstanding the above clauses from (i) to (xix), there is nothing in these to exempt the Contractor from the operations of any act or rule in force in the Republic of India.
MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY.
ARRANGEMENTS FOR WORKERS
(Clause 31 of Conditions of Tender)
1. Application:
These rules shall apply to all building and construction works covered in this Contract.
2. Definition:
a. Work Place' means a place at which on an average 50 Workers are employed in Connection with construction work.
b. 'Large work place' means a place at which an average 500 or more Workers Are employed in connection with construction work.
3. First Aid:
a. 
At every work place, there shall be maintained in easily accessible place first aid appliances including an adequate supply of sterilized dressings and sterilized cotton wool. The appliances shall be kept in good order and in a large work place shall be placed under the charge of a responsible person who shall readily available during working hours.
b. At large work places, where hospital facilities are not available within easy distance of the works, first aid posts shall be established and be run by trained compounders.
c. Where large work places are remote from regular hospitals, an indoor ward shall be provided with one bed for every 250 Employees.
d. Where large work places are situated in cities, towns in their suburbs and no Beds are considered necessary owing to the proximity of city or town hospitals, Suitable transport shall be provided to facilitate removal of urgent cases to the hospitals. At other work places, some conveyance facilities such as a car shall be kept readily available to take injured person or persons, suddenly ill, to the nearest hospital.
4. Drinking Water: -
i. In every work place, there shall be provided and maintained at suitable places easily accessible to labor sufficient supply of cold water fit for drinking.
ii. Where drinking water is obtained from an intermittent public water supply, each work place shall be provided with storage where such drinking water shall be stored.
iii. Every water supply storage shall be at a distance of not less than 15m from any latrine, drain or other source of pollution. Where water has to be drawn from an existing well which is within the proximity of  latrine drain or any other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be dust and water proof.
iv.A reliable pump shall be fitted to each covered well: the trap door shall be kept locked and opened only for cleaning or inspection which shall be done at least once a month.
5. Washing and bathing places:
i. Adequate washing and bathing places shall be provided, separately for men and women.
ii. Such places shall be kept in clean and drained condition.
7. Provision of shelter during rest:
At every work place, there shall be provided free of cost, two suitable sheds, one for meals and the other for rest separately for men and women for the use of labor. The height of the shelter shall not be less than 3.5m from the floor level, to the lowest part of the roof. The sheds should be roofed with at least thatch and mud flooring will be provided with a dwarf wall around not less than 750mm high. Sheds should be kept clean and the space should be on the basis of at least 0.50 square meters per head.
8. The above rules shall be incorporated in the Contracts and notices inviting Tenders and shall form an integral part of the Contract.
FORM OF TENDER FOR WORKS
To,
State Head,
National Agricultural Cooperative Marketing Federation of India Ltd. (NAFED)
5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004
Dear Sir/s,
Having duly examined the Tender documents including the drawings, specifications, designs Bill of Quantities relating to the works specified in the underwritten memorandum and having visited the Site of the said works and having acquired all the requisite information relating thereto as affecting this Tender, I/We hereby offer to execute the works specified therein at the rates specified in the Bill of Quantities and in accordance, in all respects, with the specifications, designs, drawings and instructions in writing referred to in the conditions of Tender, the Articles of Agreement, Special Conditions, if any, the Bill of Quantities and Conditions of Contract and with such materials as are
specified, by and in all other respects in accordance with such conditions in the Bill of Quantities and Conditions of Contract so far as applicable.
MEMORANDUM
a. Name of the Work :  Interior, Civil, Electrical, Air-Conditioning & Its associated works of   Nafed Hyderabad Branch Office at.5-10-93, HACA Bhawan, 2nd Floor, Opp-Public Garden, Hyderabad.
b. Earnest Money
:
1.00 Lacs.
c. Percentage to be deducted
:
5% in each running bill till end of 
From bills (retention money)
work completion.
d. Time allowed for the work
:
90 days.
From 7th day after written order to commence work or after the Date of handing over Site whichever is later.
BILL OF QUANTITIES
	Item no.
	Qty.
	Description
	Unit
	Unit Rate in Figures
/words
	Amount

	
	
	
	
	
	

	
	
	
	
	
	


(Attached)
2 (a) Should this Tender be accepted, in whole or in part, I/we hereby agree (I) to abide by and fulfill all the terms and provisions of the said conditions of Contract annexed hereto and the Conditions of Tender so far as applicable or in default thereof to forfeit and pay to NAFED, Payable at Hyderabad the sum of money mentioned in the said conditions. A sum of Rs. 1.00 lakhs are hereby forwarded as EMD to be submitted in the form of a DD in favour of NAFED payable at Hyderabad.
I/We agree (I) that should I/We fail to commence the work specified in the above mentioned memorandum the Employer shall without prejudice to any other right or remedy be at liberty to forfeit the Earnest Money, otherwise the said Earnest Money shall be retained by him towards Security Deposit mentioned in the above memorandum, (ii) to execute all the works referred to in the Tender document upon the terms and conditions contained as referred to therein and to carry out authorized variations.
Our Bankers are
1. …………………………..
2. …………………………..
The names of partners of our firm/ Pvt. Ltd./ Ltd. Companies are:
1. …………………………..
2. …………………………..
Signature
of
Contractor: Address:
Date:
Signature of witness with address
ARTICLES OF AGREEMENT
ARTICLES OF AGREEMENT made the
of
the   day   ………………………………..of…………………………………………….   2022   BETWEEN
……………………………………………………………………………………………… of
………………………………………………………………. in the district
of ……………………………………………… (Hereinafter called “the Employer") of the ONE PART and
…………………………………………………………………………………………………………………
….. In
the district of
(Hereinafter called "the Contractor") of
the OTHER PART.
WHEREAS the Employer is desirous State Head, NATIONAL AGRICULTURAL COOPERATIVE MARKETING FEDRATION OF INDIA LTD.(NAFED) Branch Office: 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004 as per Schedule I to this Agreement and has caused drawings, bills of quantities, and a specification describing the work to be done to be prepared Architect (Hereinafter called "the Consultant").
AND WHEREAS the said drawings as per Schedule II to this Agreement inclusive, the bills of quantities   marked
………………….………………………………………   and   the
specifications
……………………………………………… have been signed by or on behalf of the parties thereto:
AND WHEREAS the Contractor /Vendor has agreed to execute upon and subject to the conditions set forth in Schedule III hereto (hereinafter referred to as "the Said Conditions") the work shown upon the said drawings and described in the said specification and included in the said Bill of Quantities for the sum of Rs. ……………………………… (Rupees
only).
NOW IT IS HEREBY AGREED AS FOLLOWS:
1. In this    consideration    of    the    sum    of    Rs.
(Rupees
…………...…………….. only) to be paid at the times and in the manner set forth in the said conditions, the Contractor will upon and subject to the said conditions execute and complete the works shown upon the said drawings and described in the said specification and bills of quantities.
2. The Employer will pay to the Contractor the said sum of Rs
(Rupees
………………………… only) or such other sum as shall become payable hereunder at the times and in the manner specified in the said conditions.
3. The term "the CONSULTANT" in the said conditions shall mean Architect or in the event of their ceasing to be CONSULTANT for the purpose of this Contract, such other person as shall be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for reasons considered to be sufficient by the Arbitrator mentioned in the said conditions. Provided always that no person subsequently appointed to be CONSULTANT under the Contract shall entitle to disregard or overrule any decision or approval or direction given or expressed by the CONSULTANT for the time being.
4. The said conditions, specifications and priced bills of quantities shall be read and constructed as forming part of this Agreement, and the parties hereto will respectively abide by and submit themselves to the conditions and stipulations and perform the Agreement on their part respectively in such conditions, specifications and priced bills of quantities contained.
SCHEDULE – I
Interior, Civil, Electrical, Air-Conditioning & Its associated works of Nafed Hyderabad Branch Office at 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004.
SCHEDULE – II
Respective Drawings
SCHEDULE – III
All Tender terms and conditions
As witness our hand the day and year first above written.
Signed by the said Employer:
In the presence of Witnesses
Name: ………………………………………….
Name: ……………………………….
Occupation: …………………………………….
Occupation: ……………………………
Address: ………………………………………..
Address: ………………………………
Signed by the said Contractor (s) / Vendor (s):
In the presence of Witnesses:
Name:
Name:
Occupation:
Occupation:
Address:
Address:
INDEX TO CONDITIONS OF CONTRACT
CLAUSE NO.
SUBJECT IN BRIEF
1.
Interpretation Clause
2.1 CONSULTANT's Instructions
2.2 Manner of Execution of work
2.3 Requisitions and clarifications
2.4 Variation to be approved by Employer
3. Agreement copies to be supplied
4. Contractor to provide everything Necessary
5. Tools, Storage of Materials, Protective Works and Site Office requirements.
I.
Contractor’s Site office
ii. Facilities for Workers, Health of Workers etc.
iii. Protective Measures
iv. Storage of Materials
v. Tools (1 & 2)
6. Contractor to conform to local Regulations.
7. Contractor responsible for setting out work.
8. Materials and workmanship to Conform to specifications.
9. Supervision by Contractor.
10. Dismissal of workmen
9.
Access to works.
11.
Site Engineer/Assistant Engineer/ Clerk of works.
11. A.
Office at Site for Site Engineer.
12. Work not to be sublet.
13. Variation not to vitiate the Contract.
13.A. No compensation for alteration in or restriction of work.
14. Errors in bills of quantities.
15. Measurement of works.
16. Payment for item under lump sum Charges.
17. Prices of variations ((i) to (ix))
18. Unfixed materials
19. Removal of Improper work, Material, etc.
20. Defects Liability Period
21. Completion certificate ((I) to (VI))
22. Specialists.
23. Employer may use premises.
24. Contractor liable for damage done (1 to 4).
25. Responsibility for safety of Buildings.
25. A
Insurance of works.
26. II.
Day of commencement and day of Completion.
27. Liquidated damages.
28. Extension of time.
29. Failure
of
Contractor
to
comply
With CONSULTANT's instructions.
30. Termination of Contract by Employer.
31. Termination of Contract by Contractor.
32. Prime costs, Provisional sums.
33. Certificates and payments.
34. Deposits bear no interest.
35. General Provisions
36. Applicable Law Jurisdiction & Dispute Resolution.
37. Amendment
38. Force Majeure
39. Termination
40. Deleted
41. Right of Technical Scrutiny of Final bill.
42. Employer entitled to recover Compensation paid to workmen.
43. Labor Laws/Regulations.
44. Environmental Sanitation
45. Apprentice Act.
46. When Contractor dies
47. Theoretical check
48. Return of surplus materials.
49. Site Drainage.
50. Nuisance.
51. Watching and Lighting.
52. General Indemnity.
53. Appendix - II (to conditions of Contract) herein before referred To.
54. Registers, Records & Statements - Annexure: List of forms
55. Idle Labor etc.
56. Special Conditions
57. Escalation Clause.
58. Tender Drawings.
59. Schedule ‘A’.
CONDITIONS OF CONTRACT
1. Interpretation Clause:
i. In construing these conditions, the specifications, schedule of quantities, and Contract Agreement, the following words shall have the meanings herein assigned to them except where the subject or context otherwise requires.
7. Headings and marginal notes to the Conditions of Contract shall not be deemed to form part thereof or be taken into consideration in the interpretation or construction thereof or of the Contract.
8. Where the context so requires (i) words importing persons include firms and corporations and (ii) words importing the singular only also include the plural and vice versa.
Employer shall mean: State Head, NATIONAL AGRICULTURAL COOPERATIVE MARKETING FEDRATION OF INDIA LTD.(NAFED) Branch Office:    5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004  a) CONSULTANT (CONSULTANT) shall mean Architect or in the event of their ceasing to be CONSULTANT for the purposes of this Contract such other person or persons as shall be nominated for that purpose by the Employer subject to such qualifying provisions as may be agreed upon.
b) Contractor shall mean
and include his/their legal Representatives, permitted
Assigns, or Successors.
c) Site shall mean the land and/or other places, on, into or through which work is to be executed under the Contract or an adjacent land, path or street through which work is to be executed under the Contract or any adjacent land, path or street which may be allotted for use for the purpose of carrying out the Contract.
d) The Contract or this Contract shall mean the Tender Documents comprising the notice inviting Tender, form of Tender, the conditions of Tender, the drawings, and priced bill of quantities with their preambles, the acceptance thereof, and the articles of Agreement, together with the conditions of Contract with its appendix and special conditions, designs, drawings and instructions
issued from time to time by the CONSULTANT/NAFED and all these documents taken together are deemed to form one Contract and shall be complementary to one another.
e) Bill of Quantities variously also termed priced bills of quantities, 'schedule of quantities', 'schedule of rates', shall mean the schedule of quantities originally furnished with the notice inviting Tender, duly priced in by the Contractor and accepted by the Employer for inclusion as a part of the Contract for determining the consideration payable to the Contractor for executing the work and as part of the Contract Agreement it is also referred to as the Contract Schedule.
f) Notice in writing or written notice shall mean a notice in written, typed or printed characters sent (unless delivered personally or otherwise proved to have been received) by registered post to the last known private or business address or to the registered office of the addressee and shall be deemed to have been received when in the ordinary course of post, it would have been delivered.
g) Act of Insolvency shall mean any Act of Insolvency as defined by the Presidency Towns Insolvency Act, or the provincial Insolvency Act or Bankruptcy code or any act amending such original.
h) Net Prices: If in arriving at the Contract amount the Contractor shall have added to or deducted from the total of the items in the Tender any sum, either as a percentage or otherwise, then the net price of any item in the Tender shall be the sum arrived at by adding to or deducting from the actual figure appearing in the Tender the price of that item a similar percentage or proportionate sum provided always that in determining the percentage or proportion of any prime cost items and provisional sums of money shall be deducted from the total amount of the Tender. The expression "net rates" or "net prices" when used with reference to the Contract or accounts shall be held to mean rates or prices so arrived at.
i) The works (or the work) shall unless there be something either in the subject or context repugnant to such construction, be considered and taken to mean the works by or by virtue of the Contract Contracted to be executed whether temporary or permanent, and whether original, altered, substituted or additional. Wherever the word "work" is used it shall cover "installation" also under the same definition.
j) Excepted risks are risks due to riots (otherwise than among Contractor's/Vendor’s Employees) and civil commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of foreign enemies, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of Government, damage from air craft, acts of God such as earthquake, lightning, unprecedented floods and other causes over which the Contractor has no control and accepted as such by the Employer or causes solely due to use or occupation in a manner for which the works/installations were not designed, by Employer of the said works/installations in respect of which a certificate of completion has been issued or a cause solely due to faulty design of works.
k) Provisional items shall mean items for which only very approximate quantities have been included in the Tender documents.
l) Virtual completion of works/installations shall mean the approval from the Statutory Authorities / Acceptance from CONSULTANT / NAFED of the works/installations in accordance with the Contract enabling the CONSULTANT / NAFED to take over the same.
2.1. Instructions of consultant.
The Contractor shall execute the whole and every part of the work in the most substantial and work man like manner and both as regards materials and otherwise in every respect in strict accordance with the specifications, conforming exactly, fully and faithfully to the designs, drawings and instructions in respect of the work given by the CONSULTANT/NAFED and under the directions of and under the supervision of and subject to the approval in all respects by the CONSULTANT/ NAFED who may in their discretion and from time to time issue further drawings, and/or written instructions, directions and/or written instructions, details and explanations which are hereafter collectively referred to as "CONSULTANT/NAFED' Instructions" in regard to :
a) Variation or modification of the design including structural design, quality or quantity of works or the addition or omission or substitution of any work.
b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings and/or specifications.
c) The removal from the Site of any materials brought thereon by the Contractor and the substitution of
any other materials therefore.
d) The dismissal from the works of any persons employed thereupon.
e) The opening up for inspection of any work covered up.
f) The amending and making good of any defects under Clause 19
g) The removal and/or re-execution of any works executed by the Contractors, on account of defects, under Cl.20. The Contractor shall forthwith comply with and duly execute any work comprised in such CONSULTANT/NAFED' instructions provided always that verbal instructions, directions and explanations given to the Contractor /Vendor or his Representative upon the works by the CONSULTANT/NAFED shall if involving a variation, be confirmed in writing by the Contractor within seven days and if not dissented from in writing within a further seven days by the CONSULTANT, such shall be deemed to be CONSULTANT' instructions within the scope of the Contract.
2.2. Manner of execution of work:
The CONSULTANT/NAFED shall be entitled to direct at what point or points and in what manner the works are to be commenced, and from time to time carried on.
2.3 Variation to be approved by Employer:
Notwithstanding anything herein contained, the CONSULTANT/NAFED or his Representative shall not, without prior concurrence in writing of the Employer issue any instructions verbal or in writing which will result in the Employer having to pay the Contractor in all such instructions issued to the Contractor should forthwith be brought to the notice of the Employer. The Contractor shall submit through the CONSULTANT a statement of variation giving quantities and rates duly supported by analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance of the Employer under the terms of Clause 17 hereof shall form a supplementary schedule of quantities.
2.4 All requisition for clarifications or matter concerning drawings specifications, and schedule of quantities or Additional instructions or detailed drawings should be placed by the Contractor with the Employer/CONSULTANT at least 10 days in advance of the dates by which such are required by the Contractor /Vendor for commencing (their) implementation.
3. Agreement copies to be supplied:
The Contract shall remain in the custody of the Employer and shall be produced by him at his office as and when required by the CONSULTANT/NAFED or the Contractor. The Contractor on the signing
hereof shall be furnished by the NAFED free of cost with a certified
copy of the Agreement and one copy of each of the said drawings issued during the progress of the works. Any further copies of such drawings required by the Contractor shall be paid for by him. The Contractor shall keep one copy each of all drawings on the work place and the CONSULTANT/ NAFED/ Employer or his authorized Representative shall at all reasonable times have access to the same. Before the issue of the final certificate to the Contractor he shall, if so required, forthwith return to the NAFED all drawings and specifications.
4. The Contractor to provide everything necessary:
The Contractor shall be deemed to have satisfied himself before Tendering as to the correctness and sufficiency of his Tender for the works and of the rates and amounts stated in the schedule of quantities and/or the schedule of rates and amounts which rates and amounts shall except as otherwise provided cover all his obligations under the Contract, and all matters and things necessary for the proper completion of the works.
The Contractor shall provide at his own cost all materials (except such materials if any, as may in accordance with the Contract be supplied by the Employer), machinery, plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding, temporary works including access roads, etc. together with carriage therefore to and from the Site, in fact everything necessary or proper for the proper execution of the work, whether original, altered or substituted according to the true intent and meaning of the drawings, schedule of quantities and specifications, original or substituted taken together whether the same may or may not be particularly shown or described therein provided that the same may be reasonably inferred there from, and if the Contractor finds any discrepancy in the drawings, or between the drawings, schedule of quantities and the specifications, he shall immediately and in writing refer to the CONSULTANT/NAFED who shall decide which is to be followed, subject to:
i) Anything shown or contained in any one or other of (a) the drawings,
(b) specifications and (c) the Contract schedule, and not shown in the others shall be equally binding as if it were contained in each of them.
ii) Figured dimensions are to be followed in preference to the scale, and large-scale details in preference to small scale drags.
iii) The following order of preference shall apply:
(a) The drawings, (b) Specifications, covered by Bill of Quantities and their preambles, (c) NAFED specifications, (d) the CPWD Specifications / I.S.S.
4. A. Tools, Storage of Materials, Protective Works and Site Office requirement
(i) CONTRACTOR'S SITE OFFICE
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for the Contractor's Representative and Staff, which offices shall be open at all reasonable hours to receive instruction notices or communications and clear away on completion of the works and make good all work disturbed.
All drawing maintained on the Site are to be carefully mounted on boards of appropriate size and covered with a coat of approved varnish. They are to be protected from ravages of termite, ants, and other insects. The Contractor shall provide at his own cost all artificial light required for the work.
The Contractor shall provide a suitable temporary hut for watchmen and clear away the same when no longer required and to provide all necessary attendance, lights etc. Required.
(ii) FACILITIES FOR WORKERS, HEALTH OF WORKERS ETC.:
The Contractor shall arrange for temporary latrines for the use of Workers and field Staff and keep the same in clean and sanitary condition, to the satisfaction of the Public Health Authorities and shall cause such latrines and soil to the cleared away whenever necessary and shall make good all the works disturbed by these conveniences.
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the works during the construction, and all receptacles, cisterns water tanks, etc. used for the storage of water must be suitably protected against breeding of mosquitoes. The Contractor shall indemnify the Employer against any breach of rules in respect of anti-malarial measures. The Contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or placed in or upon any boarding, gantry, building structure other than those approved by the Employer.
iii) PROTECTIVE MEASURES:
The Contractor shall take full responsibility for the care of the Works and materials and Plant for incorporation therein from the Commencement Date until the date of issue of the Taking-over Certificate for the whole of the Works, when the responsibility for the said care shall pass to the Employer, provided that
(a) If the NAFED issues a Taking-over Certificate for any Section or part of the Permanent Works the Contractor shall cease to be liable for the care of that Section or part from the date of issue of the Taking-over Certificate, when the responsibility for the care of that Section or part shall pass to the Employer, and ( the take over and employees responsibility will start from
date all the facility is handed over to AI before that responsibility will be with contractor for safety of equipment.)
(b) The Contractor shall take full responsibility for the care of any outstanding works and materials and plant for incorporation therein which he undertakes to finish during the Defects Liability Period until such outstanding Works have been completed.
(iv) STORAGE OF MATERIALS:
The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials, etc., and other work that may be executed on the Site including tools and materials of sub-Contractors/sub- Vendors and remove the same on completion. Sheds for storage of cement are to have pucca floor raised above the ground.
(V) TOOLS:
Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other surveying instruments found necessary on the works shall be provided by the Contractor for the due performance for this Contract as instructed by the Site Engineer. All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking measurements shall be supplied by the Contractors/Vendors. The mistries and the Supervisors on the works shall
always carry with them a three-meter steel tape, a measuring tape of 30 meters, a spirit level, a plum bob and a square and shall check the work to see it is being done according to the drawings and specifications. The Site Engineer will use any or all measuring instruments or tools belonging to the Contractor as he considers fit for checking the works executed or being executed on the Contract.
The Contractor /Vendor shall throughout the execution and completion of the works and the remedying of any defects therein:
5. Contractor to conform to local regulations
The Contractor shall conform to the provisions of any Act of the Legislature relating to the works and to the Regulations and Bye-Laws of any Authority and of any water, lighting and other companies and/or Authorities with whose systems the structure is proposed to be connected, and shall, before making any variations from the drawings or specifications that may be necessitated by so conforming, give to the NAFED written notice, specifying the variation proposed to be made and the reason for it, and apply for instructions thereon. In case the Contractor shall not within ten days receive such
instructions, he shall proceed with the work,
conforming to the provisions, Regulations, or bye-Laws in question and any variation so necessitated shall be dealt with under Clauses Nos.13 and 17.
The Contractor shall bring to the attention of the CONSULTANT/NAFED all notices required by the said Acts, regulations or bye-Laws to be given to any Authority and pay to such Authority, or to any Public Office all fees that may be properly chargeable in respect of the works and lodge the receipt with the CONSULTANT/NAFED.
The Contractor shall indemnify the Employer against all claims in respect of patent rights and shall defend all actions arising from such claims and shall himself pay all royalties, license fees, damages, cost and charges of all and every sort that may legitimately be incurred in respect thereof.
5. A. The Employer is entitled to deduct all Taxes and rates as per existing Laws and rules, from any moneys due or that may become due to the Contractor.
5. B. "The Contractor shall indemnify the Employer from and against all claims,
demands, proceedings, damages, costs and expenses which may be brought or made against the Employer or to which it may be put by reason of the Contractor not conforming to complying with any of the provision or requirements of any Act or Statute, Central or State, Rules, Regulations, Bye- Laws of Local authorities, Panchayat, collector or any other companies relating to or in connection with the works or to Labor or for supply of water, light or other amenities at the Site".
6. Contractor responsible for setting out work:
The Contractor shall on the basis of dimensioned drawings and information necessary for the purpose, furnished by the CONSULTANT/NAFED, set out the works on Site at his own expense and be responsible for the correctness of the positions, levels, dimensions and alignment of all parts thereof. All benches and datum shall be maintained by the Contractor /Vendor at the Site, as long as required by the NAFED, for them to check, but the checking of any setting out by the Representative of the NAFED shall not in any way relieve the Contractor of the responsibility for the correctness thereof and he shall amend at his own cost and to the satisfaction of the NAFED any error in the setting out or consequential to wrong setting out, found at any stage during the progress of the work or during the Defects Liability Period after completion of the work.
7. Materials to conform to specifications, Tests on Materials, work etc.
(i) All materials and workmanship shall so far as procurable conform strictly to requirements in accordance with the drawings and as described in the schedule of quantities and/or specifications
and in accordance with the NAFED instructions, and the Contractor /Vendor shall upon the request of the NAFED furnish proof to his satisfaction that they so conform and if required shall also furnish all invoices, accounts, receipts and other vouchers for the purpose.
(ii) In the case of all products which are in the approved lists of the I.S.I., no material will be collected at Site which does not bear the I.S.I. mark unless the Institution does not affix its mark on that material.
(iii) The Contractor shall place orders for all materials required in time and in any case not later than the dates fixed in the approved program. Where in the matter of procurement of such materials as are collected or the distribution of which is regulated by Government, Central or Local, or by any other Central or Local Authority, the Employer is obliged to issue any certificate or sign applications for license or permit, by virtue of regulation by such Government or Authority or by Custom or practice, it shall be the sole responsibility of the Contractor to arrange for all the formalities to be completed in time and follow up the matter with the concerned Authorities and to procure the materials in time for incorporation in the works/installations according to the approved program, and the Employer/ NAFED will not assume any responsibility for delays in this regard nor for the payment of fines, penalties, demurrage and so forth due to the Contractor not taking timely action in the process of procurement. The Contractor/Vendor shall not raise any plea quoting delays in the completion of the formalities or of delays by the Authorities concerned for any compensation whatsoever.
(iv) However, the Contractor shall before he places orders for supply, furnish and produce to the NAFED, at his own expense, samples of materials including patented products and those under specific makes, including approved makes proposed to be used in the works, well in time, notwithstanding prior approval by NAFED/ Employer of such products and makes such prior approval shall not constitute a waiver of the rule regarding approval of samples. In all cases when makers/manufactures have test certificates for their goods/articles/products/processes/equipment, Photostat copies of such certificates shall be produced by the Contractor along with the samples.
(v) The NAFED will within two weeks of the date of supply of samples or within such further period as it may depending upon each case require intimate to the Contractor whether the samples are approved by him or not. If samples are not approved the Contractor shall forth with
arrange to supply to the NAFED for his approval fresh samples complying with the specifications.
(vi) The approved samples, bearing distinct marks of identification of such approval shall be displayed by the Contractor, at his own expense, prominently at the Site, during the entire construction period, and for one month after the date (certified) of virtual completion of the work, for inspection/ verification by the NAFED/Employer and their accredited Representatives and concerned authorized officials / organization of Govt. Thereafter the Contractor shall hand over the said approved samples to the Employer, without any charge accruing to him (Employer), the approved samples remaining in the safe custody of the Contractor till they are so handed over to the Employer.
(vii) The Contractor shall indemnify the Employer or any Agent, servant or Employee of the Employer against any action, claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties or other charges which may be payable in respect of any article or material or part thereof included in the Contract. In the event of any claims being made on or action being brought against the Employer or any Agent, servant or Employee of the Employer in respect of any such matter as aforesaid, the Contractor shall immediately be notified thereof. Provided that such indemnity shall not apply when such infringement has taken place in complying with specific direction issued by the Employer or the NAFED in connection with the Contract, but the Contractor shall pay any royalties or other charges payable in respect of any such use, the amount so paid being reimbursed to the Contractor /Vendor only if the use was the result of any drawings and/or specifications issued after conclusion of the Contract.
(viii) All charges on account of GST and other Duties on materials obtained for the works from any source, (other than materials supplied by the Employer) shall be borne by the Contractor.
(ix) The NAFED shall be entitled to have tests carried out on the work or its parts or accessories, either during its progress or on completion, where and when deemed necessary or on any materials to be incorporated/ incorporated in the work/installation supplied by the Contractor or otherwise notwithstanding that the work or its parts or accessories or the said materials have been accepted and passed/passed for incorporation and the Contractor shall on being directed to do so promptly arrange for the tests to be carried out excepting in the case of "Mandatory test" listed under "NAFED' Specifications" which he (the Contractor/ the Vendor) shall regularly carry out in routine fashion without having to be given any further directions. Proof loading and tests for check of material will be done in presence of NAFED.
(x) The scope of the Clause regarding tests will cover not only materials/articles of everyday use and of ordinary description but also patented products and those under specific makes, including approved makes, notwithstanding that satisfactory test certificates from makers/manufacturers have produced in accordance with sub-clause iv above.
8. Supervision by Contractor:
The Contractor shall give all necessary personal superintendence during the execution of the works, and as long thereafter as the NAFED may consider necessary until the expiration of the "Defects Liability Period". The Contractor shall also during the whole time the works are in progress, employ a competent and qualified Representative whose name shall be approved by the NAFED and who shall constantly be
in attendance at the works while men are at work. Any directions, explanations, instructions or notices given by the NAFED/ Employer to such Representative shall be held to have been given to the Contractor.
If the Contractor fails to appoint and keep on the works a competent and qualified Representative as aforesaid the NAFED shall have powers to suspend the works till such time a competent qualified Representative as aforesaid is posted and the Contractor shall not be entitled to claim extension of time on the plea of such suspension of the works. The Contractor shall also engage on the work an adequate number of qualified and experienced technical persons to ensure that the work is executed to conform strictly to drawings and specifications.
9. Dismissal of Workmen:
The Contractor shall on the instruction of the NAFED/ Employer immediately dismiss from the works any person employed thereon by him who may, in the opinion of the CONSULTANT/ NAFED/ Employer be incompetent or misconduct himself, and such persons shall not be again employed on the works without the permission of the NAFED/ Employer. Such dismissal shall not form the basis for a claim for compensation or damages of any kind against the Employer/ NAFED or any of his/their Representatives.
10. Access to works:
The Employer, the NAFED and his respective Representative shall at all reasonable times have free access to the works and/or to the workshops, factories or other places where materials are lying or from which they are being obtained and the Contractor shall give the Employer, the NAFED and his
respective Representative, all reasonable facilities
necessary for inspection and examination and tests of the materials and workmanship. No person unauthorized by the Employer/ NAFED except the Representatives of Public Authorities shall be allowed on the works at any time. All drawings relating to the work issued to the Contractor together with an authenticated copy of the accepted (priced) schedule of quantities are to be kept at the Site and the Employer/ NAFED or their authorized Representatives shall be given access to such drawings, schedules whenever necessary. Prior to dispatch from facility the mandatory tests if required may be carried in presence of NAFED representatives.
11. Site Engineer/Asst. Engineer/Clerk of Works
The terms "Site Engineer/ Asst. Engineer/ Clerk of Works" shall mean the person appointed, and acting under the orders of the NAFED/ Employer to inspect the works in the absence of the NAFED or the Employer; the Contractor shall afford the Site Engineer/ Asst. Engineer/ Clerk of Works every facility and assistance for inspecting the works and materials and for checking and measuring the work and materials. Such person/ persons shall be considered to act solely as Inspectors.
If any work or materials be not approved by the Site Engineer/ Asst. Engineer/ Clerk of Works or any such Representative, such work shall be suspended or the use of such material shall be discontinued until the decision of the NAFED is obtained. The work will from time to time be examined by the NAFED, the Site Engineer/ Asst. Engineer/ Clerk of Works or the NAFED's Representatives, but such examination shall not in any way exonerate the Contractor from the obligation to remedy any defects which may be found to exist at any stage of the works or after the same is completed. Subject to the limitation of this Clause the Contractor shall take instructions only from the NAFED.
11. A Office at Site for Site Engineer:
The Contractor shall provide, erect and maintain at his cost separate, simple, water- tight officer accommodation of not less than 15 Sq.m in floor area for the Site Engineer. The accommodation should be well lighted and ventilated and provided with a lockable door and windows, with desks, drawers for drawings, a cupboard and tack board for display of drawings. This accommodation shall be demolished and removed by the Contractor at his own cost when directed.
12. Work not to be sublet:
The whole of the works included in the Contract shall be executed by the Contractor who shall not directly or indirectly transfer, assign or underlet the Contract or any part share thereof or interest therein without the written consent of the Employer; and no undertaking shall relieve the Contractor
from the full and entire responsibility of the Contract or from active superintendence of the works during their progress.
13. Variation not to vitiate the Contract:
1. No alteration. omission or variation shall vitiate this Contract but in case the NAFED thinks proper at any time during the progress of the works to make any alterations in or additions to or omissions from or substitutions for the original drawings, specifications, designs and instructions, to be used in the work and shall give notice thereof to the Contractor, in writing, the
Contractor shall alter, add to or omit from or substitute for as the case may require, in accordance with such notice and carry out the amended work on the same conditions in all respects on which he agreed to do the main work, but the Contractor shall not do any work extra to or make any alterations or additions to or omissions from or substitutions in the works or any deviations from any of the provisions of the Contract stipulations, specifications or Contract drawings without the previous consent in writing of the NAFED and the value of such extras, alterations additions or omissions or substitutions shall in all cases be determined by the NAFED with the prior approval in writing of the Employer in accordance with the provisions of Clause 17 hereof, and shall be added to or deducted from the Contract amount accordingly.
13.2 The supply and execution of any part or the carrying out of any work incidental to the execution of any item or class of work shown in the schedule of quantities shall not constitute a variation entitling the Contractor to extra payment provided that the said item or class of work cannot be executed satisfactorily according to the true intent and meaning of the drawings and specifications without the said part thereof or the said work incidental thereto whether the same may or may not be particularly shown or described in the drawings, specifications and schedule of quantities and provided the same may be reasonably inferred there from.
13.2.1. The time for completion of work shall, in the vent authorized variations result in a net addition to the Contract sum in excess of 10%, be extended, on request by the Contractor as follows:
i) in the proportion, which the total executed Contract value including authorized variations bears to the original Contract value, the certificate of the NAFED being conclusive as to such proportions; plus
ii) 25% of the additional time calculated by way of (1) above or such further time as may be considered to be reasonable by the NAFED.
13.3. Similarly, the changing of the position of the work from one to another or to a more difficult position than shown in the drawings or described in the specifications or the Contract schedule, or the carrying out of work under circumstances not contemplated in the specifications or the Contract
schedule shall not constitute a variation entitling the Contractor to extra payment.
13. A. No compensation for alterations in or restriction of works:
If at any time after the commencement of the work the Employer for any reason whatsoever does not require the whole or part or parts thereof as specified in the Tender to be carried out, the NAFED shall give notice in writing of the fact to the Contractor who shall have no claim for any compensation whatsoever on account of any profit which he might have derived from the execution of the work in full, but which he did not derive in consequence of the full amount of the work not having been carried out. Nor shall he have any claim for compensation by reason of any alterations having been made in the original specifications, drawings, designs and instructions which shall involve curtailment of the work originally contemplated.
14. Errors in bills of quantities:
No error in description or in quantity or by way of omission of items from the schedule of quantities shall vitiate this Contract but shall be rectified and the value thereof as ascertained under Clause 17 herein shall be added to or deducted (as the case may be) from the Contract amount provided that there shall be no rectification of errors in the Contractor's/Vendor’s schedule of rates.
15. Measurement of works:
The NAFED may from time to time intimate to the Contractor and the Employer that he requires the works to be measured, and the Contractor shall forthwith attend or send a qualified Agent to assist the NAFED or NAFED's Representative in taking such measurements and making calculations and to furnish all particulars or to give all assistance required by either of them. Provided that the Contractor shall give notice of not less than ten clear
days to the NAFED or his Representative in charge of the work before covering up or placing beyond the reach of measurement any work in order that the same may be measured and correct dimensions thereof be taken before the same is covered up or placed beyond reach of measurement any work without the consent of the NAFED and his Representative in charge of the work who shall within the aforesaid period of ten days inspect the work and cause the measurements to be made; if, any work be so covered up without the consent of the NAFED or his Representative in charge of the work, the same shall be uncovered
at the Contractor's/Vendor’s expense, or in default thereof no payment or allowance shall be made
for such work or materials with which the same was executed.
Should the Contractor not attend or neglect or omit to send Agent then the measurements taken by the NAFED/ NAFED’s Representative or a person approved by him shall be taken to be correct measurements of the works. Such measurements shall be taken in accordance with the Indian Standard Method of Measurement, unless otherwise provided for elsewhere in this Contract.
The Contractor or his Agent may at the time of measurement take such notes and details as he may require. All authorized extra works, omissions and all variations made without the NAFED's knowledge, if subsequently sanctioned by him in writing (with the prior approval in writing of the Employer) shall be included in such measurements.
16. Payment for Item under Lump sum charges
"In the case of any item for which lump sum charges are provided in the Tender payment will be regulated on actual work done on the basis of the lump sum charges as will be assessed to be payable by the Employer".
17. Price of Variation:
The rates for additional, altered, substituted work shall be arrived at in accordance with the following rules:
i. The net rates or prices in the Contract schedule shall determine the valuation of (the rates for) the extra work (item) where such extra work (item) is of similar character and is executed under similar conditions as the work prices therein.
ii. If the rates for the extra, altered or substituted (deviated) work are not provided for (available) in the Contract schedule, they shall to the extent possible be derived out of the rates given in that schedule for similar or near similar items. For the purpose of such derivation, where necessary and when so directed, the Contractor shall furnish detailed analysis for the said similar or near similar items in the Contract schedule. For such portions of the analysis for the extra, altered or substituted (deviated) work for which prices cannot be abstracted from the corresponding analysis of rates for the said similar or near similar items in the Contract schedule, market rates substantiated by purchase bills/ vouchers shall be adopted, using factors and constants for quantum’s of materials, labor T & P and sundries from CPWD/Standard PWD data/ analysis, in the order thus written, adding towards profits and overheads an appropriate margin not exceeding 15%.
When called upon to do so the Contractor shall submit the required purchase bills/ vouchers.
iii. In respect of a Contract which incorporates more than one schedule the rate applicable in case
(i) above if not provided for in the schedule pertaining to the work in which the addition, alteration or substitution (deviation) occurs, shall be taken as the lowest applicable rate in the other schedule/s: similarly, in case above, if similar or near similar items cannot be found in the schedule pertaining to the work in which the addition, alteration or substitution (deviation) occurs, similar or near similar items from the other schedule/s shall be adopted.
iv. In the case of additional, altered or substituted (deviated) work for which rates cannot reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting market prices, substantiated by purchase bills/vouchers, using factors and constants for quantum’s of material, labor, T & P and sundries from CPWD/ Standard PWD/ Data Analysis in the order thus written, adding towards profits and overheads an appropriate margin not exceeding 15%. When called upon to do so the Contractor shall submit his purchase bills/vouchers, to the NAFED.
v. The questions as to what particular items, being similar or near similar to the additional, altered or substituted (deviated) work in the Contract schedule are to be adopted for derivation of rates for the additional, altered or substituted (deviated) work and whether the said rates cannot be derived from similar or near similar items in the Contract schedule will be decided by the NAFED.
vi. In cases (ii) to (iv) the Contractor is required to submit his analysis of rates adopting the principles enunciated and the NAFED, after scrutinizing the analysis and other papers furnished, will allow such rates as he considers reasonable.
vii. Where extra work is of such a nature that it cannot be properly measured or valued the Contractor shall be allowed day work prices at the net rates stated in the Tender or the priced schedule of quantities or, if not so stated, then at rates not exceeding the minimum local day work rates and wages for the district, notified by the concerned Authority, provided that in either case if required by the NAFED, vouchers, muster rolls and other documents required for proper verification of the labor employed and the materials   deployed   on   the   said   work and the costs thereof be delivered to the
NAFED or his Representative at or before the end of the week following that in which the work has been executed. The question as to whether extra work is of such nature that it cannot be
properly measured or valued will be decided by the NAFED. The margin to be allowed on actual costs to the Contractor towards profits and overheads shall be an appropriate percentage not exceeding 15%.
18. Unfixed materials:
Where in any certificate (of which the Contractor has received payment) the NAFED has included the value of any unfixed materials intended for and/or placed on or adjacent to the works such materials shall become the property of the Employer and they shall not be removed except for use upon the works, without the written authority of the NAFED. The Contractor shall be liable for any loss or damage to such materials.
19. Removal of improper work, material, etc.
The NAFED shall, during the progress of the work, have full powers to   order in writing, removal from the works within such reasonable time or times as may be specified in the order, of any materials which in the opinion of the CONSULTANT/NAFED are not in accordance with the specifications or the instructions of the NAFED, or do not conform to approved samples, the substitution of the rejected materials by proper other materials, and the removal and proper re-execution of any work executed with unsound, imperfect or unskilled workmanship or with materials not in accordance with the Contract, notwithstanding that the same may have been passed or/and certified or/and paid for and the Contractor shall forthwith carry out such order at his own cost. In case of default on the part of the Contractor to carry out such order, the Employer shall have the power to employ and pay other persons to carry out the same without being answerable or accountable for any loss or damage that may happen or arise in such materials removed and all expenses consequent on or incidental thereto as certified by the NAFED shall be borne by the Contractor, or may be deducted by the Employer from any moneys due or that may become due to the Contractor.
In lieu of re-execution of any work not in accordance with the Contract the NAFED may in their option allow it to remain but will allow for such work reduced rates. The decision of the
NAFED to exercise his option in this regard and the quantum of reduction to be made in the rate for the item in question shall be final and binding on the Contractor.
20. Defects Liability Period:
Any defect, shrinkage, settlement or other faults which may appear within the ‘Defects Liability Period’ stated in the appendix hereto, or if none be so stated, then within 12 months after the virtual completion to NAFED of the works, arising in the opinion of the NAFED from materials or workmanship not in accordance with the Contract, shall on demand which shall be made within the Defects Liability Period, in writing by the NAFED, and within such reasonable time as shall be stated therein specifying the work, materials or articles complained of notwithstanding that the same may have been passed or / and certified, paid for, be amended and made good by the Contractor at his own proper charge and cost and in case of defaults the Employer may employ and pay other person or persons to amend and make good such defects, shrinkage, settlements or other faults and all damages, loss and expenses consequent or other faults and all damages, loss made good and borne by the Contractor and such damages, loss and expenses shall upon the NAFED’s certificate in writing, be recoverable from him (the Contractor) by the Employer or may be deducted by the Employer from any moneys due or that may become due to the Contractor or the Employer may in lieu of such amending and making good by the Contractor a sum to be determined by the NAFED equivalent to the cost of amending and making good such work and in the event of the amount retained under Clause 33 being insufficient, recover the balance from the Contractor, together with any expenses the Employer may ;have incurred in connection therewith. Should any defective work have been done or material supplied by any sub-Contractor/sub-Vendor employed on the works who has been nominated or approved by the NFAED /Employer as provided in Clauses 12 and 22 the Contractor shall be liable to make the same good in the same manner as if such work or materials had been done or supplied by the Contractor himself and been subject to the provision Clause 2 hereof. The Contractor shall remain liable under the provisions of this Clause notwithstanding the signing by the NAFED of any certificate including the final certificate, or the passing of any accounts.
Clause 21
Completion Certificate
(I) Within 15 (fifteen) days of the virtual completion of the work, the Contractor shall give notice of such completion to the NAFED along with the pre-final bill for the work so completed and within 10 (ten) days of the receipt of such notice and pre- final bill by him the
NAFED shall inspect and check the work and if there is no defect in the work shall furnish the Contractor with a certificate of completion, otherwise a provisional certificate of completion indicating the defects (a) to be rectified by the Contractor and/or (b) for which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional or otherwise, shall be issued, nor shall the work be considered to be complete until the Contractor shall have removed from the premises on which the work was executed, all scaffolding, surplus material, rubbish and all huts and sanitary arrangements required for their work people on the Site in connection with the execution of the works and as shall have been erected or constructed by the
Contractor(s) /Vendor(s) and cleaned off the dirt from all woodwork, doors, windows, walls, floors or other parts of any building, in, upon or about which the work was executed, or of which he may have had possession for the purpose of the execution thereof; and not until the work shall have been checked and the measurements have been verified by the NAFED.
21.(ii) If the Contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off of dirt on or before the date fixed for the completion of the work, original or extended in terms of Clause 28 herein, the Employer after issuing due notice, may at the expense of the Contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid and the Contractor shall have no claim in respect of any such scaffolding or surplus material as aforesaid except for any sum actually realized by sale thereof. And the expense if any, so incurred may be recovered from any money due or that may become due to the Contractor by the Employer.
21.(iii) And if the pre-final bill is not submitted by the Contractor along with his notice of virtual completion of work, the NAFED may withhold the issue of the certificate of virtual completion till after the said pre-final bill is received by them.
21.(iv) And the works shall not be considered as completed until the NAFED has certified in writing that they have been virtually completed and the defects liability period shall commence from such certified date of virtual completion of work.
21.(v) If several sub-works covered by separate schedules are included in the Contract, and if at any time before the completion of the entire work, the Employer takes possession of any of the separate sub-works that may have been duly completed in accordance with the Contract and so certified by the NAFED, notwithstanding any other provision in this Contract in this regard, a completion certificate may be issued in respect of that sub-work subject to the provisions in the previous sub-clauses
(regarding completion certificate) having been complied with in respect
of the said duly completed sub-work, the defects liability period for such sub-work may be reckoned from the separate date of virtual completion so certified and that part of the full security deposit that may by proportion (Contract value of this sub-work to the whole Contract value) be attributed to this sub-work may be refunded in accordance with and subject to the provisions of Clause 20. The same principles will apply where different dates of completion are stipulated for different sub-works.
(vi) The previous sub-clause is not applicable where there is a single schedule only for the whole work.
22. Specialists:
All specialists, merchants, tradesmen and others executing any work or supplying and fixing any goods for which prime cost prices or provisional sums are included in the schedule of quantities/ and/ or specification who may be nominated or selected by the Employer/ NAFED shall be deemed to be sub-Contractors/sub-Vendors employed by the Contractor and are herein referred to as nominated sub-Contractors/sub-Vendors.
No nominated sub-Contractors shall be employed on or in connection with the works against whom the Contractor shall make reasonable objection or (save where the NAFED and Contractor shall otherwise agree) who will not enter into a Contract providing.
a) That the nominated sub-Contractor shall indemnify the Contractor against the same obligations in respect of the sub-Contract as the Contractor is under in respect of this Contract.
b) That the nominated sub-Contractor/sub-Vendor shall indemnify the sub- Contractor/sub- Vendor, his servants or Agents or any misuse by him/them of scaffolding or other plant, the property of the Contractor or under any Workmen's Compensation Act in force.
c) Payment shall be made to the nominated (no Payment can be made by NAFED to Sub Contractor)sub-Contractor/sub-Vendor within fourteen days of his receipt of the NAFED's certificate provided that before any certificate is issued the Contractor shall upon request furnish to the NAFED proof that all nominated sub-contractor's/sub-Vendor’s accounts included in previous certificates have been duly discharged, in default whereof the Employer may pay the same upon a certificate of the NAFED’s satisfaction and deduct the amount thereof from any sums that may then be due or may become due to the Contractor.
23. Employer may use premises:
The Employer with the concurrence of the NAFED reserves the right to use the premises and any portion of the Site for the execution of any work not included in this Contract which he may desire to have carried out by other persons and the Contractor is to allow all reasonable
facilities for the execution of such work but is not required to provide any plant or materials (for the execution of such work) except by special arrangements with the Employer. Such work shall be carried out in such manner as not to impede the progress of the works included in this Contract and the Contractor is not to be held responsible for any damage or delay which may happen to or be occasioned by such work.
24. Contractor Liable for Damage done:
24.1. The Contractor shall be responsible for all injury to persons, animals, or things, and for all structural and decorative damage to property which may arise from the operation or neglect of himself or of any nominated sub-Contractor's Employee whether such injury or damage arises from Carelessness, accident or any other cause whatever in any way connected with the carrying out of the Contract. This Clause shall be held to include, inter-alia, any damage to buildings, whether immediately adjacent or otherwise, and any damage to roads, streets, foot-paths, bridges, or ways as well as all damages caused to the buildings and works forming the subject of this Contract by frost or other inclemency of weather. The Contractor shall indemnify the Employer and hold him harmless in respect of all and any expenses arising from any such injury or damage under any Acts of Government or otherwise and also in respect of any award of compensation or damages consequent upon such claims.
24.2. The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver up the whole of the Contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damage to the property of Third Party.
24.3.1. The Contractor shall indemnify the Employer against all claims which may be made against the Employer by any member of the Public or other Third Party in respect of anything which may arise in respect of the works or in consequence thereof and shall at his own expense arrange to effect and maintain, until the virtual completion of the Contract, with an approved Insurer a Policy of Insurance in the joint names of the Employer and Contractor against such risks and deposit such policy or Policies with the NAFED from time to time during the currency of this Contract. The Contractor shall also similarly indemnify the Employer against all claims which may be made upon the Employer whether under the workmen's Compensation Act or any other statute in force during the currency of this Contract or at Common Law in respect of any Employee of the Contractor or sub-Contractor and shall at his own expense effect and maintain, until the virtual completion of the Contract, with an approved Insurer a Policy of Insurance in the joint names of the Employer and the Contractor against such risks and deposit such policy or policies with the NAFED from time to time during the currency of the Contract.
24.3.2. The Insurance policies above stated (under Clause 24.3) shall be taken for a minimum sum of Rs. 5.00 Lacs with Indemnity of Rupees 1.00 Lacs per person for any accident.
24.4.1. The Contractor shall be responsible for anything which any be excluded from the Insurances Policies above referred to and also for all other damages to any property arising out of and incidental to the negligent or defective carrying out of this Contract. He shall also indemnify the Employer in respect of any costs, charges or expenses arising out of claim or proceedings and also in respect of award of compensation for damage arising there from.
24.4.2. The Employer with the concurrence of the NAFED shall be at liberty and is hereby empowered to deduct the amount of any damage, compensation, costs, charges and expense arising or accruing from or in respect of any such claims or damage from any or all sums due or to become due to the Contractor.
25. Responsibility for safety of buildings:
The Contractor shall be responsible for the safety of the works (including the materials, temporary buildings and plant) until they are taken over by the Employer and subject to and notwithstanding the provisions of Cl.23 ante they shall stand at the risk, and be in the sole charge of the Contractor, who shall be responsible for and must with all possible speed make good all damage from whatever cause.
25. A. Insurance of the Works:
The Contractor shall, without limiting his or the Employer’s obligations and responsibilities insure: -
(a) The works, together with materials and plant for incorporation therein to the full replacement cost (the term “cost” in this context shall include profit).
(b) an additional sum of 15 percent of such replacement cost to cover any additional costs of and incidental to the rectification of loss or damage including professional fees and the cost of demolishing and removing any part of the works and of removing debris of whatsoever nature, and
(c) The Contractor’s/Vendor’s Equipment and other things brought onto the Site by the Contractor, for a sum sufficient to provide for their replacement at the Site.
The Insurance in previous paragraphs will be in the joint names of the Contractor and the Employer and shall cover.
(a) the Employer and the Contractor against all loss or damage from whatsoever cause arising, from the start of work at the Site until the date of issue of the relevant Taming Over Certificate in respect of the Works or any Section or part thereof as the case may be, and
(b) the Contractor for his liability:
(i) during the Defects Liability Period for loss or damage arising from a cause occurring prior to the commencement of the Defects Liability Period, and
(ii) For loss or damage occasioned by the Contractor in the course of any operations carried out by him.
Any amounts not insured or not recovered from the Insurers shall be borne by the Contractor in accordance with their respective responsibilities.
The Contractor shall without limiting his or the Employer’s obligations insure, In the joint names of the Contractor and the Employer, against liabilities for death of or injury to any person or loss of or damage to any property (other than the works) arising out of the performance of the Contract.
The insurance policy shall include a cross liability clause such that the insurance shall apply to the Contractor and to the Employer as separate insured.
The Employer shall not be liable for or in respect of any damages or compensation payable to any workman or other person in the employment of the Contractor or any sub- Contractor/sub-Vendor, other than death or injury resulting from any act or default of the Employer, his Agents or servants. The Contractor shall indemnify and keep indemnified the Employer against all such damages and compensation, other than those for which the Employer is liable as aforesaid, and against all claims, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall insure against such liability and shall continue such insurance during the whole of the time that any persons are employed by him on the Works. Provided that, in respect of any persons employed by any sub-Contractor/sub-Vendor, the Contractor’s/Vendor’s obligations to insure as aforesaid under this sub-clause shall be satisfied if the Sub- Contractor/Sub-Vendor shall have insured against the liability in respect of such persons in such manner that the Employer is indemnified under the policy, but the Contractor shall require such Sub-Contractor/Sub-Vendor to produce to the Employer, when required, such policy of insurance and the receipt for the payment of the current premium.
The Contractor shall provide evidence to the Employer prior to the start of work at the Site that the insurances required under the Contract have been affected and shall, within 21 days of the Commencement Date, provide the insurance policies to the Employer. When providing such evidence and such policies to the Employer, the Contractor shall notify the NAFED of so doing.
Such insurance policies shall be consistent with the
general terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall affect all insurances for which he is responsible with Insurers and in terms approved by the Employer
.
The Contractor shall notify the Insurers of changes in the nature, extent of program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of the Contract and shall when required, produce to the Employer the insurance policies in force and the receipts for payment of the current premiums.
If the Contractor fails to effect and keep in force any of the insurances required under the Contract, or fails to provide the policies to the Employer within the period stipulated then and in any such case the Employer effect and keep in force any such insurances and pay any premium as may be necessary for that purpose and from time to time deduct the amount so paid from any monies due or to become due to the Contractor, or recover the same as a due from the Contractor.
25.B. Policies under Clauses 24 & 25 A:
The policies referred in clauses 24 and 25 A shall all be taken in the joint names of the Employer and the Contractor; the name of the former being placed first.
26. Day of Commencement and Day of Completion:
The date of commencement of the work shall be reckoned as the 7th day from the date of work order and the work shall be completed in all respects within the time stipulated subject nevertheless to the provision for extension of time under Cl.28 herein below. During the construction period the Contractor shall maintain proportionate progress at all times on the basis of the Program Chart submitted by him at the beginning of the work and agreed upon by the Employer and forming part of the Agreement. Such program shall make due allowance for bottlenecks in respect of procurement of Scarce/long delivery materials and known circumstances that might cause delay.
27. Liquidated Damages:
If the Contractor fails to complete the works by the date stated in the Appendix or within any extended time under Clause 28 here in below the Contractor shall pay or allow to the Employer the sum named in the appendix as "Liquidated Damages" for the period during which the said works shall so remain incomplete by the date of completion of the work as defined in the Contract, and the Employer may deduct such damages from any moneys due or that may become due to the Contractor
28. Extension of time:
If the Contractor shall desire an extension of time for completion of the work on the grounds of his having been unavoidably hindered by such causes as (a) force majeure or (b) proceedings taken or threatened by or dispute with adjoining or neighboring owners or Public Authorities arising otherwise than through the Contractor's own defaults or
(c) the work or delays of other Contractors/Vendors or tradesmen engaged or nominated by the Employer and not referred to in the schedule of quantities and or specification or (d) strike or lockout affecting any of the building trades or directly the work or (e) delays in the supply of materials stipulated to be supplied by the Employer, or any other ground that may reasonably be held to be valid by the Employer, he shall apply in writing to the Employer within 15 days of the date of such hindrance on account of which he desires such extension as aforesaid and the Employer, ( The delay will be informed to NAFED immediately and will not be used as waiver on penalty if the same has not been informed earlier., if in his opinion reasonable grounds have been shown therefore, may with the previous approval in writing of the Employer make a fair and reasonable extension of time for completion of the Contract works, but the Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all that may reasonably be required of him to proceed with the work expeditiously provided -
a) that the Contractor shall have no claim whatever other than extension of time for the delay in completion of the work due to such hindrance and
b) that the Contractor shall suspend the works whenever called upon to do so in writing by the NAFED and shall be allowed reasonable extension of time for completion of work due to such suspension of work and nothing else.
29. Failure of Contractor to comply with NAFED’s instructions:
If the Contractor, after receipt of written notice from the NAFED requiring compliance within ten days fails to comply with such further drawings/and/or NAFED instructions, the Employer may employ and pay other persons to execute any such work whatsoever that may be necessary to give effect thereto, and all costs incurred in connection therewith shall be recovered from the Contractor by the Employer on the Certificate of the satisfaction from NAFED as a debt or may be deducted by him from any moneys due or to become due to the Contractor.

30. 
Termination of Contract by Employer:
If the Contractor being an individual or a firm commits and "Act of Insolvency", or shall be adjudged an insolvent or being an Incorporated Company shall have an order for compulsory winding up made against it or pass an effective resolution for winding up voluntarily or be subject to the supervision of the court and of official assignee or the liquidator in such acts of insolvency or winding up, as the case may be, and shall be unable within 7 days after notice to him to do so, to show to the reasonable satisfaction of the NAFED that he is able to carry out and fulfill the Contract and to give security therefore if so required by the NAFED:

OR if the Contractor (whether an individual, firm or incorporated company) shall suffer execution to be issued;

OR shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors of the Contractor;

OR shall assign or sublet this Contract without the consent in writing of the Employer first obtained;

OR shall charge or encumber this Contract or any payments due or which may become due to the Contractor there under;

OR if the NAFED’s representative shall certify in writing to the Employer that the Contractor; 
    
i) Has abandoned the Contract, or

ii) Has failed to commence the work, or has without any Lawful excuse under these conditions suspended the progress of the works for 14 days after receiving the NAFED’s notice to proceed. Or
iii) Has failed to proceed with such due diligence and failed to make such due progress as would enable the works to be completed within the time agreed upon, or
iv) Has failed to remove the materials from the Site or to pull down and replace work for seven days after receiving from the NAFED’s written notice that the said materials or work were not approved and were rejected by the NAFED under these conditions, or
v) Has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this Contract to be observed and performed by the Contractor for seven days after written notice shall have been given to the Contractor requiring him (the Contractor) to observe or perform the same, or
vi) Has to the detriment of good workmanship or without the consent in writing of the Employer sublet any part of the Contract.
Then and in any of the said cases the Employer may notwithstanding any previous waiver, after giving seven day's notice in writing to the Contractor, determine the Contract, but without thereby affecting the powers of the NAFED or the obligations and liabilities of the Contractor the whole of which shall continue to be in force as fully as if the Contract had not been so determined and as if the works subsequently executed had been executed by or on behalf of the Contractor. And further the Employer by his Agents or servants may enter upon and take possession of the works and all plant, tools, scaffoldings, sheds, machinery, steam or other power utensils and materials lying upon the premises or the adjoining land or roads, and use the same as his own property or may deploy the same by means of his own servants and workmen in carrying on and completing the works or by employing other Contractor or person or persons to complete the work and the Contractor/s/Vendor/s shall not in any way interrupt or do any act, matter, or thing to prevent or hinder such other Contractor/s or other person or persons employed for completing and finishing or using the materials and plant for the works. When the work shall be completed or as soon thereafter as convenient the NAFED shall give notice in writing to the Contractor to remove his surplus materials and plant, and should be Contractor fail to do so within a period of 14 days after receipt of such notice by him the Employer shall be entitled to sell the same by public auction and give credit to the Contractor for the amount released.
The Contractors account shall also be credited with the amount that would have been payable to him, for the uncompleted work (completed by the Employer through another Contractor/s/ or person
or persons as aforesaid) in terms of his Agreement as if the Contract had not been determined and he (the Contractor) had continued to execute the work to its completion. The actual gross expense to the Employer including incidental charges in completing the uncompleted work through other Contractor/s/ or person or persons shall be debited to the Contractor's account if it be not less than the credit for the uncompleted work as above referred; if, however, the said debit to be made be less than the said credit, then the amount to be debited shall be equal to the value of the credit given as above referred.
The NAFED shall thereafter ascertain and certify in writing what (if anything) in the final accounting is due to be payable to the Contractor by the Employer or to the Employer by the Contractor for the sale of surplus materials and plant and loss the Employer shall have been put to in procuring the works to be completed. The amount, if any, owing to the Contractor and which shall be so certified shall thereupon be paid by the Employer to the Contractor and vice versa; and the certificate of the NAFED’s representative in this regard shall be final and conclusive between the parties
31. Termination of Contract by Contractor:
If payment of the amount payable by the Employer under any certificate of the NAFED representative shall be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid shall have been given by the Contractor to the Employer, or if the Employer interferes with or obstructs the issue of any such certificate, or the Employer commits any "act of insolvency" or if the Employer (being an individual or Firm) shall be adjudged an insolvent, or (being an incorporated Company) shall have an order made against him or pass as effective Resolution for winding up, either compulsory or subject to the supervision of the Court or Voluntarily, or if the official assignee or the Employer shall repudiate the Contract, or if the Official Assignee or the Liquidator in any such winding up shall be unable within fifteen days after notice to him requiring him to do so to show to the reasonable satisfaction of the Contractor that he is able to carry out and fulfill the Contract and to make all payments due, and to become due there under, and if required by the Contractor, to give security for the same, or if the works be stopped for three months under the order of the Employer or by an injunction or other order of any Court of Law, then and in any of the said cases the Contractor shall be at liberty to determine the Contract by notice in writing to the Employer, through the NAFED’s representative, and he shall be entitled to recover from the Employer, payment for all works executed in terms of the Contract and for any loss he may sustain upon any plant or materials supplied or purchased or prepared for the purpose of the Contractor.
In arriving at the amount of such payment the net rates contained in the Contractor's/Vendor’s original Tender shall be followed or where the same may not apply, valuation shall be made in accordance with Clause 17 hereinbefore.
32. Prime Costs, Provisional sums:
(a) Where 'Prime Cost' (P.C.) prices or provisional sums of money are provided for any goods or work in the specification or Schedule of quantities the same are exclusive of any trade discounts, rebate or allowance, discount for cash, or profit which the Contractor may require and of fixing, but are inclusive of all proper charges for packing, carriage and delivery at Site.
b) All goods or work for which prime cost prices or provisional sums of money are provided may be selected or ordered from any manufacturers or firms by the NAFED in consultation with the Employer who reserves to himself the right of paying direct for any such goods or work and deducting the said prices or sums from the amount of Contract. Should any goods or work for which prime cost prices or provisional sums are provided or portions of same, be not required, such prices or sums, together with the profits allowed for same and such additional amounts as the Contract may have allowed for carriage and fixing, will be deducted in full from the amount of the Contract. Whether the goods be ordered by the Contractor /Vendor or otherwise, the Contractor shall receive and sign for such goods and be responsible for their safe custody as and from the date of their delivery upon the works, and shall be paid for fixing, where applicable, in terms of the Contract, and in the absence of special provision for such payment for fixing, in the Contract shall fix the same, if required and if called upon to do so, at his own cost. Fixing shall cover unloading, getting in, unpacking and return of empties and other incidental works.
(c) In case provisional quantities of material are contained in the Contract the Contractor shall provide such material to such amounts or to greater or lesser amounts as the NAFED shall direct in writing at the net rates at which he shall have priced such items in his schedule of quantities. Should however any such items be entirely omitted, which omissions shall be at the NAFED’s discretion no compensation for the omission of nor profit on such items shall be allowed to the Contractor.
(d) No prime cost sum or sums (or any portion thereof) shall be included in any certificates for payment to the Contractor /Vendor until the receipted accounts relating to them have been produced by the Contractor to the NAFED; such account shall show all discounts and any sum or sums in respect of such discounts shall be treated as a trade discount provided always that should be Contractor in lieu of  producing such receipted accounts  request the
(e) NAFED in writing to issue a certificate on the sub-Contractor/sub-Vendor direct, the NAFED shall, upon satisfying himself that the sub-Contractor/sub-Vendor is entitled to the same, so issue the certificate, and such sum or sums shall be deducted from the amount of the Contract at the settlement of accounts and any profit or further sum which the Contractor is properly entitled in respect of such sub-Contractor/sub-Vendor, and which is in conformity with the terms of the Contract, shall be allowed to the Contractor at the settlement of accounts as though the amount of such certificates to the sub- Contractor/sub-Vendor had been included in a certificate drawn in favour of the Contractor.
(f) If the Contractor neither produces the receipt nor gives Authority to the NAFED to issue a certificate in favor of such sub-Contractor/sub- Vendor direct, the NAFED, may upon giving the Contractor seven days' notice in writing of his intention to do so issue to the sub- Contractor/sub- Vendor such certificate direct on the Employer and obtain the receipt from the sub-Contractor/sub- Vendor which receipt shall be deemed as discharge for the amount of such certificate as though given by the Contractor. In the event of such fault on the part of the Contractor, he shall not be allowed any profit he may have added in the schedule of quantities upon such sub-Contract.
f) The exercise of the option herein by the Contractor and the issue of certificate to sub-Contractor upon the Contractor's request or the issue to the sub-Contractor's direct of the certificate by the NAFED all as hereinbefore referred, shall not however, relieve the Contractor from any of the liabilities in respect of insufficient, faulty or incomplete work of the sub- Contractor/sub- Vendor for which he may be liable under the terms of the Contract.
(g) If any provisional items are provided for work of a nature usually carried out by the Contractor on the ordinary course of his business Employer shall give the Contractor an opportunity for Tendering for the same without prejudice to the Employer's right to accept any or reject any or all of the Tenders received including that of the Contractor.
33. Certificate and Payment:
1.A bill in triplicate shall be submitted by the Contractor each month as per payment terms neatly recorded by him in an approved form of measurement book, also in triplicate for the work executed in the previous month, and the NAFED shall, consistent with the stipulation in the appendix to these conditions of Contract regarding "value of work for Interim Certificates" (or at closer intervals at his discretion) , check/take the measurements or cause the measurements to be checked/taken for the purpose of having the same to be verified and to the extent work has been executed in accordance with the Contract, issue interim certificate, and the Employer, after technical scrutiny of the bill, shall make payment to the Contractor on the basis of such certificates (as in the Appendix to the conditions of Contract), subject to retention of such sums at the percentage marked in the said Appendix till the whole of the retention money (part of security deposit) is collected where after the installments (interim payments) shall be up to the full value of the work subsequently so executed and fixed.
2. The NAFED may in his discretion include in the interim certificate such amount as he may consider proper on account of any materials which are in his opinion non- perishable and are in accordance with the Contract and which have been brought on the Site (but not prematurely) in connection therewith and adequately stored and/or protected against damage
by weather or other cause but which have not at the time of advance been incorporated in the work, 75% (inconsistent with the payment terms) of their purchase value on production of vouchers for the same subject to a maximum of basic prices, stated or quoted on stipulation, of Cement and Steel. When materials on account of which such advance has been made under this sub clause are incorporated in the work the amount of the advance shall be deducted from the next payment made under any of the Clauses of this Contract, and in any case within 3 months of the date of payment of each advance.
3. All interim payments aforesaid shall be regarded as payments be way of advance against the final payment only and not as payments for work actually done and completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed, or re-erected, or be considered as an admission of the due performance of the Contract, or any part thereof in any respect or the accruing of any claim, nor shall it conclude, determine or affect in any way the powers of the Employer under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the Contract.
4. And when the works have been virtually completed and the NAFED shall have issued the completion certificate in accordance with Clause 21 hereinbefore, the Contractor shall submit the final bill in respect of the Contract works within one month thereafter and the NAFED, shall duly check/verify the measurements of the work done, and to the extent work has been carried out in accordance with the Contract, issue the certificate on the final bill. The Employer shall make payment to the Contractor on this final bill certificate within 3 (three) months of the date of such certificate by the NAFED, subject to retention of such sums at the percentages specified in the Appendix to the conditions of Contract. Final payment comprising the return of all retention amounts shall be made by the Employer to the Contractor on the basis of the final certificate thereof to be issued in writing by the NAFED’s representative officials after
the expiration of the period referred to as "Defects Liability Period" in the Appendix hereto from the date of virtual completion of the work or as soon after the expiration of such period as all the work has been finally completed and after all defects have been made good by the Contractor in accordance with the true intent and meaning of the Contract whichever shall last happen & also to the clause no. 4 in terms of payment terms.
5. Provided always that the issue by the NAFED of any certificate during the progress of the works or at or after their completion shall not relieve the Contractor of his liabilities under C1.2 & 20 nor relieve him of his liability in case of fraud, dishonesty, or fraudulent concealment relating to the works or materials or to any matter dealt with in the certificate and in the case of all defects and insufficiencies in the works or materials which a reasonable examination would not have disclosed. No certificate of the NAFED shall by itself be conclusive evidence that any work or materials to which it relates are in accordance with the Contract neither will the Contractor have a claim for any amounts which the NAFED might have certified in any INTERIM/ PREFINAL BILL and paid by the Employer and which might subsequently be discovered as not respect the Employer's decision shall be final and binding.
6. The NAFED shall have power to withhold any certificate if the works or any parts thereof are not being carried out to his satisfaction.
7. The NAFED may by any certificate make any correction in any previous certificate which shall have been issued by him. No certificate of payment will be issued by the NAFED if the Contractor fails to ensure the works and keep them insured till the issue of the virtual completion certificate. Also, certificate of payment may be refused if the Contractor fails to execute the formal Agreement within two weeks of his being called upon to do so.
8. Acceptance of Final Bill by Contractor:
Acceptance by the Contractor /Vendor of payment on the final bill would be conclusive evidence he has no further claim in respect of the work executed, but such acceptance shall not prejudice the Employer's rights under sub-clause 5 above and under Clause 36 hereto (Right of Technical Scrutiny of Final Bill).
34. Deposit bears no interest:
Earnest/Retention money, or the balance of it available with the Employer, shall be refunded to the Contractor in the manner specified in the appendix to the conditions of Contract and shall bear no interest whatsoever until the date of its return, unless otherwise provided for in this Contract.

General Provisions:
a) Governing Laws: This agreement will be governed and constructed in accordance with the laws of the republic of India without giving effects to the principles of conflicts of laws. Both parties agreed to submit the jurisdiction at  Raipur and further agreed that any cause of action arising under this agreement may be brought in a court at Raipur.
b) Further Assurances: The parties hereto shall cooperate with each other, both during and after the term of this agreement, and to execute, when requested, any other document deemed necessary or appropriate by parties hereto to carry the purpose of this agreement.
c) Severability: If any provision of this agreement is held to be invalid or enforceable for any reason, the remaining provisions will continue in full force without being impaired or invalidated in any way. The parties hereto agree to replace any invalid provision with a valid provision which most closely approximate the intent and economic effect of the invalid provision.
d) Waiver: No term or provision of this agreement shall be deemed waived and no breach excused unless such waiver or consent is in writing and signed by either of the parties of any of the covenants, condition or agreements to be performed by the other herein under shall not be construed to be a waiver of any succeeding breach thereof.
e) No Assignment: Neither party may assign or transfer its rights or obligations under this under this agreement without the prior written consent of the other party, and any assignment or transfer in derogations of the foregoing shall be null and void, provided, that either party shall have the right to assign the agreement, without the prior written consent of the party, to the party, to the successor entity in the event of merger, corporate re-organization or sale of all or substantially all of its assets. The terms of this agreement shall be binding upon such assignees.
f) Notice: Any notices required or permitted herein under shall be given to the appropriate party at the address specifies herein or as such other address as the party shall specify in writing. Such notice shall be deemed given: upon personal delivery; if sent by the facsimile, upon confirmation of receipt; or if sent by certified by or registered mail postage etc. 7 days after the date of mailing.
g) Entire Agreement: This agreement together all annexure, specifications and other attachments which are incorporated herein by reference, is the sole and entire agreement between the parties relating to the subject matter hereof. This agreement supersedes all prior understandings, agreements and documentation relating to such subject matter. No supplement, modification or amendments of this agreement shall be binding unless executed in writing by both parties in this agreement. In the event of conflict of provisions of the main body of the agreement and attached annexure, specification or other materials, this agreement shall take precedence.
h) Legal expenses and Attorney fee: In the event of any litigation court proceeding relating to the subject matter of this agreement either solely between the parties hereto, or with any third party, the
……………………shall reimburse NAFED for all reasonable legal expenses, attorney fees and costs resulting there from.
i) Place of execution of agreement: The execution of this agreement will be completed only its execution by the NAFED through its authorized signatory at the office at Raipur after the copies duly executed by the …………………is received by NAFED. Hence, this agreement shall be deemed to have been executed at Hyderabad even if the ………………has prior thereto executed this agreement at any place(s) other than Hyderabad.”
35. Applicable Law Jurisdiction and Dispute Resolution:
35.1 The agreement shall be constituted and the legal relation between the parties hereto shall be determined and governed according to the laws of Republic of India and only courts at Raipur and the High Court at Raipur shall have the jurisdiction in all matters arising out of / touching and/or concerning this agreement and parties to this agreement agree to irrevocably submit to the exclusive jurisdiction of those courts for purposes of any such proceeding. The aforementioned exclusive and irrevocable jurisdictions of aforesaid courts are irrespective of place of occurrence of any cause of action pertaining to any dispute between the parties.
35.2 All or any disputes arising out or touching upon or in relation to the terms of this agreement including the interpretation and validity of the terms thereof and the respective rights and obligations of the parties shall be settled amicably by mutual discussion failing which the same shall be settled through arbitration. The arbitration proceedings shall be governed by the Arbitration and Conciliation Act of 1996 (as amended up to date) or any statutory amendments/ modifications thereof for the time being in force r/w relevant provisions of Multi State Co-operative Societies Act of 2002. The venue of the arbitration shall be at New Delhi, India and language of arbitration shall be English.
35.3 Nothing contained in this clause shall prevent the NAFED from seeking interim injunctive relief against the intending bidders in the courts having jurisdiction over the parties.
36. A M E N D M E N T:
Any amendment to this Agreement would be enforceable only if made in writing and duly signed by authorised representatives of the parties hereto.
37. FORCE MAJEURE CLAUSE:
Force Majeure means any event or combination of events or circumstances beyond the control of the parties hereto which cannot (a) by the exercise of reasonable diligence, or (b) despite the adoption of reasonable precaution and/or alternative measures, be prevented, or caused to be prevented, and which adversely affects the abilities of the parties to perform obligations under this Agreement, which shall include but not be limited to: (a) Acts of God i.e. fire, drought, flood, earthquake, epidemics, natural disasters; (b) Explosions or accidents, air crashes and shipwrecks, act of terrorism; (c) Strikes or lock outs, industrial dispute; (e) War and hostilities of war, riots, bandh, act of terrorism or civil commotion; (f) The promulgation of or amendment in any law, rule or regulation or the issue of any injunction, court order or direction from any Governmental Authority that prevents or restricts a party from complying with any or all the terms and conditions as agreed in this Agreement;
Any event or circumstances analogous to the foregoing.
37.1 It is agreed between the parties that the performance of obligations under this contract is subject to force majeure condition which shall mean any event or combination of events or circumstances beyond the control of the parties hereto.
37.2 Neither party will be liable neither for performance delays nor for non-performance due to causes beyond its reasonable control, except for payment obligations.
37.3 During the continuance of the Force Majeure, NAFED reserves the right to alter or vary the terms and conditions of this Contract or if the circumstances so warrant, the NAFED may also suspend the agreement for such period as is considered expedient, MSTC agrees and consents that they shall have no right to raise any claim, compensation of any nature whatsoever for or with regard to such suspension.
37.4 The MSTC agrees and understands that if the Force Majeure condition continues for a long period, then the NAFED in its own judgment and discretion, may terminate this Agreement and in such case MSTCs agree that the they shall have no right or claim of any nature whatsoever and NAFED shall be released and discharged of all its obligations and liabilities under this Agreement
38. T E R M I N A T I O N :
In the event of termination by the contractor during the contract period, contractor shall complete un- finished work within the stipulated period.
39. DELETED
40. Right of technical scrutiny of final bill:
The Employer shall have a right to cause a technical examination of the works and the final bill of the Contractor including all supporting vouchers, abstracts, etc., to be made at the time of payment of the final bill. If as a result of this examination or otherwise any sum is found to have been over- paid or over certified it shall be Lawful for the Employer to recover the sum.
41. Employer entitled to recover compensation paid to workmen:
If, for any reason the Employer is obliged, by virtue of the provisions of subsection (I) of Section 12 of the Workmen’s Compensation Act 1923, to pay compensation to a workman employed by the Contractor, in the execution of the works, the Employer will recover from the Contractor, the amount of compensation so paid and without prejudice to the rights of the Employer will be at liberty to recover such amount or any part thereof by deducting it from the Security Deposit or from any sum due by the Employer shall not be bound to contest any claim made against him under sub-section (1) of Section 12, of the said Act, except on the written request of the Contractor and upon his giving to the Employer full security for all costs for which the Employer might become liable in consequence of contesting such claim.
42 Labor Laws / Regulations:
a) The Contractor /Vendor shall employ labor in sufficient numbers directly or through sub- Contractor/sub-Vendor to maintain throughout the period of the Contract the rate of progress required according to the approved program of work and of quality to ensure proper workmanship in accordance with the specifications and drawings and the NAFED’s instructions.
b) The Contractor will comply with the provisions of all Acts of Government relating to labor and the rules and regulations made there under from time to time including the payment of wages Act, PF act the Employer’s Liability Act, Workmen’s Compensation Act and Contract Labor / Regulation and Abolition Act, 1970 and central Rules, 1971. He shall also submit at the proper times all particulars and statements required to be furnished to the labor authorities on being directed to do so by the NAFED.
c) The Contractor shall register and obtain necessary licenses, maintain all registers, records, notices and documents and submit returns as prescribed by various enactments required under various statutes including the Contract labor (Regulation and abolition) Act 1970 and Rules made there under as applicable to the Contractor and ensure compliance of all statutory regulations that are in force and that may become applicable in future from time to time in all matters concerning this Contract.
c) The Contractor shall indemnify the Employer against any liability that may arise due to the non- compliance of any provision under the said Contract labor (Abolition Regulation) Act, 1970 or any encasement affecting the work contemplated under this Contract.
43. Environmental Sanitation:
The Contractor shall comply at his own cost with the order of requirement of any Health Officer of the State or say local authority or of the Employer regarding the Contractor'’ labor, their housing and accommodation for the prevention of smallpox, cholera, plague, typhoid, malaria and other contagious diseases.
The Contractor shall provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all times for the use of men engaged on the works. Adequate precautions shall be taken by the Contractor to prevent nuisance of any kind on the works or the lands adjoining the same. The Contractor shall arrange to provide first aid treatment on labor engaged on the works. He shall within 24 hours of the occurrence of any accident in or about the Site or in connection with the execution of the works, report such accident to the Employer and also to the competent authority when such report is required by Law.
44. Apprentice Act:
The Contractor shall comply with the provisions of the Apprentice Act 1961 and the Rules and Order issued there under from time to time. Failure to do so will amount to a breach of Contract and in such cases the Employer may in his discretion terminate the Contract. The Contractor shall also be liable for any pecuniary or other liability arising on account of any violation by him of the provisions of the Act.
45. When Contractor dies:
a Firm (Individual)
Without prejudice to any rights or remedies under this Contract, if the Contractor dies, the Employer shall have the option of terminating the Contract without compensation to the Contractor.
b- Pvt. Ltd./ Ltd. Company
In case of Pvt. Ltd./ Ltd. Company the work shall be completed by the company in any same term and condition of contract.
46. Theoretical Check.
(If supply is made by Employer to Contractor partially or wholly): After the completion of the work the
theoretical quantity of cement to be used on the work shall be calculated on the basis of data, if
any herein contained / CPWD / Local PWD data in the order thus written. Over the theoretical quantity so calculated shall be allowed a variation up to 5% plus or minus.
The difference in the quantity of cement actually supplied to the Contractor and the theoretical quantity including the authorized variation, if not returned by the Contractor at the place that may be specified, SHALL BE RECOVERED FOR AT TWICE THE SUPPLY RATE WITHOUT PREJUDICE TO THE PROVISIONS OF THE RELEVANT CONDITIONS REGARDING THE RETURN OF SURPLUS MATERIALS.
In all cases, whether supplied / arranged for by Employer or procured by Contractor himself in the event of it being discovered that the quantity of cement used in less than the quantity ascertained as herein before provided (allowing variations on the minus side as stipulated above), the cost of the quantity of cement not so used shall be recovered from the Contractor on the basis of market rate.
The provision of the foregoing sub-clauses shall apply in the case of steel, if supplied, except that the theoretical quantity shall be taken as the quantity actually fixed and tied or erected in position, as per design or as authorized by the NAFED and measured for payment at the steel work rate in the bills of quantities, including authorized lap pages.
Over this theoretical quantity shall be added a variation up to 5% due to wastage being more or less and scrap steel of lengths less than 2 meters shall form part of the wastages and shall not be taken as steel in good condition.
47. Return of surplus materials:
Notwithstanding anything contained in any or all of the Clauses of this Contract, where any materials for the execution of the work have been supplied by the Employer in whatever manner the Contractor shall hold the said materials economically and solely for the purposes of this Contract and not dispose of them without the permission of the Employer and return if required what may be left with him after the completion of the Contract or at its termination for nay reasons whatsoever on being paid or credited costs at such prices as the NAFED shall determine having due regard to the condition of the materials.
48. Site Drainage:
All water which may accumulate on the Site during the progress of the works or in trenches and excavations from other than the excepted risks (as defined in this Contract) shall be removed from the
Site to the satisfaction of the NAFED, at the Contractor’s /Vendor’s expense.
49. Nuisance:
The Contractor shall not at any time do, cause or permit any nuisance on the Site or do anything which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of other properties in a near the Site and to the public generally.
50. Watching and Lighting:
The Contractor shall provide and maintain at his own expense all lights, fencing and watching when and where necessary as required by the NAFED for the protection of the works or for the safety and convenience of those employed on the works or the public.
51. General Indemnity:
The Contractor shall indemnify the Employer from and against all claims, demands, proceedings, damages, costs and expenses which may be brought or made against the Employer or to which it may be put by reason of the Contractor not conforming to or complying with any of the provisions or requirements of any Act or statute, Central or State, Rules, Regulations, Bye-Laws of local Authorities, Panchayat, Collector or any Companies relating to or in connection with the works or to labor or for supply of water, light or other amenities at the Site.
52. APPENDIX – HEREINBEFORE REFERRED TO:
	CLAUSE
	MATTER
	PROVISION

	20
	Defect Liability Period
	12 months

	26 II
	Date of commencement (to be fixed in
accordance with provision in Cl – 26 II
	

	26 II
	Date of completion (to be entered here for
Agreement purpose, with reference to
	

	
	
	

	27
	Liquidity damages for delay in completion
	1% of Contract Value per week

	34
	Payment & Terms
	Refer Cl.34 of Conditions of

	33
of
	Retention Money
	5% in each running bill

	Conditions of
	
	until
the
total
retention

	Contract & 16 of
	
	together with the EMD and
Initial
Security
Deposit

	Conditions of
	
	reaches to 3% of the

	Tender
	
	Contract value.

	33
of
	Installment due after virtual
	50% of the Amount

	Conditions of
	
	within 30 days after

	Contract
	
	the issue of certificate of

	
	
	virtual completion and the

	
	
	balance
amount will be

	
	
	returned after expiry of the


	
	
	Defects Liability Period.

	33.1 of –do-
33.1 of –do-
	Period for Honoring certification
	One month from the date of receipt of certificate from
the
NAFED
for
all Tendered/Quotation items
and for Quantities up to/ within the Tendered/ Quotation
Quantities – see details in the Clause below.

	33.4
of
Conditions of Contract
	Period for Honoring final certificates
	3 (three months) from the
date of receipt of final certificate from NAFED’s Official.


Payment for quantities and items in the Tendered Bill of Quantities shall be effected from the date of submission of bills to NAFED. Payment for extra items of work / excess over Tendered quantities shall be effected immediately after obtaining necessary sanction from competent authorities. Subject to these conditions, payment shall be effected within 4 (four) weeks.
53. Registers, Records and Statements:
Notwithstanding any provision otherwise, and without any prejudice to any other provision touching the subject of this clause in this Contract, the Contractor is bond to maintain at Site all necessary registers, records and statements, of the progress of work, labor employed and all important materials, collected and consumed on the work, especially cement, steel and such others for which secured advances are paid to him, and tests on work and materials including the mandatory tests, as prescribed elsewhere in this Contract. He shall produce all such registers, records and statements for inspection by the Representatives of the NAFED/ Employer whenever asked for and in respect of the registers and records listed in an Annexure to this Clause, maintain them in the forms prescribed, and forward to the NAFED/ Employer three sets of Xerox copies of extracts, all as indicated in the said Annexure. Failure to comply with the provision of this clause will entail refusal by the NAFED to certify bills of the Contractor.
54. Idle Labor etc.:
No claim for idle labor, tools, plant, equipment whatever be the reason would be payable under any circumstances.
55. Special Conditions
1) Materials: All materials, workmanship, execution, method of testing etc., shall comply with the relevant current IS codes and Standards of the Bureau of Indian Standards. Necessary stage inspection approvals and final inspection approvals are to be obtained by the NAFED’s officials periodically for the items supplied by the Contractor.
2) Measurements: The measurements are jointly taken as per the relevant IS codes. The payment for the entire item will be made on the basis of the measurement of actual work executed and no payment will be made for any items which are not required to be executed. The Client reserves the right to modify, add or delete any of the item of work. The Contractor before commencement of the execution should ensure about the corrections of the quantities and if there is any vast variation it should be brought to the notice of the Client and should obtain clearance for such quantity variation.
3) Water & Electricity: Contractor responsibility – transportation & storage of water will be contractor’s responsibility. In case water is made available by the Employer, the Contractor is required to pay the necessary charges towards consumption of water based on the meter reading.
Contractor has to make his own arrangements for getting the necessary electrical supply from the source at Site. In case the power source is made available at Site by the Employer, the Contractor is required to pay the cost of electricity consumed based on the prevailing tariff. In case of non- availability of required power, the Contractor has to make his own arrangements through Generators etc., at his own cost.
4) Provident Fund and ESI: The Contractor has to bear full liability for the Provident Fund and ESI scheme payments for Workers working under their rolls as required by Law including the personnel not covered under the ESI & PF Act.
5) Project Team: Full time qualified Site person are to be appointed by the Contractor for this Project exclusively. The names of person and their mobile nos. are to be given immediately on receipt of this letter.
6) Insurance: The Insurances for the work are to be taken by the Contractor as per the statutory permissions of the Labor Regulations Act.
7) Tender Items: The Client reserves the right to add/delete any of the items from the scope of the Contract without assigning any reasons thereof, that may arise during operation or neglect of himself or any Sub-Contracts.
8) No compensation whatsoever shall be paid for idle labor if any.
9) Bills: As per payment terms.
10) Initial Security Deposit is 1%. This Work Order shall be read in conjunction with the General Conditions of Contract, Contractor’s Bill of Quantities and all other communication that have transpired between Architect, Contractor & NAFED.
Protective Measures: The Contractor / Vendor shall take full responsibility for the care of the works and material and plant for incorporation therein from the commencement date until the date of issue of the taking over Certificate for the whole of the work, when the responsibility for the said the Contractor
/ Vendor shall pass to the Employer, provided that, If the Employer issues a Taking-over Certificate for any Section or part of the Permanent Works the Contractor / Vendor shall cease to be liable for the care of that Section or part from the date of issue of the Taking-over Certificate, when the responsibility for the care of that Section or part shall pass to the Employer, and
The Contractor / Vendor shall take full responsibility for the care of any outstanding works and materials and plant for incorporation therein which he undertakes to finish during the Defects Liability Period until such outstanding Works have been completed.
13. Storage of Materials:
The Contractor / Vendor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials, etc. at their own cost, and other work that may be executed on the Site including tools and materials of Sub-Contractors / Sub-Vendors and remove the same on completion. Sheds for storage of cement are to have pucca floor raised above the ground.
14. Safety Measures:
a) The Contractor shall be responsible for the safety of all workmen and other persons entering or in the works and shall at his own expense and to the approval of the Employer take all measures necessary to ensure their safety. Such measures shall include the provisions for helmet (especially where work at a height is involved), provision of gum- boots, gloves, hood etc., to Workers engaged in cement concrete or other works. Scaffolding or other measures required for working at a height shall be strong and rigid and have to be provided with suitable and convenient access. Other safety measures that the Client
may direct, depending on the exigencies of the location and nature of work and other relevant factors shall be provided by the Contractor at no extra cost. NAFED shall not be responsible for any accident / injury caused to any of the Contractor’s workmen / Staff at Site.
Facilities for Workers, health of Workers etc.:
The Contractor shall arrange for temporary latrines for the use of Workers and field Staff and keep the same in clean and sanitary condition, to the satisfaction of the Public Health Authorities and shall cause such latrines and soil to the cleared away whenever necessary and shall make good all the works disturbed by these conveniences.
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the works during the construction, and all receptacles, cisterns water tanks, etc. used for the storage of water must be suitably protected against breeding of mosquitoes. The Contractor shall indemnify the Employer against any breach of rules in respect of anti- malarial measures. The Contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or placed in or upon any boarding, gantry, building structure other than those approved by the Authority.
15. Work Completion: Completion time is the essence of this order. As agreed, the building completed in all respects shall be handed over by the Contractor on or before 90 Calendar Days. For completing the work in time, it may be required to work round the clock /extra hours. All such working shall be at no extra cost to NAFED.
16. Quality: Quality of the work carried out by the Contractor shall be to the highest standard acceptable to Employer. If quality of any item /s found not up to acceptable standard/s, the same shall be redone by the Contractor at no extra cost to NAFED what so ever.
16. Employer reserves the rights to cancel this order at any point of time during the course of the work if the Contractor is found not adhering to the quality and safety standards and get the work completed by the alternative source. Any extra cost incurred for this shall be debited to the Contractor.
17. The Contractor shall bear in mind that the work has to be executed in High Security Area and shall ensure that his Staff/ workmen follow all the rules and regulations laid down by the NAFED, SECURITY, etc.
18. The Contractor shall be liable to pay his contributions and the Employees contributions to the State Insurance Scheme in respect of all labor Employees by him for the executions of the Contract in accordance with the provisions of the Employees State Insurance Act,1948, as
amended from time to time. In case the Contractor fails to submit full details of his account of labor employed and the contributions payable, the NAFED/ Employer’s Officials shall recover from running bills of Contractor an amount of the contribution assessed by him. The amount SO recovered shall be adjusted against the actual contribution payable for Employees State Insurance
19. The Contractor shall not be entitled to any compensation for any loss suffered by him on account of delays in commencing the work or executing the work, whatever the cause of delays may be, including delays arising out of modifications to the work entrusted to him or in any sub-contract connected therewith or delays in awarding contracts for other trades of the project or in commencement or completion of such works or in procuring Government controlled or other building materials or in obtaining water and power connections for construction purposes or for any reasons whatsoever and the NAFED shall not be liable for any claims in respect thereof. The NAFED does not accept liability for any sum besides the Tender amount, subject to such variations as are provided for herein.
57. Escalation Clause: No Escalation
58. Tender Drawings
59. SCHEDULE “A”
Condition REFERENCE TO GENERAL CONDITIONS OF CONTRACT Number
Name of the Work
: Interior, Civil, Electrical, Air-Conditioning & Its associated works of Nafed Hyderabad Branch Office at 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad.
1. Accepting Authority

:
State Head
NATIONAL
AGRICULTURAL
COOPERATIVE MARKETING FEDRATION OF INDIA LTD.(NAFED)
Branch Office: 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004
Head Office, NAFED House, Siddartha enclave, Ring Road, Ashram Chouk, New Delhi 110014
2. Market Rate percentage addition
: 15% To cover overheads and profit.
3. Earnest money & Security Deposit
A) Estimated cost of the work
: _________________
B) Earnest Money
: Rs. 1.00 Lacs.
C) Retention Money
: (To be deducted from each running bill @ 5% of value of work till the sum so deducted along with Earnest Money already paid amounts to 3%, which will be treated as Security Deposit for the work)
d) Security Deposit & its Refund
: 
Security Deposit is the amount as explained In Para 3 (c) above. No interest payable on Security Deposit. Security Deposit to be refunded as defined earlier.
4. Suspension of Work
(a) Percentage payable to cover
: Nil.
Contractor’s indirect expenses
for suspension exceeding 3 Months
(b) Percentage payable to cover
: Nil.
Contractor’s indirect expenses For suspension exceeding 3 months
5. Time allowed for execution of work:
90 Calendar Days
6. Authority competent to decide if
:
NAFED
“Any other cause” of delay is beyond Contractor’s control
7. Distribution return of number and
:
Fortnightly
Description by trades of workmen Employed on works, to be submitted To Engineer-in-Charge
8. Authority Competent to reduce:
State Head, NAFED
Compensation amount
9. Defects Liability Period
: 12 months from the date of completion of Work
10. Limit of amount in respect of:

Nil Any claim which Contractor may
Recover directly from Insurer
11. Training of apprentices…..
Category (a)
(b)
(c) Etc.
12. Interim bills – as defined earlier.
13. Loans
(a) Interest per annum on sum Advanced
for purchase of Plant and equipment
: Nil
(b) Ditto as lump sum advance
: Nil
Recovery to be effected
: Nil
14. Authority for appointing
Arbitrator
: MD, NAFED, New Delhi
PAYMENT TERMS
1. MINIMUM VALUE OF RA BILLS
: Not less than 20% of the Work order value.
2. LIQUIDATED DAMAGES
: 1% of the Contract Value for every week Subject
to maximum of 10% of the Contract Value.
3. PAYMENT TERMS
a) Progressive Payment
: Running account bills of maximum 3 nos. and Final bill.
b) Retention Money
: (To be deducted from each running bill @
5% of value of work till the sum so deducted along with Security Deposit  amount, which will be refunded after letter completion duly endorsed by Architect.
1. Documents to be submitted after issue of LOA:
A copy of CAR policy for the total value of the Contract and the workman Compensation policy to be submitted by the Contractor to the Employer along with the Submission of 1st RA Bill.
2. Documents to be submitted along with Running Bills:
(a) It shall be the responsibility of the contractor to submit duly certified measurement sheets for all items executed as per the contract along with summary sheet and Abstract Sheet (HARD & SOFT COPIES in MS EXCEL in the approved format of EMPLOYER.
(b) Acceptance test Certificates duly certified/ followed by NABL Test Lab, ISO, BIS, IS specification for the readiness of service after physical inspection.
(c) Rate analyses Approved by NAFED for Extra items not covered in the work order but were executed on site as per the instructions of NAFED.
3. Documents to be submitted along with Final Bill:
List of items/documents given below.
(a) Taking over Certificate;
(b) Successful completion of works along with test reports;
(c) No Claim Certificate;
(d) No Due Certificate;
(e) All test reports / Guarantee Certificate;
(f) Site Clearance Certificate;
(g) Time Extension if any; and
(h) Complete Rate Analysis for extra items if any.
4. Please note that the retention money/ security deposit will only be release to the contractor after defect liability period and getting certificate from the NAFED/ end users.
SPECAL CONDITIONS OF CONTRACT
1.
COMMERCIAL TERMS:
	A
	Rates finalized / approved shall be:

	
	- Valid anywhere in Hyderabad.

	
	- Valid till the completion of entire work.

	
	- Firm irrespective of quantities executed in site.

	
	· Inclusive of all basic materials escalations like fuel /commercial. NAFED may supply construction water/power from the nearest source and the contractor shall be charged as per tariff based on actual consumption through meter. And shall be inclusive of all duties, all taxes, sales tax on works contract, PF, ESI payments etc
· Inclusive of service tax and its Cess/ GST
· No escalation will be paid.
· Taxes shall be deducted at source as applicable.

	
	- Minimum value of the bill shall be 20% of contract value.

	
	Note: Quantities indicated in the Bill of Quantities are approximate and it may vary to any extent as per the site conditions, drawings. The unit rates quoted by the Tenderer shall be firm for the entire duration of the contract. No claim shall be entertained on this account.

	2. STATUTORY NORMS:

	A
	The Contractors shall ensure the following:

	
	- They / their staff who shall be deployed on the site have valid Technical / Skill Licenses issued by appropriate Govt. Authorities like Supervisors / Wiremen Licenses.

	B
	The contractor shall inform PRINCIPAL along with the quote, the sales tax
Registration Numbers of their firm and the postal address of Commercial tax office with the designation of the concerned officer for PRINCIPAL records for depositing the taxes deducted against their bills during the course of work.

	C
	The Contractor shall inform the PF, PAN of their Firm to the PRINCIPAL along with quote.


	3.
	TIME LIMIT:


The time for the entire completion of work as per the contracts and as per the instruction issued by NAFED, including Testing and Commissioning, if applicable as per norms will be 90 Calendar Days.
Signature of the Tenderer
Addresses
Date
LIST OF APPROVED OF MATERIALS/ MAKES FOR INTERIOR WORK
Make indicated in the under mentioned list of Approved Makes is for general guidance of contractor. Final choice of make & model out of List of Approved Makes shall be of Architect/ Consultant/Owner.

National Agricultural Cooperative Marketing Federation of India Ltd. (NAFED)



 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004





040-23298781------- Mob: 9391061887, Email: nafhyd@nafed-india.com
Note: - 1. The Architect/Consultant shall have rights to change/adopt equipment makes/brands etc.

	LIST OF APPROVED MAKE FOR CIVIL, INTERIOR, ELECTRICAL Air Conditioning & Other allied works

	S.No
	Item
	Item/ Code/ Model No.
	Make

	1. 
	Civil Item
	
	

	2. 
	Clay/ Fly Ash Bricks
	
	Manufactured As per IS Specifications

	3. 
	Grey cement 43 grade/53 grade
	
	J.K., Birla , J.P. , A.C.C. , Ambuja , Ultratech , or equivalent make.

	4. 
	Fine Sand
	
	fine sand as per IS Code specifications

	5. 
	Aggregate
	
	Graded aggregate 20mm as per IS Code specifications

	6. 
	Reinforcement Steel
	
	Sail/ Tata or any ISI Mark

	7. 
	Epoxy Grouting
	Epoxy Grouting
	Durabuild, Laticrete, Choksey, Ultratech Epoxy or equivalent make

	8. 
	Vitrified Floor Tiles
	as per used at site
	Kajaria , Somani , Asian , Johnson, Orientbell or previously used tile brand at site

	9. 
	Ceramic Wall Tiles
	as per matching office schemes & Given in the Drawings
	Kajaria , Somani , Asian , , Johnson, Orientbell or previously used tile brand at site

	10. 
	Granite Stone
	
	As approved by Owner/ representative

	11. 
	Commercial Board
	
	Century ply, Green Ply, Duro, Merino, Archid

	12. 
	Plywood
	
	Century ply, Green Ply, Duro, Merino, Archid

	13. 
	Laminate
	
	Century ply, Green Ply, Duro, Merino, Archid

	14. 
	Wood Adhesive
	
	favicol or Equivalent ISI Mark as approved by  EIC/ owner

	15. 
	Toughened Glass
	
	Saint gobain ,Modi guardians, Asahi (AIS), Dorma or Equivalent

	16. 
	Full Glazed Door floor Sprig
	
	Dorma, Hafle, Geze

	17. 
	Full Glazed Door Fittings, Lock Handle etc.
	
	Dorma, Hafle, Geze, Ozone, Godrej

	18. 
	Float glass/One vision Glass
	
	Saint gobain ,Modi guardians, Asahi (AIS)

	19. 
	Frosted Heat/ Sunlight Control film
	
	3M, or Equivalent

	20. 
	Aluminum Section
	
	jindal , Indal , Hindalco , Man

	21. 
	Steel Glazed Door
	
	ISI Mark

	22. 
	Dash Fastener/ Chemical Fastener
	
	Fisher/ Hilti/ Bosch or ISI Mark

	23. 
	Flush Door
	
	Century ply,
Green Ply, Duro board or Equivalent ISI Mark MR grade

	24. 
	Partition Chanel/ Ceiling Chanel
	
	Saint Gobain , Armstrong Jindal or Equivalent

	25. 
	Ceiling Gypsum board
	
	Saint Gobain , Lafarge

	26. 
	POP
	
	Good make

	27. 
	Tiled False Ceiling/ Metal Ceiling
	
	Hunter Douglas, Saint Gobain, Armstrong or Equivalent

	28. 
	Acoustical/ Acoustical Wall Paneling
	
	Anutone or Equivalent

	29. 
	Designer Wall Paneling

	
	Euro Pratik, Maria Décor, Hunter Douglas or equivalent

	30. 
	White Cement
	
	J.K. , Birla , TATA or Equivalent

	31. 
	Putty Acrylic/ Cement base
	
	J.K. , Birla , Burger , TATA or Equivalent

	32. 
	Paint Interior (Low VOC)
	
	Nerolac, Asian, Burger, ICI

	33. 
	Paint Exterior (Low VOC) High SRI
	
	Nerolac, Asian, Burger, ICI

	34. 
	All other paint like primer , oil bound distemper & synthetic enamel / Textural paint (Low VOC)
	
	Nerolac, Asian, Burger, ICI

	35. 
	Polish/ Melamine Polish
	
	Nerolac, Asian, Burger, ICI

	36. 
	Blinds (Horizontal / Vertical) fabric
	As per
consultant choice

	Aerolux, Vista, Mac

	37. 
	Blinds PVC Vertical
	As per
consultant choice
	Aerolux or equivalent

	38. 
	Sofa, Center/ Corner
	
	Godrej, Featherlight, Wipro

	39. 
	Chairs
	
	Stellar/ Methodex/ Bonton/ HOF Godrej, Featherlight, Wipro

	40. 
	Key board / CPU drawer
	
	EBCO / GODREJ/ hettich

	41. 
	Confrence Table
	
	Godrej, Featherlight, Wipro,

	42. 
	White Boards
	
	Pragati Systems

	43. 
	Notice Boards
	
	

	44. 
	Stainless Steel & Its work
	
	SS 304


	45. 
	PVC/ uPVC/ CPVC pipe/ fitting
	
	Finolex , Supreme , Astral

	46. 
	Plumbing Items Like (Faucets, Tap, Valve, Shower, Wall/ Sink Mixers, Pillar Cock, Cirstern etc.
	
	Escco Jaquar, Hindware, Parryware

	47. 
	Sanitary Installation Items Like WC, Urinal, Wash Basin & its fittings
	
	Jaquar, Hindware, Parryware

	48. 
	PVC pipe / fitting
	
	Finolex , Supreme , Astral , Ashirvad

	49. 
	Polyethylene Water Tank
	
	Syntex, or Equivalent

	50. 
	Modular Plate, Switches, Socket, Blanking Plate, etc.
	
	Anchor Roma/ Legrand/ MK/ Schneider


	51. 
	FPLS PVC insulated Copper wire / Telephone wire/ TV Cable
	
	R.R. kable / Finolex / Polycab / anchor

	52. 
	PVC Conduit
	
	ISI Mark Havy Duties

	53. 
	Modular Switch Box
	
	ISI Mark Havy Duties

	54. 
	CAT-6, Telephone Cables
	
	D-Link, Finolex

	55. 
	MCCB, MCB, DB, Busbar Metal Plug etc.
	
	Siemens/ Legrand/ Schneider (Any one make shall be followed for all panels)


	56. 
	Earthing Material/ works
	
	ISI Mark, as per IS Specifications

	57. 
	LUGS, Thimble, Cable Glands
	
	Dowels/ Multi/ COMET

	58. 
	Celing/ Wall/ Exhaust/ Fresh Air, etc. FAN
	
	Crompton, Havells, Orient, Usha, Bajaj


	59. 
	XLPE Insulated PVC sheathed 1.1 KV grade A1. conductor armoured UG cable.
	
	R.R. kable / Finolex / Polycab/ anchor

	60. 
	Cubical panel board / APFC Panel

	
	L&T / Siemens / GE / ABB / Schneider/ Enercon or CPRI Approved manufacturer. As per IS specifications


	61. 
	Indicating Lamps (LED type) Push Button Selector
	
	L&T/Siemens/ AE/ BCH/ Enercon/ Neptunel/ Conserve/ Secure/ Keycee


	62. 
	Light Fittings/ LED Lights/ Downlighters
	
	Philips/ Crompton/ GE/ Wipro/ Bajaj


	63. 
	Rope/ Strip Lights
	
	Syska, Philips, Crompton, or Equivalent ISI Mark Indian LTD. Compapy.


	64. 
	Fire Alarm Systems/ Panel
	
	Siemens, Panasonic, bosch, Honeywell

	65. 
	addressable photothermal detector/ response indicator/ addressable programmable sounder/ control module/ MCP/ horn cum strobe etc.

	
	Siemens, Panasonic, bosch, Honeywell

	66. 
	PA System
	
	Philips/ Sony/ Ahuja/ Pioneer

	67. 
	Speakers Ceiling/ Wall Hung, Mount in Metal Box or in ABS/ Any other PA System Speakers

	
	Philips/ Sony/ Ahuja/ Pioneer

	68. 
	Speaker Cable

	
	R.R. kable / Finolex / Polycab (All with ISI marked)


	69. 
	instant water geyser
	
	Crompton /Bajaj/ Racold/ Havells


	70. 
	Refrigerator

	
	Whirlpool/ Panasonic / godrej /LG/ SAMSUNG

	71. 
	Water Puriefier
	
	Kent/ eureka forbes/ Havells/ Blue Star/ PureIT

	72. 
	LED TV
	
	Panasonic/ Samsung/ LG/ Sony

	73. 
	Projector
	
	BenQ/ Epson/ Panasonic/.Sony/ canon

	74. 
	HVAC/ VRV/ VRF/ Split Acs
	
	Samsung/ Daikin/ Ogeneral/ mitsubishi/ LG

	75. 
	Copper Pipe
	
	ISI Mark, as per IS Specifications

	76. 
	EPABX & IP/PBX
	
	Panasonic/ Crystel/ Matrix/ Avaya/ Alcatel

	77. 
	Telephone or Instruments/ KTS/ Operator Console etc.
	
	Panasonic/ Crystel/ Matrix/ binatone/ beteel/ panasonic or equivalent

	78. 
	Astronomical time switch
	
	L&T / Siemens / GE / ABB / Schneider/ Enercon or Equivalent ISI Mark, As per IS specifications

	79. 
	Concrete additive
	
	Fosroc , Cico-T.L. Sika , Latecrete , Pidilite , Choksey Chemical

	80. 
	CAT-6, Patch Cord
	
	D-Link, Finolex

	81. 
	Patch Panel
	
	D-Link, Digisol, Cisco

	82. 
	6 U Cabinet
	
	D-Link, Digisol, Cisco or ISI Mark, as per IS Specifications

	83. 
	IP/ Dome/ Bullet Camera
	
	Dahua/ Cpplus/ Hifocus / Hikvision

	84. 
	NVR
	
	Dahua/ Cpplus/ Hifocus / Hikvision

	85. 
	Hard Disk
	
	WD/ Seagate/ Toshiba/ Samsung

	86. 
	Structural Steel
	
	Tata, Jindal, Prakash or ISI Mark

	87. 
	Pre laminated particle board
	
	Nova pan , Archidlam , Green Lam , Marino , Century

	88. 
	Tiles & stone fixing adhesive
	
	Latecrete , Bal

	89. 
	Water proofing compound
	
	As approved as per specifications

	90. 
	Anti termite treatment
	
	As approved as per specifications

	91. 
	Anodized aluminum fitting
	
	Diamond , Quality or Equivalent

	92. 
	Door Windows Accessaries Screw/ Hinges etc.
	
	Maruti , A-one , Alvin or Equivalent

	93. 
	Acrylic Sheet
	
	PT, Acast, Mitsubishi

	94. 
	ACP sheet
	
	Alstrong , Aluco bond or Equivalent

	95. 
	Gypsum board
	
	Saint Gobain , Lafarge , India gypsum

	96. 
	Poly carbonate sheet
	
	As approved as per specifications

	97. 
	Colour sheet
	
	As approved as per specifications

	98. 
	G.I. pipe
	
	Tata , Jindal , National ,

	99. 
	S.S. Kitchen Sink
	
	reused of site or ISI mark

	100. 
	Passive
Infrared
(PIR)
technology based
	
	Svarochi, Legrand or Equivalent


	101. 
	Passive
Infrared
(PIR) technology based occupancy sensor with day light dimming

	
	Svarochi, Legrand or Equivalent


	102. 
	Fire Extinguisher
	
	Cease Fire / Minimax / safex / Getech / Safe Guard


	103. 
	Screw & bolt


	
	NETTLEFOLDS / GKW / RK



LIST OF APPROVED OF MATERIALS/ MAKES FOR FIRE PROTECTION WORK
	S. No.
	Item
	Makes

	
	Fire Protection:
	

	
	
	

	1
	Fire Pumps (Multistage Multioutlet)
	Kirloskar

	
	
	M&P

	
	
	

	2
	Jockey Pump/Terrace Pump/Curtain Nozzle Pump
	Kirloskar

	
	
	M&P

	
	
	

	3
	Motor
	Kirloskar

	
	
	Siemens

	
	
	Crompton

	
	
	

	4
	Diesel Engine
	Catterpillar

	
	
	Kirloskar

	
	
	Cummins

	
	
	

	5
	MS / GI Pipes
	Tata

	
	
	Jindal (Hissar)

	
	
	Prakash Suriya

	
	
	Apollo

	
	
	

	6
	G.I fitting
	Unik

	
	
	Zoloto ‘M’

	
	
	

	7
	Forged Steel Fittings
	True Forge

	
	
	VS Forge

	
	
	

	8
	C.I. Gate Valve
	Kirloskar

	
	
	IVC

	
	
	Sant

	
	
	

	9
	Cast Steel Gate Valve
	Audco

	
	
	L&T

	
	
	

	10
	Cast Steel Swing Check Valve
	Audco

	
	
	L&T

	
	
	

	11
	Swing Check type NRV (C.I.)
	Kirloskar

	
	
	IVC

	
	
	

	12
	Cast Steel Check Valve (Non-Return Valve)
	Audco

	
	
	L&T

	
	
	

	13
	Ball Valve
	Leader

	
	
	Zoloto

	
	
	Sant

	14
	Gun Metal Air release valve
	Leader

	
	
	Zoloto

	
	
	Sant

	15
	Single/Double Headed Hydrant valves, Fire Brigade inlet/drawout, Hose reel drum, shut off nozzle, Branch Pipe, Fire Man Axe Male & Female Coupling
	Newage

	
	
	Padmini

	
	
	Lifeguard

	
	
	

	16
	20 mm dia rubber pipe for hose reel
	Dunlop

	
	
	Good Year

	
	
	Padmini

	
	
	Lifeguard

	
	
	

	17
	Pressure switch
	Danfoss

	
	
	Switzer

	
	
	Waaree

	
	
	

	18
	Pressure Gauges
	Fiebig

	
	
	H Guru.

	
	
	Waree

	
	
	

	19
	Suction Strainers
	Dashmesh

	
	
	Emerald

	
	
	Maharaja Casting

	
	
	

	20
	Fire Extinguishers (ISI Branded only)
	Minimax

	
	
	Cease Fire

	
	
	Safex

	
	
	Lifeguard

	
	
	

	21
	Anti-corrosive pipe treatment (As per IS:10221 – 1982)
	Pypkote (IWL)

	
	
	Coatek

	
	
	

	22
	RRL Hose
	Newage

	
	
	‘CRC’

	
	
	Padmini

	
	
	Lifeguard

	
	
	

	
	
	Sealol

	23
	Mechanical Seal
	Burgman

	
	
	Hindustan

	
	
	

	24
	Foot Valve
	Kirloskar

	
	
	IVC

	
	
	

	25
	Antivibration mounting
	Resistoflex

	
	
	Dunlop

	26
	Dash Fasteners
	Hilti

	
	
	Fisher

	
	
	

	27
	Paint Primer
	Asian

	
	
	Jenson Nicholson

	
	
	Berger

	
	
	

	28
	Enamel Painting of pipes etc.
	Asian

	
	
	Jenson Nicholson

	
	
	Berger

	
	
	

	29
	Welding Electrodes
	Advani oerlikon

	
	
	ESAB

	
	
	D&H Secheron

	
	
	

	30
	Installation control valve
	HD

	
	
	Viking

	
	
	Tyco

	
	
	

	31
	Deluge Valve
	HD

	
	
	Viking

	
	
	Tyco

	
	
	

	32
	Pendant / Upright / Powder coated Pendant Sprinkler Heads / Spray Nozzels
	Tyco

	
	
	Viking

	
	
	HD

	
	
	Newage

	
	
	

	33
	Curtain Nozzle
	HD

	
	
	Viking

	
	
	Tyco

	
	
	

	34
	Powder coated sprinkler rosette
	Tyco

	
	
	Viking

	
	
	HD

	
	
	Newage

	
	
	

	35
	Concealed Sprinkler
	Tyco

	
	
	Viking

	
	
	HD

	
	
	Newage

	
	
	

	36
	Flow Switch
	System Sensor

	
	
	Potter

	
	
	

	37
	Annunciator Panel for Sprinkler Panel
	PCD

	
	
	Safeway

	
	
	Agni


LIST OF APPROVED OF MATERIALS/ MAKES FOR NETWORKING WORK
	S. No
	Items
	Makes

	1
	CAT6 UTP Cable (Each Box Containing 305 Mtrs)
	CAT6 UTP Ethernet Cable AMP, D-Link, systimax or equivalent

	2
	CAT5E UTP Cable (Each Box Containing 305 Mtrs)
for Voice
	CAT5E UTP Ethernet Cable AMP, D-Link, systimax or equivalent

	3
	Conduit pipe (45 X 25 mm) 2” (ISI Mark)
	ISI / ISO Approved

	4
	Conduit pipe (30 X 25 mm) 1 ½ “(ISI Mark)
	ISI / ISO Approved

	5
	24 Port Jack Panel (Cat 6)
	Supports UTP CAT6 AMP, DLink systimax or equivalent

	6
	24 Port Jack Panel (Cat 5E)
	Supports UTP CAT5E AMP, DLink , systimax or equivalent

	7
	Patch cord 7 ft (Cat 6)
	AMP, DLink, Systimax or Equivalent

	8
	Patch cord 3 ft. (Cat 6)
	AMP, DLink, Systimax or Equivalent

	9
	Rack (42 U Rack Height)
	Wall mount, front glass door (lockable), AC power distribution channel with power sockets & spike suppressor etc. of reputed brand like HCL/DLink or
equivalent

	10
	Wire Manager (ISI mark)
	ISI /ISO approved

	11
	RJ 45 Connector
	AMP, DLink, Systimax or Equivalent

	12
	RJ 11 Connector
	AMP, DLink, Systimax or Equivalent

	13
	Information Outlets (Cat 6)
	AMP, DLink, Systimax or Equivalent

	14
	Information Outlets (Cat 5E)
	AMP, DLink, Systimax or Equivalent

	15
	Face Plates (4 I/O Outlets)
	AMP, DLink, Systimax or Equivalent

	16
	Krone for Voice Ports
	Dlink, Krone or Equivalent

	17
	Rizer cable
	Havells or Equivalent


Note: - 1. The Architect/Consultant shall have rights to change/adopt equipment makes/brands etc.
PRICE BID
(SCHEDULE OF QUANTITIES)
SCHEDULE OF QUANTITIES
INTERIOR, CIVIL, ELECTRICAL, AIR-CONDITIONING & ITS ASSOCIATED WORKS OF NAFED HYDERABAD BRANCH OFFICE AT 5-10-93, HACA BHAWAN, 2nd FLOOR, OPP- PUBLIC GARDEN, HYDERABAD
Sub: Providing & fixing partitions, false ceiling, and other  miscellaneous  civil  works,  electrical,  CCTV, other allied electrical, Plumbing works etc. in Existing building at 5-10-93, HACA Bhawan, 2nd Floor, Opp- Public Garden, Hyderabad-500004

The bill of quantities shall be read in conjunction with the drawings, conditions of contract, specifications, as these documents are jointly explanatory and descriptive of the works included in the Contract.
· The Contractor shall visit, examine the site and ascertain the nature of work to be done and shall accept all the responsibility for the cost of the work involved.
· The rate for all the items such as material or any loose furniture etc. shall be inclusive of the transportation, labour charges irrespective of the floor to be transported to.
· All the material, hardware, sanitary fittings etc. to be used as per the Company's technical specifications and the design of the same must be approved by the Architect prior to its fixing at the site.
· The material to be used, hardware or any other fitting shall be first got for approval as mentioned in the specifications. If the same is not available any equivalent material to be used shall be bought for prior approval by the NAFED authorities or the Architect.
· The site shall be cordoned off by the contractor using metal sheets or any appropriate material. Also, safety measures such  as  covering  of  external  sides  of  building  with  hessian cloth if necessary shall be considered as part of contract.
· The present electricity contracted load is 12 KW which is not sufficient for present consumption.   At least 25 KW load from the Electricity Department and cabling work need to be done by Contractor to avoid any disruption in electricity supply after renovation.  
· Intercom facility for all work stations and cabins should be provided.
· Nafed Hyderabad having chairs in the office which can be utilised after renovation. Hence, though number of chairs required may be specified as per the plan, but NAFED reserve the right to reduce quantity.
· Adequate space be made in store room for storage of files and also in each and every cabins and work stations.
· Provision for installation of invertor.

DECLARATION
1. I/We hereby declare that I/We have read and understood the Conditions of Contract, Specifications, drawings, Schedule of Quantities etc. and hereby agree to abide by them. In token thereof, I/We have signed below and at the end of Schedule of Quantities. I/We also understand that otherwise this tender is liable to be rejected.

2. I/We understand that our Tender will not be considered, if the rates for items are not written both in FIGURES AND WORDS.

3. I/We hereby confirm that only the relevant entries asked for have been made within the Tender documents issued to us. I/We also confirm that in the even of any entry in this Tender document, other than the relevant entry, shall make this Tender invalid.

4. I/We hereby agree to obtain the Registration Number under the Contract Labour Act by Registering with the Labour Commissioner and furnish the Registration details to NAFED.

SIGNATURE OF TENDERER WITH RUBBER STAMP

Place:

	Name of Work:-  INTERIOR, CIVIL, ELECTRICAL, AIR-CONDITIONING & ITS ASSOCIATED WORKS OF NAFED, HYDERABAD BRANCH OFFICE AT 5-10-93, HACA BHAWAN, 2nd FLOOR, OPP- PUBLIC GARDEN, HYDERABAD

	SCHEDULE OF QUANTITIES



	S.NO
	ITEM DESCRIPTION
	
	

	A)
	CIVIL WORK
	
	

	B)
	PLUMBING WORK
	
	

	C)
	INTERIOR WORK
	
	

	D)
	ELECTRICAL WORK
	
	

	E)
	AC WORK
	
	

	 
	 
	
	

	 
	TOTOL WORK COST (A+B+C+D+E)
	
	

	

	


	Name of Work:-  INTERIOR, CIVIL, ELECTRICAL, AIR-CONDITIONING & ITS ASSOCIATED WORKS OF NAFED, HYDERABAD BRANCH OFFICE AT 5-10-93, HACA BHAWAN, 2nd FLOOR, OPP- PUBLIC GARDEN, HYDERABAD

	CIVIL WORK

	ITEM
	DSR 2021 CODE
	NON- DSR
	ITEM DESCRIPTION
	UNIT
	QTY
	RATE 
	DSR RATE 
	AMOUNT

	

	1
	4.20
	
	RCC M-25 Grade
Providing and laying in position ready mixed M-25 grade concrete for reinforced cement concrete work, using fly ash and cement content as per approved design mix, and manufactured in fully automatic batching plant and
transported to site of work in transit mixer for all leads, having continuous agitated mixer, manufactured as per mix design of specified grade for reinforced cement concrete work, including pumping of R.M.C. from transit mixer to site of laying, excluding the cost of centering, shuttering, finishing and reinforcement, including cost of admixtures in recommended proportions as per IS : 9103 to accelerate / retard setting of
concrete, improve workability without impairing strength and durability as per direction of the Engineer - in - charge.NOTE- (1) Cement content considered in this item is @ 330 kg/cum.
Excess/ less cement used as per design mix is payable/ recoverable
separately. (2) Fly ash conforming to grade I of IS 3812 (Part-1) only be used as part replacement of OPC as per IS : 456. Uniform blending with cement to be ensured in accordance with clauses 5.2 and 5.2.1 of IS:456 -2000 in the items of BMC and RMC.
	sqm
	
	
	
	

	i.
	4.20.1
	
	All works up to Plinth level.
	
	
	
	
	

	ii.
	4.20.2
	
	All works above plinth & up to floor V level. & staircase
	cum.
	2.88
	
	
	

	
	
	
	
	
	
	
	
	

	iii.
	5.9
	
	CENTERING & SHUTTERING
Centering and shuttering including strutting, propping etc. and removal of form for
:
	
	
	
	
	

	vi.
	5.9.4
	
	Shelves (Cast in situ)
	sq.m.
	2.02
	
	
	

	vii.
	5.9.5
	
	Lintels, beams, plinth beams, girders, bressumers and
	sq.m.
	3.07
	
	
	

	i.
	5.22C.1
	
	Thermo-Mechanically Treated bars of grade Fe-500D or more.
	Kg
	288.26
	
	
	

	
	
	
	
	
	
	
	
	

	2
	5.0
	
	TOTAL FOR CONCRETE, R.C.C & REINFORCEMENT
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	6.0
	
	BRICK WORK
	
	
	
	
	

	
	
	
	HALF BRICK MASONRY
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	i.
	6.13
	
	Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 in superstructure above plinth level up to floor V level.
	
	
	
	
	

	
	6.13.2
	
	Cement mortar 1:4 (1 cement :4 coarse sand)
	sqm
	33.00
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	230mm. BRICK MASONRY
	
	
	
	
	

	iI.
	6.3
	
	Brick work with common burnt clay machine moulded perforated bricks of class designation 12.5 conforming to IS: 2222 in superstructure above plinth level up to floor five level in cement mortar 1:6 (1 cement : 6 coarse sand) :
	
	
	
	
	

	iii.
	6.3.1
	
	Cement mortar 1:6 (1 cement : 6 coarse sand)
	cu.m.
	5.04
	
	
	

	3
	6.0
	
	TOTAL FOR BRICK WORK
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	4
	11.0
	
	FLOORING
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	i.
	11.41A
	
	Providing and laying Vitrified tiles in floor in different sizes (thickness to
be specified by the manufacturer) with water absorption less than 0.08%
and conforming to IS:15622, of approved brand & manufacturer, in all
colours and shade, laid on 20 mm thick cement mortar 1:4 (1 cement:
4 coarse sand) jointing with grey cement slurry @3.3 kg/sqm including
grouting the joints with white cement and matching pigments etc. The
tiles must be cut with the zero chipping diamond cutter only . Laying of
tiles will be done with the notch trowel, plier, wedge, clips of required
thickness, leveling system and rubber mallet for placing the tiles gently
and easily.
	
	
	
	
	

	a.
	11.41A.1
	
	Double charge vitrified tile polished finish of size
	
	
	
	
	

	
	11.41A.1.1
	
	Size of Tile 600 x 600 mm
	sq.m.
	292.21
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	GRANITE
	
	
	
	
	

	b
	11.38
	
	Providing and laying Ceramic glazed floor tiles of size 300x300 mm (thickness to be specified by the manufacturer), of 1st quality conforming to IS : 15622, of approved make, in all colours, shades, except White, Ivory, Grey, Fume Red Brown, laid on 20 mm thick bed of cement mortar 1:4 (1 Cement : 4 Coarse sand), jointing with grey cement slurry @ 3.3 kg/ sq.m including pointing the joints with white cement and matching pigments etc., complete.
	sq.m.
	29.63
	
	
	

	c
	8.11
	
	Providing and fixing machine cut, mirror/ eggshell polished , Marble stone work for wall lining (veneer work) including dado, skirting, risers of steps etc., in required design and pattern wherever required, stones of different finished surface texture, on 12 mm (average) thick cement mortar 1:3 (1 cement : 3 coarse sand) laid and jointed with white cement slurry @ 3.3 kg/sqm including pointing with white cement slurry admixed with pigment of matching shade, including rubbing, curing, polishing etc. all complete as per Architectural drawings, and as directed by the Engineer-in-Charge.
8.11.1 18 mm thick Italian Marble stone slab,Perlato, Rosso verona,
Fire Red or Dark Emperadore etc.
	sq.m.
	16.39
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	d
	11.33
	
	25 mm wooden planking, tongued and grooved in flooring, including fixing with iron screws complete with :
11.33.1 Second class teak wood
	sq.m.
	16.03
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	PANTRY COUNTER
	
	
	
	
	

	ii.
	11.56
	
	Providing and laying Polished Granite stone flooring in required design and patterns, in linear as well as curvilinear portions of the building all complete as per the architectural drawings with 18 mm thick stone slab over 20 mm (average) thick base of cement mortar 1:4 (1 cement : 4 coarse sand) laid and jointed with cement slurry and pointing with white cement slurry admixed with pigment of matching shade including rubbing , curing and polishing etc. all complete as specified and as directed by the Engineer-in-Charge.
	
	
	
	
	

	a.
	11.56.1
	
	Polished Granite stone slab jet Black, Cherry Red, Elite Brown,
Cat Eye or equivalent.
	sqm
	2.38
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	BASIN COUNTER
	
	
	
	
	

	iii.
	11.56
	
	Providing and laying Polished Granite stone flooring in required design and patterns, in linear as well as curvilinear portions of the building all complete as per the architectural drawings with 18 mm thick stone slab over 20 mm (average) thick base of cement mortar 1:4 (1 cement : 4 coarse sand) laid and jointed with cement slurry and pointing with white cement slurry admixed with pigment of matching shade including rubbing , curing and polishing etc. all complete as specified and as directed by the Engineer-in-Charge.
	sq.m.
	1.08
	
	
	

	a.
	11.56.1
	
	Polished Granite stone slab jet Black, Cherry Red, Elite Brown,
Cat Eye or equivalent.BASIC RATE OF GRANITE  MIN. Rs. 100.00/ PER SQFT
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	TOILET WALL TILES
	
	
	
	
	

	v.
	11.49
	
	Providing and laying Vitrified tiles in floor with different sizes (thickness
to be specified by the manufacturer), with water absorption less than
0.08% and conforming to IS:15622, of approved brand & manufacturer,
in all colours and shade, laid with cement based high polymer modified
quick set tile adhesive (water based) conforming to IS : 15477, in average
6 mm thickness, including grouting of joints (Payment for grouting of
joints to be made separately).
	
	
	
	
	

	a.
	11.49.2
	
	Size of Tile 600x600 mm
	sq.m.
	114.58
	
	
	

	
	
	
	
	
	
	
	
	

	
	11.48.2
	
	Grouting the joints of flooring tiles having joints of 3 mm width, using
epoxy grout mix of 0.70 kg of organic coated filler of desired shade
(0.10 kg of hardener and 0.20 kg of resin per kg), including filling /
grouting and finishing complete as per direction of Engineer-in-charge
	
	
	
	
	

	
	11.48.2
	
	Size of Tile 600x600 mm
	sq.m.
	114.58
	
	
	

	
	
	
	
	
	
	
	
	

	3
	11.0
	11.0
	TOTAL FOR FLOORING WORK
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	5.0
	5.0
	FINISHING
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	CEMENT PLASTER (IN FINE SAND)
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	i.
	13.1
	
	12 mm cement plaster of mix
	
	
	
	
	

	
	13.1.1
	
	1:4 (1 cement: 4 fine sand) On RCC Roof slab ceiling
	sqm
	84.85
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	INTERIOR FINISHING
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	iii.
	13.26
	
	Providing and applying plaster of paris putty of 2 mm thickness over plastered
surface to prepare the surface even and smooth complete.
	sqm
	314.06
	
	
	

	iv.
	13.41
	
	Distempering with oil bound washable distemper of approved brand and
manufacture to give an even shade :
	
	
	
	
	

	
	13.41.1
	
	13.41.1 New work (two or more coats) over and including water thinnable priming
coat with cement primer
	sqm
	314.06
	
	
	

	
	
	
	
	
	
	
	
	

	v.
	13.43
	
	Applying one coat of water thinnable cement primer of approved brand and
manufacture on wall surface
	
	
	
	
	

	
	13.43.1
	
	Water thinnable cement primer
	sqm
	314.06
	
	
	

	vi.
	13.44
	
	Finishing walls with water proofing cement paint of required shade :
	
	
	
	
	

	vii.
	13.46
	
	Finishing walls with AcrylicSmoothexterior paintofrequired shade :
	
	
	
	
	

	
	13.46.1
	
	New work (Two or more coat applied @ 1.67 ltr/10 sqm over and including priming coat of exterior primer applied @ 2.20 kg/ 10 sqm)
	sqm
	259.06
	
	
	

	
	
	
	
	
	
	
	
	

	viii.
	13.62
	
	Painting with synthetic enamel paint of approved brand and manufacture of
required colour to give an even shade :
	
	
	
	
	

	
	13.62.1
	
	Two or more coats on new work over an under coat of suitable shade with
ordinary paint of approved brand and manufacture
	sqm
	259.06
	
	
	

	
	
	
	
	
	
	
	
	

	5
	13.0
	13.0
	TOTAL FOR FINISHES WORK
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	6
	15.25
	15.0
	Dismantling stone slab flooring laid in cement mortar including stacking of serviceable material and disposal of unserviceable material within 50 metres lead.
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	SQM
	352.00
	
	
	

	6
	6.0
	6.0
	TOTAL FOR DISMANTLING AND DEMOLISHING WORK
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	7
	22.0
	
	WATER PROOFING
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	i.
	22.5
	
	Providing and laying water proofing treatment in sunken portion of WCs, bathroom etc., by applying cement slurry mixed with water proofing cement compound consisting of applying :
(a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water proofing cement compound @ 0.253 kg/ sqm. This layer will be allowed to air cure for 4 hours.
(b) Second layer of slurry of cement @ 0.242 kg/sqm mixed with water proofing cement compound @ 0.126 kg/sqm. This layer will be allowed to air cure for 4 hours followed with water curing for 48 hours. The rate includes preparation of surface, treatment and sealing of all joints, corners, junctions of pipes and masonry with polymer mixed slurry.
	sqm
	51.86
	
	
	

	ii.
	22.20
	
	Providing and laying APP (Atactic Polypropylene Polymer) modified prefabricated five layer 3 mm thick water proofing membrane, black finished reinforced with non woven polyester matt consisting of a coat of bitumen primer for bitumen  membrane @ 0.40 litre/sqm by the same membrane manufacture of density at 25°C, 0.87-0.89 kg/ litre and viscocity 70-160 cps. Over the primer coat the layer of membrane shall be laid using Butane Torch and sealing all joints etc, and preparing the surface complete. The vital physical and chemical parameters of the membrane shall be as under : Joint
strength in longitudinal and transverse direction at 23°C as 650/ 450N/5cm. Tear strength in longitudinal and transverse direction as 300/250N. Softening point of membrane not less than 150°C. Cold flexibility shall be upto -2°C when tested in accordance with ASTM, D - 5147. The laying of membrane shall be got done through the authorised applicator of the manufacturer of membrane :
	
	
	
	
	

	
	22.20.1
	
	3 mm thick
	sqm
	51.86
	
	
	

	
	
	
	
	
	
	
	
	

	7
	22
	
	TOTAL FOR WATER PROOFING
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	8
	
	
	ALUMINIUM WORK
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	i.
	21.1
	
	Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded built up standard tubular sections/ appropriate Z sections and other sections of approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required dia and size, including necessary filling up the gaps at junctions, i.e. at top, bottom and sides with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be smooth, rust free, straight, mitred and jointed mechanically wherever required including cleat angle, Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel screws, all complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing, paneling and dash fasteners to be paid for separately) :
	
	
	
	
	

	
	21.1.1.2
	
	For fixed portion
	
	
	
	
	

	
	
	
	Powder coated aluminium (minimum thickness of powder coating 50 micron)
	Kg.
	702.00
	
	
	

	ii.
	21.1.2.2
	
	For shutters of doors, windows & ventilators including providing and fixing hinges/ pivots and making provision for fixing of fittings wherever required including the cost of EPDM rubber / neoprene gasket required
(Fittings shall be paid for separately)
	
	
	
	
	

	
	
	
	Powder coated aluminium (minimum thickness of powder coating 50
micron)
	Kg.
	70.00
	
	
	

	iii.
	21.10
	
	Providing and fixing double glazed hermetically sealed glazing in aluminium windows, ventilators and partition etc. with 6 mm thick clear float glass both side, having 12 mm air gap, including providing EPDM gasket, perforated aluminium spacers, desiccants, sealant (Both primary and secondary sealant) etc. as per specifications, drawings and direction of Engineer-in-charge complete.
	sq.m.
	17.75
	
	
	

	iv.
	21.15
	
	Providing and fixing aluminium casement windows fastener of required
length for aluminium windows with necessary screws etc. complete.
	
	
	
	
	

	
	21.15.1
	
	Anodized (AC 15) aluminium
	Each.
	108.00
	
	
	

	v.
	21.16
	
	Providing and fixing aluminium round shape handle of outer dia 100 mm
with SS screws etc. complete as per direction of Engineer-incharge
	
	
	
	
	

	
	21.16.2
	
	Powder coated minimum thickness 50 micron aluminium
	Each.
	30.00
	
	
	

	vi.
	21.3
	
	Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc. with EPDM rubber / neoprene gasket etc. complete as per the architectural drawings and the directions of Engineer- in-charge . (Cost of aluminium snap beading shall be paid in basic item):
	
	
	
	
	

	
	21.3.2
	
	With float glass panes of 5.50 mm thickness
	sq.m.
	75.00
	
	
	

	vi.
	21.19
	
	Filling the gap in between aluminium/ stone/ wood frame and adjacent RCC/ Brick/ Stone/ wood/ Ceramic/ Gypsum work by providing weather
/structural non sag elastomeric PU sealant over backer rod of approved quality as per architectural drawings and direction of Engineer-in-charge complete, complying to ASTM C920, DIN 18540-F & ISO 11600
	
	
	
	
	

	
	21.19.2
	
	Upto 10 mm depth and 10 mm width
	Meter
	154.00
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	TOTAL FOR ALUMINIUM WORK
	
	
	
	
	

	

	TOTAL FOR CIVIL WORKS
	
	
	


	S.NO
	DESCRIPTION
	UNIT
	QTY
	RATE
	DSR RATE WITHOUT GST 
	AMOUNT

	PLUMBING WORK

	
	SANITARY FIXTURES, FAUCETS & TOILET
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	DSR 17.78
	Providing and fixing white vitreous china extended wall mounting water closet of size 780x370x690 mm of approved shape including providing & fixing white vitreous china cistern with dual flush fitting, of flushing capacity 3 litre/ 6 litre (adjustable to 4 litre/ 8 litres), including seat cover, and cistern fittings, nuts, bolts and gasket etc complete.
	No.
	5
	
	
	

	 
	 
	 
	 
	
	
	

	 
	 
	 
	 
	
	
	

	17.7A 
	 Providing and fixing wash basin with C.I. brackets, 15 mm dia CP Brass single hole basin mixer of approved quality and make, including painting of fittings and brackets, cutting and making good the walls wherever required:
	 
	 
	
	
	

	(a) 
	 White Vitreous China Wash basin size 550x400 mm with a 15 mm CP Brass single hole basin mixer 
	No.
	3
	
	
	

	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	DSR 17.4
	 Providing and fixing white vitreous china flat back or wall corner type lipped front urinal basin of 430x260x350 mm and 340x410x265 mm sizes respectively with automatic flushing cistern with standard flush pipe and C.P. brass spreaders with brass unions and G.I clamps complete, including painting of fittings and brackets, cutting and making good the walls and floors wherever required :
	 
	`
	 
	 
	 

	17.4.2
	 Range of two urinal basins with 5 litre white P.V.C. automatic flushing cistern 
	No.
	2
	
	
	

	 
	 
	 
	 
	
	
	

	N.S 5
	Providing & fixing  health faucet and complete with all accessories
(APPROVED BY THE ARCHITECT))
	 
	`
	
	
	

	 
	Make        :  HINDWARE/ CERA
	No.
	11
	
	
	

	 
	Model: WILL BE APPROVED BY ARCHITECT
	
	
	
	
	

	 
	 
	
	
	
	
	

	 
	 
	 
	 
	
	
	

	DSR 17.34
	Providing and fixing toilet paper holder :
	 
	 
	
	
	

	17.34.1
	C.P. brass
	No.
	5
	
	
	

	 
	 
	
	
	
	
	

	 
	 
	
	
	
	
	

	 
	 
	 
	 
	
	
	

	DSR 17.73
	 Providing and fixing PTMT towel rail complete with brackets fixed to wooden cleats with CP brass screws with concealed fittings arrangement of approved quality and colour.
	 
	 
	
	
	

	17.73.2
	 600 mm long towel rail with total length of 645 mm, width 78 mm and effective height of 88 mm, weighing not less than 190 gms.
	No.
	5
	
	
	

	 
	 
	 
	 
	
	
	

	 
	 
	 
	 
	
	
	

	N.S 1
	Supply & fixing of Nahani trap with Stainless Steel Chilli trap
(APPROVED BY THE ARCHITECT)
	 
	 
	
	
	

	 
	Make    : - nirali
	No.
	8
	
	
	

	 
	 
	
	
	
	
	

	N.S 2
	Supply & fixing Soap dispensor (APPROVED BY THE
ARCHITECT)
	 
	 
	
	
	

	 
	Make             :   KOHLER
	No.
	3
	
	
	

	 
	 
	
	
	
	 
	

	N.S 3
	Supply & fixing S. S. Sink of size 32” X 16” of Nirali or equivalent approved make with necessary supports, angle cock, plumbing, bottle trap & long body tap swing type etc. All complete.  (Kitchen)  (Double Bowl)  (Elegance Ultra) (1000mm.x510mm.)   bowl(560x410x215), Anti-scratch.
(APPROVED BY THE ARCHITECT)
	 
	 
	 
	 
	 

	 
	Make    : - KOHLER, NIRALI
	No.
	1
	
	
	

	 
	 
	 
	 
	
	
	

	 
	 
	 
	 
	 
	 
	 

	N.S 4
	Providing & fixing Shower PANEL as approved by Architect.
(Make- Jaguar)
	No.
	1
	
	
	

	 
	 
	 
	 
	
	
	

	N.S 5
	Providing & fixing 6 mm thick looking mirror of Modi or approved equivalent make. The mirror will be fixed on 3/4" dia SS finish stud, all complete as per instructions at site by architect.
	No.
	3
	
	
	

	 
	 
	 
	 
	
	
	

	 
	TOTAL SANITARY FIXTURES, FAUCETS & TOILET
	 
	 
	
	
	

	 
	 
	 
	 
	
	
	

	 
	WATER SUPPLY & DRAIN, SOIL WAISE, VENT PIPE &
FITTINGS
	 
	 
	
	
	

	DSR 18.8
	Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot & cold water supply, including all CPVC plain & brass threaded fittings, i/c fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step CPVC solvent cement and the cost of cutting chases and making good the same including testing of
	 
	 
	 
	 
	 

	
	 
	mtrs.
	 
	 
	 
	 

	18.8.1
	15 mm nominal outer dia Pipes
	
	15
	
	
	

	18.8.2
	20 mm nominal outer dia Pipes
	
	25
	
	
	

	18.8.3
	25 mm nominal outer dia Pipes
	
	65
	
	
	

	18.8.4
	32 mm nominal outer dia Pipes
	
	30
	
	
	

	DSR 18.9
	Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot & cold water supply including all CPVC plain & brass threaded fittings This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching, refilling & testing of joints complete as per direction of
Engineer in Charge.
	 
	 
	
	
	

	
	 
	 
	 
	
	
	

	18.9.6
	50 mm nominal outer dia Pipes
	 
	14
	
	
	

	18.9.8
	80 mm nominal outer dia Pipes
	 
	9
	
	
	

	18.9.9
	100 mm nominal outer dia Pipes
	 
	8
	
	
	

	 
	 
	 
	 
	 
	 
	 

	DSR 19.4
	Providing and fixing square-mouth S.W. gully trap class SP-1 complete with C.I. grating brick masonry chamber with water tight
C.I. cover with frame of 300 x300 mm size (inside) the weight of cover to be not less than 4.50 kg and frame to be not less than 2.70 kg as per standard design:
	 
	 
	 
	 
	 

	19.4.1
	100x100 mm size P type
	 
	 
	 
	 
	 

	19.4.1.1
	With common burnt clay F.P.S. (non modular) bricks of  class
designation 7.5
	No.
	3
	
	
	

	 
	TOTAL WATER SUPPLY & DRAIN, SOIL WAISE, VENT PIPE & FITTINGS
	 
	 
	
	
	

	 
	 
	 
	 
	
	
	

	 
	TOTAL FOR PLUMBING WORK 
	 
	 
	
	
	


	INTERIOR WORK

	Sl. No.
	PARTICULARS
	UNIT
	QTY
	RATE
	DSR RATE WITHOUT GST
	AMOUNT

	1
	DISMANTLING WORKS
	
	
	
	
	

	
	1-         All the rates shall be compulsorily inclusive of the following scaffold items as stated below. No extra rate shall    be paid for the scaffolding.
2-        No extra rate will be paid for barricading and safety standards adoption prescribed by the National Building Code and its latest revision.
3-       The external / internal scaffold would be erected on 100% of the entire area for speedy completion of work. A team of 4 to 6 people shall remain on site for minor adjustment or shifting of planks, shifting of furniture, records of any type etc. as required and directed on site.
4-        All debris scarp materials from dismantling work shall be contractor’s property as specified and shall be removed away from the site immediately on his own. The contractor shall stack carefully all the re-useable materials like glass, wooden members, aluminium, steel members, ply etc. at a suitable location in confirmation with NAFED authorities and the Architect. 5-        For all other dismantling items as specified by the Architect, the contractor should carefully stack all the dismantled material at site as per the instructions of the Architect. All debris associated with the dismantling should however be disposed off by the Contractor.

	2
	FALSE CEILING
	
	
	
	
	

	i
	FALSE CEILING ( Gypboard)
	
	
	
	
	

	12.52.4
	12.5 mm thick fully Perforated Gypsum Board tile made
from plasterboard having glass fibre conforming to IS:
2095 part I, of size 595x595 mm, having perforation of
9.7x9.7 mm at 19.4 mm c/c with center borders of 48
mm and the side borders of 30 mm, backed with non
woven tissue on the back side, having an NRC (Noise
Reduction Coefficient) of 0.79, with 50 mm resin bonded
glass wool backing.
	SQM
	79.0
	
	
	

	
	
	
	
	
	
	

	ii
	FALSE CEILING (24"x24" GRID FALSE CEILING)
	
	
	
	
	

	12.58.1
	24"x24" Grid False Ceiling ( FINE FISSURED PLANKS): Providing and Fixing False ceiling Grid using hot dipped Galvonised steel sections, exposed surface chemically  cleaned capping pre-finished in baked polyster paint. Main tee of size 3000 x 32 x 24 mm at every 1200mm c/c maximum, 1200mm cross Tee of size 1200 x 27 x 24mm at every 600mm intervals and 600 mm cross Tee of size 600 x 25 x 24mm at every 1200mm max and 3000 x 19 x 19mm wall angle all around the wall to form grid size of 600mm x 600mm . The Main grid to be suspended to the MS frame with 2mm pre- straightened GI wire and GI adjustable clamp and Laying of fibre wool board having Fire rating of 60 min. as per BS 476/23 of 1987 , Noise reduction co- eff. ( NRC ) of 0.50, Light reflectance of 83%, Sound atteneuation of 32db, thermal conductivity of k=0.052 W/m, wt of 4kgs/mts and humidity resistance of RH-95 ,600x600mm x 12mm thick over the Grid. All as per the design and instructions Architects.
	SQM
	140
	
	
	

	
	
	
	
	
	
	

	iii
	WOODEN VEENER FALSE CEILING
	
	
	
	
	

	
	
	
	
	
	
	

	iv
	BAFFLE CEILING
	
	
	
	
	

	
	Providing  &  fixing  Vertical  Linear  Baffle  Ceiling  made  out  of  Aluminum Extrusion made of Aluminum alloy grade 6063. The baffle blade shall be in size  of  100x  25  x3000mm/150x  25  x3000mm  in  powder  coated  finish  of approved  shade  or  wood  grain  finish.  The  baffle  blade  shall  be  suspended using  C-channel/  Slotted  U-profile  powder  coated  to  black  color  at  an
oncenter spacing of 150mm.
	SQM
	55.4
	
	
	


Installation:

	The C-Channel/U profile of size 20mmX30mmX3750mm shall be suspended at  every  1200mm  on-centre  using  6mm  threaded  rod/4mm  rod/12  gauge hanger  wire  from  the  structural  soffit  at  every  1200mm  intervals  using  U- profile  hanger/C-channel  hanger.  Multiple  lengths  of  Uprofile/C-channel shall  be  connected  using  U-profile  connector/  C-channel  connector.  The baffle blades shall be suspended from the C-channel/U-profile carrier bars at the required intervals (100/150 /200/250mm)  using baffle hangers. Spacing between  blades  shall  be  adjusted  using  the  slots  in  carrier  or  the  special spacer  arrangement  provided  for  this  purpose.  Multiple  lengths  of  baffles shall be connected using Baffle Joiner and ends covered with end caps (Black color)
	
	
	
	
	
	

	3
	PARTITION
	
	
	
	
	

	
	Providing   and   fixing   partition   framing   shall   consist   of   Heavy   duty Aluminium   Box   Sections   50mm   x   50mm   @   600mm   c/c   both   ways Horizontally and  Vertically.  The vertical alternate frames to be fixed to the ceiling  with  necessary  fixtures.  The  framing  shall  be  finished  with  10  mm MDF BOARD  of  approved  make on  both  side and  finished  with  1.00  mm thk. Laminate / Veneer finished with melamine polish. The shade of laminate
/  veneer  and  polishing  finish  to  be  got  approved  from  the  Architect.  The skirting  should  be  as  per  approved  laminate/Veneer  as  per  drawing  and direction.  Rate  shall  be  inclusive  of  necessary  hardware  items  The  work includes spirit polishing  on woodwork and teak beading etc. Complete in all
respects to the complete satisfaction of the Architect.
	
	
	
	
	

	A
	PARTLY GLAZED PARTITION
	
	
	
	
	

	(I)
	FULL HT. GLAZED PARTITION UP TO 9'-0" HT. BOTH SIDE
VENEER FINISH.
	SQM
	27.88
	
	
	

	
	FULL HT. PARTITION UP TO 9'-0" HT. BOTH SIDE
LAMINATE FINISH .
	SQM
	159.38
	
	
	

	(II)
	LOW HT.12MM THK. TOUGHENED GLASS PARTITION UP TO 4'-0' .
	SQM
	13.56
	
	
	

	
	LOW HT. PARTITION UP TO 4'-0' BOTH SIDE LAMINATE FINISH
	SQM
	18.58
	
	
	

	(II)
	12MM THK. TOUGHENED GLASS PARTITION UP TO 9'-0" HT.
	SQM
	18.58
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	4
	UPVC DOOR FRAME
	
	
	
	
	

	9.117
	Providing and fixing factory made uPVC door frame made of uPVC
extruded sections having an overall dimension as below (tolerance
±1mm),  with wall thickness 2.0 mm (± 0.2 mm), corners of the door
frame to be Jointed with galvanized brackets and stainless steel screws,
joints mitred and Plastic welded. The hinge side vertical of the frames
reinforced by galvanized M.S. tube of size 19 X 19 mm and 1mm (± 0.1
mm) wall thickness and 3 nos. stainless steel hinges fixed to the frame
complete as per manufacturer’s specification and direction of Engineerin-charge
	
	
	
	
	

	9.117.2
	Extruded section profile size 42x50 mm
	METER
	60.0
	
	
	

	
	
	
	
	
	
	

	5
	PRE LAMINATED PVC DOOR SHUTTER
	
	
	
	
	


Providing and fixing factory made panel PVC door shutter consisting of

frame made out of M.S. tubes of 19 gauge thickness and size of 19 mm

x 19 mm for styles and 15x15 mm for top & bottom rails. M.S. frame

shall have a coat of steel primers of approved make and manufacture.

M.S. frame covered with 5 mm thick heat moulded PVC 'C' channel of

size 30 mm thickness, 70 mm width out of which 50 mm shall be flat

and 20 mm shall be tapered in 45 degree angle on both side forming

styles and 5 mm thick, 95 mm wide PVC sheet out of which 75mm

shall be flat and 20 mm shall be tapered in 45 degree on the inner side

to form top and bottom rail and 115 mm wide PVC sheet out of which 75

mm shall be flat and 20 mm shall be tapered on both sides to form lock

rail. Top, bottom and lock rails shall be provided both side of the panel.

10 mm (5 mm x 2 ) thick, 20 mm wide cross PVC sheet be provided as

gap insert for top rail & bottom rail, paneling of 5 mm thick both side

PVC sheet to be fitted in the M.S. frame welded/ sealed to the styles &

	rails with 7 mm (5 mm+2 mm) thick x 15 mm wide PVC sheet beading
	
	
	
	
	
	

	
	on inner side, and joined together with solvent cement adhesive. additional 5 mm thick PVC strip of 20 mm width is to be stuck on the
interior side of the 'C' Channel using PVC solvent adhesive etc. complete
as per direction of Engineer-in-charge, manufacturer's specification &
drawing.
	
	
	
	
	

	9.120.2
	30 mm thick pre laminated PVC door shutters
	Sqm
	19
	
	
	

	
	
	
	
	
	
	

	C
	Glass  Door   :   P/F  12mm  toughened  glass  door  with18"  long  SS handles, floor  spring  (Ozone,)  etc,  locking  arrangement  of  brass  make  at  top  of standard make( patch fitting),  including fixing of  Frosted strip vision film
as directed by the Architects.  size (3'-6" x 7'-0") as per drawing
	Nos.
	3
	
	
	

	
	
	
	
	
	

	6
	RECEPTION TABLE
	
	
	
	
	

	
	Supplying & placing in position of Reception counter as per photograph. Reception counter of size:- L-3000mm x D-750mm x H-1050mm  is the décor which plays the key role in kind of buisness sector to achieve the buisness. Reception desk as per photograph is made up of 25mm thick pre laminated particle board with PVC edges. The table top is supported with 18mm thick understructure of side panels and modesty panels. The front of the table is provisioned with designed wooden panel & given an extra wooden top at 1050mm height made of 18mm thick pre laminated with 2mm thick PVC edge banding. The table includes a mobile pedestal of size L-400mm x D-450mm x H-650mm made of 18mm thick prelaminated particle board with PVC edges. The pedestal is provisioned with 2 drawers and one filing drawer with locking facility. Provision of Keyboard tray with Pencil tray and hanging CPU holder. The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	RECEPTION CHAIR
	
	
	
	
	

	
	Supplying and placing in position of 360 degrees revolving medium back chair as per photograph. TheKaplan chair of Size :- (W)596mm X (D)508mm X (H)1041mm. The breathable mesh back chair with cushioned  fabric seat shall be ergonomically design with 4 way adjustable lumbar back support . The chair shall be provisioned with 2 way metal adjustable armrest with PP padding. The seat to be made with 12 mm thick hot pressed plywood upholsetered with Polyurethane foam and mesh fabric over it. The chair shall be provided with tilting mechanism with single angle locking facility and pneumatic height adjustment which shall have stroke of 10.0 +/- 0.3 cm .The black  Five star nylon base with hooded nylon castors .  Chair seat has foam of density 30-35 (+/-2kg /m3) Dimensions tolerance / variations shall be within +/- 1 cm.   The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	WAITINGAREA  THREE SEATER SOFA
	
	
	
	
	

	
	Supplying and placing in position of three seater sofa of size:- (L)1360mm X (D)780mm X (H)740mm as per image.Highly stylish with beautiful premium Leatherette upholstery, the Bid is one classy sofa that can uplift the stature of your office spaces. Beautiful Contemporary design with ample seating options take your pick from the various modules we have on offer. This Bid has a tufted Chester as an ode to Vintage design while staying true to its form with plush padded arms for added comfort. The Sofa Family comprises of a 3 seater, 2 Seater and a 1 seater. .The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	WAITING AREA CENTER TABLE
	
	
	
	
	

	
	Supplying and placing in position of Contemporary Style center table of Dimension (L)1000mm X (D)1000mm X (H)400mm450mm made with 10mm Bent Glass Clear Finish.Bit of Both. The Center table is a combination of wood and glass for an elegant setting. Get a matching set along with a choice of a Tv stand or a rectangular center table.
with Contemporary Style, Table top made with 12mm Tempered Glass and aClear Glass Finish with Engineered wood base fixed to the Glass top and Warm Wooden Paper Finish .  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	WAITING AREA CORNER TABLE
	
	
	
	
	

	
	Supplying and placing in position of side table of size:- (L) 520mm X (D) 400mm X (H) 555mm as per image.  Made from 10mm thick tempered glass, its artistic shape allows for a spacious tabletop and easy-access storage for magazines and books. The clear glass finish and the Beech wood legs enhance your living space with exquisite glamour. Bent to perfection, get this table and add a unique addition to your living space.. The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	2
	
	
	

	
	CONFERENCE TABLE
	
	
	
	
	

	
	Supplying, and placing in position of  9 seator modular Conference Table of size :- L-3000mm x D-1200mm x H-750mm as per photograph.  The table top for the table shall be made out of 36mm thick MDF board withveneer over it  of approved shade with veneer edges. The tabletop shall be finished with 2mm thick PVC edge banding of approved shade.  Table top shall be supported with 36mm thick Side panel and 18mm thick modesty panels shall be made out of thick MDF board with veneer  of approved shade with veneer edges. Provision of  5 nos. fliptop box , a junction box and a wire raceway below the table top for wire management.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	BM CABIN TABLE
	
	
	
	
	

	
	Supplying and placing in position of Chairman Table as per photograph. This precise Boss's Desk  of size :- (L)2400mm X (D)2330mm X (H)770mm is designed with superb quality. We can find on the ample design, beautiful color, elements large space and modernized styles. Functional and stately, with a sturdy design style, this L shape desk is sure to make a dramatic statement in the office.The table shall be made of Medium Density Fibre Board and finished with Veneer and gloss polish. Featuring a cherry finish, with delicate panel moulding and a fantastic size. The frame of the table gives the great look with panel upholstered wth PVC material which gives the leatherette look.The table top of 80mm thick shall be supported with a combination of side panel of 70mmthickness.  The office desk comes with the side runner having enough storage space.The side table top shall be of 80mm thickness and rest understructure shall be of 18mm thick MDF board with veneer finish. Pedestal of size :- L-400mm x D-500mm x H-660mmshall have three drawers to store essential. Drawers have the stylish handle which enhance the look.This piece will be an all-encompassing workspace in the office in your home for years to come.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	BM CABIN MAIN CHAIR
	
	
	0
	
	

	
	Supplying and placing in position of 360 degrees revolving high back chair as per photograph.Suave office seating. Lincoln is a stylish premium leatherette office chair of size:-  (W)710mm X (D)490mm X (H)1245mm in a high back configuration.  The seat is made of sturdy ply with super soft foam cushions encased in supple brown leatherette. The high back rest has comfy padding for ample neck and lower back support for uber comfort. The chair to be provisioned with Tilt Tension Control and Synchro Multilocking mechanism. The chair to be provisioned with pneumatic height adjustment which shall have stroke of 10.0 +/- 0.3 cm. The minimum seat height shall be 470mm and maximum height to be 530mm. Set on a sleek chrome base the chair is powered by nylon castors for a smooth gliding movement.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	BM CABIN VISITOR CHAIR
	
	
	
	
	

	
	Supplying and placing in position of 360 degrees revolving low back chair as per photograph. Suave office seating. Lincoln is a stylish leatherette office chair of size:-  (W)700mm X (D)490mm X (H)1050mm in a low back configuration. Perfect for the business owners and directors alike, the chair is in its zone in the corner office. The seat is made of sturdy ply with super soft foam cushions encased in supple brown leatherette. The chair to be provisioned with Tilt Tension Control and Synchro Multilocking mechanism. The chair to be provisioned with pneumatic height adjustment which shall have stroke of 10.0 +/- 0.3 cm. The minimum seat height shall be 470mm and maximum height to be 530mm. Set on a sleek chrome base the chair is powered by nylon castors for a smooth gliding movement.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	3
	
	
	

	
	BM CABIN  THREE SEATER SOFA
	
	
	
	
	

	
	Supplying and placing in position of three seater sofa of size:-  (L)1960mm X (D)880mm X (H)760mmas per image. With a classic contemporary design and . The Sofa stands firm on solid Sleek Legs with Sloped armrests that are slightly curved on the front face of the sofa. Each curve defines a seating space which provides for people to be seated comfortably. Finished in an Leatherette upholstery in the back and arms, the sofa makes a fantastic first impression. The cushioning is molded such that it flows along the partition for a clean unified look. Seat of Sofa is layered with silicon fiber filling over high density foam. The seat cushion is made of multi layered foam of density 40D. The seating cushions have 2.75 & 1.75 inches of elastic webbing. The thread used is nylon bonded to provide lasting stitch strength.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	BM CABIN CORNER TABLE
	
	
	
	
	

	
	Supplying and placing in position of Contemporary Style center table of Dimension(L) 400mm X (D) 400mm X (H) 500mm made with 10mm Bent Glass Clear Finish.he Kyle glass side table is a sleek and functional companion to your sofas. The bent glass allows for multiple open shelf's to keep your magazines and newspapers for a quick glance..  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	MARKETING/ACCOUNT OFFICER CABIN  TABLE
	
	
	
	
	

	
	Supplying and placing in position of director Table as per photograph. This precise Boss's Desk  of size :- (L)2200mm X (D)2000mm X (H)755mm is designed with superb quality. The Clint directors desk is a suave new office desk in our Catalog. Made with a combination of engineered wood as particle board, this gorgeous desk has contrasting panels in black for a contemporary look.The table top of 2200mm length x 900mm depth and 45mm thickness shall be  Coupled with a runner and storage of size :- L-2000mm x D-450mm x H-660mm for your files and cabinets, the Clint is a desk meant for the discerning tycoon. The overall side storage shall be made with 18mm thick particle board finished with 2mm thick PVC edge banding of matching shade.The side storage shall be provisioned with openable shutter storage, 3 drawers (2 equal drawers+ 1 filing drawer) pedestal and open storage. The table shall also be provisioned with a pedestal at opposite side of storage. The pedestal shall be with a combination of 2 drawers and 1 filing drawer.  With a warm walnut finish, the dual tone finish of the desk adds to its overall style and finish.The font side of the table shall have design element finished in leatherite.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	2
	
	
	

	
	MARKETING /ACCOUNT OFFICER CABIN MAIN CHAIR
	
	
	
	
	

	
	Supplying and placing in position of 360 degrees revolving high back chair as per photograph.The Camden Leatherette office chair of size:- (W)655mm X (D)500mm X (H)1230mm is a ergonomic high back chair made for a business tycoon or a director. The seat is constructed from a combination of resilient plywood and soft foam for a comfortable seat. The foam cushions are encased in a chocolate brown leatherette upholstery. The seat arms come padded with foam and are covered in the same brown upholstery for a relaxed armrest. Powered by a synchro multi locking mechanism the chair offers you extreme comfort as per your seating position. The chair to be provisioned with Tilt Tension Control and Synchro Multilocking mechanism. The chair to be provisioned with pneumatic height adjustment which shall have stroke of 10.0 +/- 0.3 cm. The minimum seat height shall be 470mm and maximum height to be 530mm. The office seat is supported by a shiny chrome base powered by sturdy nylon castors.   The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	2
	
	
	

	
	MARKETING /ACCOUNT OFFICER CABIN VISITOR CHAIR
	
	
	
	
	

	
	Supplying and placing in position of 360 degrees revolving low back chair as per photograph. The Camden Leatherette office chair of size:-  (W)555mm X (D)500mm X (H)1105mm is a ergonomic low back chair made for a business tycoon or a director. The seat is constructed from a combination of resilient plywood and soft foam for a comfortable seat. The foam cushions are encased in a chocolate brown leatherette upholstery. The seat arms come padded with foam and are covered in the same brown upholstery for a relaxed armrest. Powered by a synchro multi locking mechanism the chair offers you extreme comfort as per your seating position. The chair to be provisioned with Tilt Tension Control and Synchro Multilocking mechanism. The chair to be provisioned with pneumatic height adjustment which shall have stroke of 10.0 +/- 0.3 cm. The minimum seat height shall be 470mm and maximum height to be 530mm.  The office seat is supported by a shiny chrome base powered by sturdy nylon castors.   The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	6
	
	
	

	
	MARKETING OFFICER CABIN THREE SEATER SOFA
	
	
	
	
	

	
	Supplying and placing in position of three seater sofa of size:-(L)1905mm X (D)890mm X (H)870mm as per image. With a classic contemporary design and slender curves, Berry is the finest piece of furniture we have made. The Sofa stands firm on solid PVC legs with thick armrests that are slightly curved on the front face of the sofa. Each curve defines a seating space which provides for people to be seated comfortably. Finished in an eerie brown premium leatherette, the sofa makes a fantastic first impression. The cushioning is molded such that it flows along the partition for a clean unified look. Seat of Sofa is layered with silicon fiber filling over high density foam. The seat cushion is made of multi layered foam of density 40D. The seating cushions have 2.75 & 1.75 inches of elastic webbing. The thread used is nylon bonded to provide lasting stitch strength.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	ACCOUNT OFFICER THREE SEATER SOFA
	
	
	
	
	

	
	Supplying and placing in position of three seater sofa of size:-(L)1905mm X (D)890mm X (H)870mm as per image. With a classic contemporary design and slender curves, Berry is the finest piece of furniture we have made. The Sofa stands firm on solid PVC legs with thick armrests that are slightly curved on the front face of the sofa. Each curve defines a seating space which provides for people to be seated comfortably. Finished in an eerie brown premium leatherette, the sofa makes a fantastic first impression. The cushioning is molded such that it flows along the partition for a clean unified look. Seat of Sofa is layered with silicon fiber filling over high density foam. The seat cushion is made of multi layered foam of density 40D. The seating cushions have 2.75 & 1.75 inches of elastic webbing. The thread used is nylon bonded to provide lasting stitch strength.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	DINNING TABLE OF FOUR
	
	
	
	
	

	
	Supplying & placing in position of cafeterian table of size:- L-750mm x D-600mm x H-750mm as per photograph.25mm thk. PRELAMINATED PARTICLE BOARD   tabletop with PVC edge banding. Tabletop supported with Powder coated  "C" shape metal legs of size 50mm x 50mm and connectors of size 40mm x 40mm.  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	2
	
	
	

	
	DINNING TABLE CHAIR
	
	
	
	
	

	
	Supplying and placing in position of cafeteria chair as per image. The coco cafe chair of size:- (L)381mm X (D)419mm X (H)839mm is a Stackable Café Chair. The Seat and back in PVC Moulded Chair with SS 202 grade frame  Round Pipe. The chair is available in Colour - Green, Black, Red,Yellow, Blue, Brown, Orange, White. The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	8
	
	
	

	
	DINNING COFFEE TABLE SETS
	
	
	
	
	

	
	Supplying and placing in position of coffee table  as per photograph.  of size :- (Dia)600mm X (H)600mmis designed with superb quality. The Brenton set includes a tempered glass top coffee table with two matching chairs. The clear round glass table top sits beautifully on three walnut brown legs, creating a perfect contrast. The chairs come with the same glossy finish and have upholstered cushions that complement the minimalistic design. Stylish and unique, the Brenton coffee set is sure to be a conversation piece in any room.. The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	2
	
	
	

	
	GUEST ROOM THREE SEATER SOFA
	
	
	
	
	

	
	Supplying and placing in position of three seater sofa of size:-(L)1760mm X (D)720mm X (H)845mm as per image.Relish the best-in-class stylish comfort with the stunningly graceful Jesse Leatherette Sofa. Crafted from kiln-dried solid wood, its sleek frame is finished in a rich brown polish with split panel seating. The premium leatherette upholstery is neatly stitched on high-density foam to provide medium to firm cushioning for a better posture. The leatherette upholstery is stain and fade resistant and anti-peel thus, it is kids and pet friendly, letting you enjoy everyday life without worries. Its plush cushions, strong legs, and beautiful beige color offer a truly exhilarating seating experience. Available in 6shades and 1+2+3 seater formats, get the spectacular Jesse leatherette sofa to experience the luxurious comfort..  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	2
	
	
	

	
	GUEST ROOM CENTER TABLE
	
	
	
	
	

	
	Supplying and placing in position of sturdy styled center table as per image. The Cameron center table of size:- (L)1130mm X (W)630mm X (H)460mm  is a fabulous table to pair with almost any sofa. The glass tabletop is made with strong glass and is inlaid onto the solid woodden frame. The designer wooden legs are turned for a sleeker look. The framed edges slope inwards to the tabletop with defined edges.   The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	1
	
	
	

	
	ACCOUNT/MARKETING/CASHIER TABLE
	
	
	
	
	

	
	Supplying & placing in position of cubicle Table of size:- (L)1500mm X (D)600mm X (H)750mm as per photograph. The unit is a L shaped desk with a flat linear table top in Maple with dark grey sides make this a stylish addition to the office space. The desk comes with a Wire manager, computer tray, computer trolley and three drawers of varying proportions with a central locking mechanism. These are left aligned and finished in the same Maple as the table top. Simple is elegance, keeping this in mind the table is ideal for corner seating against the wall..  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	9
	
	
	

	
	FREE STANDING PARTITION (PER SQ-FT)
	
	
	
	
	

	
	Supplying and placing in position of sliding tile base modular Free standing partition height 1200mm and should be minimum of 65-67mm thick. Partition inner frame is 1.1-1.2 mm  thick mild steel. Horizontal and vertical trims are made out of extruded aluminum of 1.mm thick. All Panels/trims shall be powder coated with 50 microns. Aluminum trims are elegantly fixed with special fixtures in the partition. The frame work shall be fitted with 9mm thick pre laminated Particle tiles of approved shade. Partition shall have provision for pin up board with fabric/ white marker/ laminated of approved shade. Partition framework shall have adequate provisions for the movement of electric data cables at desired 2 levels; one at skirting and another above / below the table top. The complete partitioning work shall be carried out as per the approved drawing.
	
	330
	
	
	

	
	ACCOUNT/MARKETING/CASHIER CHAIR
	
	
	
	
	

	
	Supplying and placing in position of a classic office 360 degrees revolving high back chair, The Maestro is a classy office chair to suit your every need. The overall size of the chair shall be (W)600mm X (D)500mm X (H)1240mm with moulded polyurethane foam and lumbar support. Contemporary style with a stately charm the Maestro does all the talking with its looks and design. The backrest is comprised of soft cushion encased in black synthetic leather upholstery with sleek chrome accents whereupon the headrest is perched. The chair shall have syncro tilt with multi locking mechanism. The seat cushioning is done up with Black leatheritte upholstery and sits firmly on a sturdy chrome base powered by smooth castors. pneumatic height adjustment should have an adjustment stroke of 10+/-0.3 cm. The size of the pedestal shall be 65.0 +/- 0.5 cm pitch-centre-dia (75.0 +/- 1.0 cm with castors).  The seat and back are made up of 12 mm thick hot pressed BWR plywood (IS Grade - 303) upholstered with poly urethane foam. The chair seat has foam of density 30-35 (+/-2kg /m3) and the backrest has a foam of 28 (+/-2kg /m3) . Dimensions tolerance / variations shall be within +/- 1 cm..  The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	9
	
	
	

	
	WORKSTATIONS
	
	
	
	
	

	
	TABLE TOP:- Table Top to made up of 25mm thick prelaminated particle board having all edges machine pressed with 2mm PVC lipping all sides. UNDER-STRUCTURE:- Table is supported C Type Leg made up of CRCA Pipe of 50X50MM Thick for Vertcle Member & 40X40MM Thick for Horizontal support member. Vertical & Horizontal member are connected to each other with specially designed Dia-casted connectors. RACEWAY:- Metal Cable tray provided below table top for data and power cable management with Electrical Leg to carry the wire from Floor. FLIPBOX:- Powder Coated Flip Box 450Lx132D Provided on The Table Top PRIVACY PANEL:- 8mm Thick Sandwich Glass Screen with Dia-Casted bracket. Screen Size in As Per Site 350H for Above Table
	
	
	
	
	

	
	DOUBLE SIDED And LINEAR WORKSTATION OF SIZE 1500L X 600D X
750/1050HT WITH GLASS SCREEN
	
	14
	
	
	

	
	RECEPTION /WORKSTATION CHAIR
	
	
	
	
	

	
	Supplying and placing in position of 360 degrees revolving medium back chair as per photograph. TheKaplan chair of Size :- (W)596mm X (D)508mm X (H)1041mm. The breathable mesh back chair with cushioned  fabric seat shall be ergonomically design with 4 way adjustable lumbar back support . The chair shall be provisioned with 2 way metal adjustable armrest with PP padding. The seat to be made with 12 mm thick hot pressed plywood upholsetered with Polyurethane foam and mesh fabric over it. The chair shall be provided with tilting mechanism with single angle locking facility and pneumatic height adjustment which shall have stroke of 10.0 +/- 0.3 cm .The black  Five star nylon base with hooded nylon castors .  Chair seat has foam of density 30-35 (+/-2kg /m3) Dimensions tolerance / variations shall be within +/- 1 cm.   The product shall be from ISO 9001:2015,ISO 50001:2011, ISO 14001, OHSAS 18000 , BIFMA, FSC, AIOTA, SEDEX & Greenguard Certified company and complete as per the approved sample and as per the direction of Engineer-In-Charge.
	
	21
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	STORAGE
	
	
	
	
	

	A
	Providing  and  fixing  Full  height  storage  400mm  deep  made  out  of  19mm bwp  block  board  finished  with  1.0mm  laminate   in  all  exposed  areas  .  The drawers to be made out of 19mm BWP block board in the front cladded with 1.0mm  laminate(  taking  approval  from  architect)  .sides  to  be  made  out  of 12mm  plywood  and  bottom  made  out  of  6mm  plywood  duly  painted  in matching tone and it should play on drawer sliding channels . The shutters to be made out of 19mm block board and should play on drawer sliding castors on powder coated channels. The necessary locks , handles, etc to be provided
. . Inside of the unit to be enamel painted in matching tone . All the exposed edeges of the boards/plywoods to be coverd with wooden lippings/mouldings duly  polished  all  complete.The  work  to  be  completed  as  per  approval  and
specificaion of the Architect.
	
	
	
	
	

	B
	
	
	
	
	
	

	C
	Full/Low ht storage(1'-6" wide and 4'-6" high)
	SQM
	7
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	7
	
	
	
	
	
	

	
	SOFT BOARD
	
	46
	
	
	

	
	Providing and fixing soft board with necessary framework with  12mm bwp plywood on top  12 jolly board to be fixed  finished with fabric @Rs80 , with necessary mouldings duly polished along the periferi.The work to be
completed as per approval and satisfaction of the Architect.
	SQM
	
	
	
	

	
	
	
	
	
	
	

	8
	
	
	
	
	
	

	
	PALMETS
	
	
	
	
	

	9.42
	Providing and fixing 18 mm thick, 150 mm wide pelmet of flat pressed 3 layer or graded wood particle board medium density grade I, IS : 3087 marked, including top cover of 6 mm commercial ply wood conforming to IS: 303 BWR grade, nickel plated M.S. pipe 20 mm dia ( heavy type) curtain rod with nickel plated brackets, including fixing with 25x3 mm M.S. flat 10 cm long fixed to pelmet with hollock wood cleats of size 100 mm x 40 mm x 40 mm on both inner side of pelmet and rawl plugs 75 mm long etc. all complete
	metre
	32
	
	
	

	9
	
	
	
	
	
	

	
	ROLLER BLINDS
	
	
	
	
	


Providing and fixing of Roller blinds (Blackout type) on the windows at all heights, all materials and labour etc., complete in all respects as per directions of Engineer having following specifications:-

i) Composition: Fibre Glass

ii) Thickness:- 0.32mm

iii) Weight: 410 gm/sqm

iv) Degree of Opacity - 100%

	Material & Color shade will be as per sample approved by Architect. (Make- M/s Vista, M/s Hunter Douglas, M/s MAC)
	SQM
	64
	
	
	
	

	10
	
	
	
	
	
	

	
	BRANDING WORK
	
	
	
	
	

	
	Manufacturing, supplying ,fixing and writing organization name(bi- lingual),logo on name boards in ss The rate to include all materials, labour, transport, taxes, delivered and placed in position at site of work. As per approved hardware list and All other finishes shall be done as per detail
drawings and as per instructions of architect / NAFED
	Nos
	2
	
	
	

	11
	
	
	
	
	
	

	i
	PORTABLE FIRE EXTINGUISHERS
	
	
	
	
	

	
	Providing & fixing of ISI marked (IS:2878) portable fire extinguisher 10 kg, carbondioxide type  flat  base  including  valve,  discharge  hose  of  not  less  than  10  mm  dia.  1  M  long  & complete in all respects including initial fill with CO2 gas confirming to IS:307-1966 filled to
a filling ratio of not more than 0.667 of not more than 0.667 and wall suspension bracket
	Nos
	2
	
	
	

	ii
	
	
	
	
	
	

	
	Providing and fixing of carbon-di-oxide fire extinguishers  (22.5 kg) trolley mounted with all accessories  internal  discharge  tube,  high  pressure  discharge  hose,  discharge  nozzle,  ISI marked  as  per  IS:2878  finished  externally  with  red  enamel  paint  and  fixed  to  wall  with
brackets complete with internal charge.
	Nos
	1
	
	
	

	
	TOTAL
	
	
	
	
	


	ELECTRICAL WORK

	Sr.No
	DSR-2022 ITEM No
	DESCRIPTION OF ITEM
	UNIT
	QTY
	RATE (RS.)
	DSR RATE WITHOUT GST 
	AMOUNT (RS.)

	 
	 
	SUB-HEAD - I  : INTERNAL WIRING
	 
	 
	 
	 
	 

	 
	1.10
	Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq.mm FRLS PVC insulated copper conductor single core cable in surface / recessed medium class PVC conduit, with modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq.mm FRLS PVC insulated copper conductor single core cable etc. as required.
	 
	 
	
	
	

	 
	1.10.3
	Group C
	Point
	53
	
	
	

	 
	1.55
	Wiring for group controlled (looped) light point/fan point/exhaust fan point/ call bell point ( without independent switch etc.) with 1.5 sq. mm FRLS PVC insulated copper conductor single core cable in surface/ recessed PVC conduit, and earthing the point with 1.5 sq. mm FRLS PVC insulated copper conductor single core cable etc. as required.
	 
	 
	
	
	

	 
	1.55.3
	Group C
	Point
	25
	
	
	

	 
	1.12
	Wiring for light/ power plug with 2X4 sq. mm FRLS PVC insulated copper conductor single core cable in surface/ recessed medium class PVC conduit alongwith 1 No. 4 sq. mm FRLS PVC insulated copper conductor single core cable for loop earthing as required.
	Metre
	70
	
	
	

	 
	 
	Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC insulated copper conductor, single core cable in surface/ recessed medium class PVC conduit as required.
	 
	 
	
	
	

	 
	1.14.1
	2 X 1.5 sq. mm +1 X 1.5 sq. mm earth wire
	Metre
	100
	
	
	

	 
	1.14.2
	2 X 2.5 sq. mm +1 X 2.5 sq. mm earth wire
	Metre
	900
	
	
	

	 
	1.14.3
	2 X 4 sq. mm +1 X 4 sq. mm earth wire
	Metre
	20
	
	
	

	 
	1.14.4
	2 X 6 sq. mm +1 X 6 sq. mm earth wire
	Metre
	360
	
	
	

	 
	1.14.10
	4 X 10 sq. mm + 2 X 6 sq. mm earth wire
	Metre
	20
	
	
	

	 
	1.14.11
	4 X 16 sq. mm + 2 X 6 sq. mm earth wire
	Metre
	60
	
	
	

	 
	1.20
	Supplying and fixing of following sizes of medium class PVC conduit along with accessories in surface/recess including cutting the wall and making good the same in case of recessed conduit as required.
	 
	 
	
	
	

	 
	1.20.1
	20 mm
	Metre
	500
	
	
	

	 
	1.20.2
	25 mm
	Metre
	1000
	
	
	

	 
	1.20.4
	40 mm
	Metre
	250
	
	
	

	 
	1.24
	Supplying and fixing following modular switch/ socket on the existing modular plate & switch box including connections but excluding modular plate etc. as required.
	 
	 
	
	
	

	 
	1.24.1
	5/6 A switch
	Each
	35
	
	
	

	 
	1.24.3
	15/16 A switch
	Each
	2
	
	
	

	 
	1.24.4
	3 pin 5/6 A socket outlet
	Each
	35
	
	
	

	 
	1.24.5
	6 pin 15/16 A socket outlet
	Each
	2
	
	
	

	 
	1.24.6
	Telephone socket
	Each
	35
	
	
	

	 
	1.25
	Supplying and fixing two module stepped type electronic fan regulator on the existing modular plate switch box including connections but excluding modular plate etc. as required.
	Each
	22
	
	
	

	 
	1.26
	Supplying and fixing modular blanking plate on the existing modular plate & switch box excluding modular plate as required.
	Each
	10
	
	
	

	 
	1.27
	Supplying and fixing following size/ modules, GI box along with modular base & cover plate for modular switches in recess etc. as required.
	 
	 
	
	
	

	 
	1.27.1
	1 or 2 Module (75mmX75mm)
	Each
	35
	
	
	

	 
	1.27.2
	3 Module (100mmX75mm)
	Each
	35
	
	
	

	 
	1.27.4
	6 Module (200mmX75mm)
	Each
	70
	
	
	

	 
	1.31
	Supplying and fixing suitable size GI box with modular plate and cover in front on surface or in recess, including providing and fixing 3 pin 5/6 A modular socket outlet and 5/6 A modular switch, connections etc. as required.
	Each
	35
	
	
	

	 
	1.32.
	Supplying and fixing suitable size GI box with modular plate and cover in front on surface or in recess, including providing and fixing 6 pin 5/6 & 15/16 A modular socket outlet and 15/16 A modular switch, connections etc. as required.
	Each
	35
	
	
	

	 
	 
	 
	 
	 
	
	
	

	 
	 
	Installation of fittings and fans
	 
	 
	
	
	

	 
	1.41
	Installation, testing and commissioning of pre-wired, fluorescent fitting / compact fluorescent fitting of all types, complete with all accessories and tube/lamp etc. directly on insulated, copper conductor, single core cable and earthing etc. as required.
	Each
	78
	
	
	

	 
	1.45
	Installation, testing and commissioning of ceiling fan,  including  wiring the down rods of standard length (upto 30 cm) with 1.5 sq. mm  FRLS  PVC  insulated, copper  conductor,  single core  cable, including providing and fixing phenolic laminated sheet cover on the fan box etc. as required.
	Each
	22
	
	
	

	 
	1.50
	Installation  of  exhaust  fan  in  the  existing  opening,  including making good the damage, connection, testing,  commissioning etc. as required.
	 
	 
	
	
	

	 
	1.50.1
	Upto 450 mm sweep
	Each
	6
	
	
	

	 
	1.51
	Extra for supply and fixing the louvers/ shutters complete with frame for a exhaust fan of all sizes
	Each
	6
	
	
	

	 
	1.18
	Supplying and drawing following pair 0.5 mm dia FRLS PVC insulated annealed copper conductor, unarmored telephone cable in the existing surface/ recessed steel/ PVC conduit as required.
	 
	 
	
	
	

	 
	1.18.2
	2 Pair
	Each
	960
	
	
	

	 
	1.18.3
	4 Pair
	Each
	90
	
	
	

	 
	1.53
	Supplying and drawing of UTP 4 pair CAT 6 LAN Cable in the existing surface/ recessed steel/ PVC conduit as required.
	 
	 
	
	
	

	 
	1.53.1
	1 run of cable
	Metre
	120
	
	
	

	 
	1.53.2
	2 run of cable
	Metre
	100
	
	
	

	 
	1.53.3
	3 run of cable
	Metre
	1050
	
	
	

	 
	4.6
	Supplying and installing following size of perforated Hot Dipped Galvanised Iron cable tray (Galvanisation thickness not less than 50 microns) with perforation not more than 17.5%, in convenient sections, joined with connectors, suspended from the ceiling with G.I. suspenders including G.I. bolts & nuts, etc. as required.
	 
	 
	
	
	

	 
	4.6.2
	150 mm width X 50 mm depth X 1.6 mm thickness
	Metre
	100
	
	
	

	 
	 
	 
	 
	 
	
	
	

	 
	 
	
	
	

	 
	 
	 
	 
	 
	
	
	

	 
	 
	SUB-HEAD - II  : MCCB, MCB & DB’S
	 
	 
	
	
	

	 
	 
	Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, “C” curve, miniature circuit breaker suitable for inductive load of following poles in the existing MCB DB complete with connections, testing and commissioning etc. as required.
	 
	 
	
	
	

	 
	2.10.1
	a) Single pole
	Each
	50
	
	
	

	 
	2.11
	Supplying and fixing single pole blanking plate in the existing MCB DB complete etc. as required.
	Each
	10
	
	
	

	 
	2.15
	Supplying and fixing following rating, four pole, (three phase and neutral), 415 volts, residual current circuit breaker (RCCB), having a sensitivity current 30 mA in the existing MCB DB complete with connections, testing and commissioning etc. as required.
	 
	 
	
	
	

	 
	2.15.2
	40A
	Each
	1
	
	
	

	 
	2.15.3
	63A
	Each
	3
	
	
	

	 
	 
	Supplying and fixing following way, horizontal type three pole and neutral, sheet steel, MCB distribution board, 415 V, on surface/ recess, complete with tinned copper bus bar, neutral bus bar, earth bar, din bar, interconnections, powder painted including earthing etc. as required. (But without MCB/RCCB/Isolator)
	 
	 
	
	
	

	 
	2.4.1
	4 way (4 + 12), Double door
	Each
	3
	
	
	

	 
	2.4.3
	8 way (4 + 24), Double door
	Each
	1
	
	
	

	 
	2.2
	Providing and fixing following rating and breaking capacity and pole MCCB with thermomagnetic release and terminal spreaders in existing cubicle panel board including drilling holes in cubicle panel, making connections, etc. as required.
	 
	 
	
	
	

	 
	2.2.3
	150 A, 16 KA,TPMCCB
	Each
	1
	
	
	

	 
	NS
	Supplying and fixing following ways surface/ recess mounting, vertical type, 415 volts, TPN MCB distribution board of sheet steel, dust protected, duly powder painted, inclusive of 250 amps tinned copper bus bar, common neutral link, earth bar, din bar for mounting MCB’s, with provision of 160 amps TP 16 KA MCCB as incomer, interconnection between incomer MCCB and bus bars (but without MCB’s/ MCCB) as required .
	Each
	1
	
	
	

	 
	 
	Supplying and fixing following rating, four pole, (three phase and neutral), 415 volts, miniature circuit breaker (MCB), in the existing MCB DB complete with connections, testing and commissioning etc. as required.
	 
	 
	
	
	

	 
	NS
	40 A
	Each
	2
	
	
	

	 
	NS
	63A
	Each
	6
	
	
	

	 
	 
	
	
	

	 
	 
	 
	 
	 
	
	
	

	 
	 
	SUB-HEAD -III  : FAN & LIGHT FIXTURES
	 
	 
	
	
	

	 
	 
	 
	 
	 
	
	
	

	1
	DSR-2022       Item-1.57
	Supplying & fixing suitable size GI box wih modular plate and cover in front on surface or in recess including providing and fixing 25 A modular socket outlet and 25 A modular SP MCB, "C" curve including connections, painting etc. as required.  (DSR-2018, 1.57) 
	Each
	13
	
	
	

	2
	DSR-2022           Item-17.3.8
	Supplying, installation, testing & commissioning of exit point directional sound speaker with voice and integral audio amplifier with selectable sound pulse patterns complete as required.
	Each
	4
	
	
	

	 
	 
	NON SCHEDULED ITEMS
	 
	 
	
	
	

	3
	NS
	Supply, erection, testing of 1200mm sweep Ceiling fans IS marked (as per IS code 374) with suitable GI pipe complete in all respects complete as per directions of Engineer-in-charge.
	Nos.
	22
	
	
	

	4
	NS
	Supplying, errection, testing of Exhaust  fan (as per IS code 374) having a capacity of 45 cubic metre per minute complete with suitable G.I sheet ducting in structure  confirming to latest IS specifications  complete in all respect to satisfaction of Engineer-in-charge.
	Nos.
	6
	
	
	

	5
	
	The present electricity contracted load is 12 KW which is not sufficient for present consumption.   At least 25 KW load from the Electricity Department and cabling work need to be done by Contractor to avoid any disruption in electricity supply after renovation.  
	

	6
	
	Installation of  Invertor
	

	7
	NS
	Supply of  LED Recessed grid - ceiling luminaire of  36W size 2'x2' energy efficient white colour, made of high grade poly carbonate body working hour minimum 50000 hours, operation on  single phase AC supply complete in all respect upto the entire satisfaction of Engineer- in -charge of the work including making necessary connections etc. (Make: Philips, Model no. RC 380B LED36s-6500 G5 L60 W6 PSU OD (FULL GLOW).
	Nos.
	32
	
	
	

	 
	 
	 
	 
	 
	 
	 
	 

	8
	NS
	Supply of  Recessed mounting LED round Down Light fitting of 15W energy efficient white colour, made of high grade poly carbonate body working hour minimum 50000 hours, operation on  single phase AC supply complete in all respect upto the entire satisfaction of Engineer- in -charge of the work including making necessary connections etc. (Make: Philips, Model no. DN296B LED15S-6500 PSU WH, GREEN PERFORM SLEEK).
	Nos.
	6
	
	
	

	 
	 
	 
	 
	 
	
	
	

	9
	NS
	Supply of  Recessed mounting LED round Down Light fitting of 10W energy efficient white colour, made of high grade poly carbonate body working hour minimum 50000 hours, operation on  single phase AC supply complete in all respect upto the entire satisfaction of Engineer- in -charge of the work including making necessary connections etc. (Make: Philips, Model no. DN295B LED10S-6500 PSU WH, GREEN PERFORM SLEEK).
	Nos.
	9
	
	
	

	 
	 
	 
	 
	 
	 
	 
	 

	10
	NS
	Supply of  10W LED Linear Light Fitting 600 mm (L) energy efficient white colour, made of high grade poly carbonate body working hour minimum 50000 hours, operation on  single phase AC supply complete in all respect upto the entire satisfaction of Engineer- in -charge of the work including making necessary connections etc. (Make: Havells, Model no.BS10W LED 865SPCSS, LUMILINE PLUS )
	Nos.
	3
	
	
	

	11
	NS
	Supply of  20W LED Linear Surface Light Fitting 1200 mm (L) energy efficient white colour, made of high grade poly carbonate body working hour minimum 50000 hours, operation on  single phase AC supply complete in all respect upto the entire satisfaction of Engineer- in -charge of the work including making necessary connections etc. (Make: Havells, Model no.BS20W LED 865SPCSS, LUMILINE PLUS )
	Nos.
	3
	1389
	 
	4167

	12
	NS
	Supply of  25W LED Linear RecessedLight Fitting 1200 mm (L) energy efficient white colour, made of high grade poly carbonate body working hour minimum 50000 hours, operation on  single phase AC supply complete in all respect upto the entire satisfaction of Engineer- in -charge of the work including making necessary connections etc. (Make: Havells, Model no.Destello50LR25W LED 857SPMMAWH)
	Nos.
	24
	6746
	 
	161904

	 
	 
	TOTAL FOR SUB-HEAD - III
	 
	427959

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	SUB-HEAD - IV  : FIRE ALARM SYSEM
	 
	 
	 
	 
	 

	1
	DSR-2022, 17.2.1.2
	Supplying, installation, testing and commissioning of micro processor based intelligent addressable main fire alarm panel, central processing unit with the following loop modules and capable of supporting not less than 240 devices (including detectors) and minimum 120 detectors per loop and loop length up to 2 km, network communication card, minimum 320 character graphics/ LCD display with touch screen or other keypad and minimum 4000 events history log in the non volatile memory (EPROM), power supply unit (230 ± 5% V, 50 hz), 48 hrs back-up with 24 volt sealed maintenance free batteries with automatic charger.
	
	
	
	
	

	
	
	The panel shall have facility to connect printer to printout log and facility to have seamless integration with analog/digital voice evacuation system (which is part of the schedule of work under SH: PA System) and shall be complete with all accessories . The panel shall be compatible for IBMS system with open protocol BACnet/ Modbus over IP complete as per specifications. (DSR-2022, 17.2.1)
Two Loop Panel (DSR-2022, 17.2.1.2)
	Nos.
	1
	
	
	

	2
	DSR-2022, 17.2.4
	Supplying, installation, testing & commissioning of intelligent analog addressable photothermal detector complete with mounting base complete as required. (DSR-2022, 17.2.4)
 
	Nos.
	18
	
	
	


Supplying, installation, testing & commissioning of response indicator on surface/recessed MS Box having two LED, metallic cover complete with all connections etc as required.  (DSR-2018, 17.2.5)

	
	Nos.
	6
	
	
	

	4
	DSR-2022, 17.2.14
	Supplying, installation, testing & commissioning of addressable manual call point complete as required. (DSR-2022, 17.2.14) 
	Nos.
	2
	
	
	


Supplying, installation, testing & commissioning of addressable horn cum strobe complete as required.  (DSR-2022, 17.2.15)

	 
	Nos.
	2
	
	
	

	6
	DSR-2022, 17.5.1
	Supplying & laying of 2x1.5 sqmm fire survival armoured cable, 600/1000V rated with annealed copper conductor having glass mica fire barrier tape covered by an extruded layer of Cross Linkable Ethylene Propylene Rubber (EPR) insulation and LSZH inner bedding, steel wire armouring & LSZH outer sheath complete as required.  (DSR-2022, 17.2.19)
	Metre
	220
	
	
	

	 
	 
	TOTAL FOR SUB-HEAD - IV
	 
	

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	SUB HEAD - VI : IT Data, Voice and Wi Fi System
	 
	 
	 
	 
	 

	2
	NS
	Single/Dual port faceplate with Gang Box etc. all complete
	No's
	35
	
	
	

	3
	NS
	UTP Cat-6 Information Outlet Red for Data, Voice and IP CCTV as per specification etc. all complete
	No's
	35
	
	
	

	4
	NS
	CAT6 Ceiling Connector with CAT 6 Copper pigtail with moudled RJ45 Plug (for Wireless AP's) etc all complete
	No's
	10
	
	
	

	5
	NS
	Cat-6 Mounting Cords 7 Feet for Data and Voice as per given Specification etc. all complete.
	No's
	35
	
	
	

	6
	NS
	Cat-6 Mounting Cords 4 Feet for Data and Voice Jack Panel end as per given Specification etc. all complete.
	No's
	35
	
	
	

	7
	NS
	Cat-6, 24 Port Jack Panel for data as per given Specification etc. all complete.
	No's
	2
	
	
	

	8
	NS
	Cable Manager for above jack panels as per given Specification etc. all complete.
	No's
	2
	
	
	

	9
	NS
	6 Core Multi Mode Fiber (Armored) Cable as per given Specification etc. all complete.
	Meter
	100
	
	
	

	10
	NS
	6 Port Fiber LIU Loaded with SC MM Coupler, as per given Specification etc. all complete.
	No's
	2
	
	
	

	11
	NS
	12 Port Fiber LIU Loaded with SC SM Coupler, as per given Specification etc. all complete.
	No's
	1
	
	
	

	12
	NS
	SC MM Pigtail (1.0 Mtr) as per given Specification etc. all complete.
	No's
	30
	
	
	

	13
	NS
	SC-LC MM Fiber Patch Cords ( 3 Mtr) as per given Specification etc. all complete.
	No's
	2
	
	
	

	14
	NS
	9U (W 600mm/ D 600mm) wall mount with front glass door  and side panels with lock & key (load bearing capacity of 40Kgs), AC main Channel 06 points 5 Amp (PDU) with Mounting Hardware (Pack of 10) ect all complete
	No's
	2
	
	
	

	15
	NS
	SITC of 24-port GbE L2+ Switch with GbE Uplink, 24 100/1000 Mbps, 4 Gigabit Combo (RJ-45/SFP), Loaded with required Fibre modul as per given specification etc all complete
	No's
	1
	
	
	

	16
	NS
	SITC of 48-port GbE L2+ Switch with GbE Uplink, 24 100/1000 Mbps, 2 Gigabit Combo (RJ-45/SFP), Loaded with required Fibre modul as per given specification etc all complete
	No's
	1
	
	
	

	17
	NS
	SITC of Tri-Band WiFi System, IEEE 802.11 b/g/n 2.4 GHz - 256QAM support, Daisy Chain, MU-MIMO as per given specification etc all complete
	No's
	6
	
	
	

	18
	NS
	SITC of Analog Phone With Speaker , Small Display etc. all complete
	No's
	6
	
	
	

	 
	 
	TOTAL FOR SUB-HEAD -VI
	 
	

	Total of Electrical Works
	


	AC WORK

	S.N.
	DESCRIPTION
	UNIT
	QUAN TITY
	Rate
	DSR RATE WITHOUT GST 
	Amount

	 
	Note;
1. Each vendor to specify the Make of A.C. they propose to supply.
2. Common drain pipes of  Split A.C.'s be terminated in any toilet Nahni traps  OR else be terminated from external wall up to ground. AC's with COPPER Condenser & Evaporator coils are only to be supplied & installed.
3. Pl. enclose Technical Brocher of quoted A.C.'s.
4. As built layout drawing of Refrigerant & Drain Piping has to be attached with Final Bill.
	 
	 
	 
	 
	 

	1
	Supply, Installation, Testing & Commissioning of 2.0 TR Split  inverter A/C with high wall mounted unit. toshiba/Hitachi/ mitsubishi.Copper Condensor Only
	nos
	4
	
	
	

	2
	Supply, Installation, Testing & Commissioning of 1.5 TR Split  inverter A/C with high wall
mounted unit. toshiba/Hitachi/ mitsubishi.Copper Condensor Only
	nos
	2
	
	
	

	 
	 
	 
	 
	 
	 
	 

	3
	Supply, Installation, Testing & Commissioning of 1.0 TR Split  inverter A/C with high wall
mounted unit. toshiba/Hitachi/ mitsubishi.Copper Condensor Only
	nos
	1
	
	
	

	 
	 
	 
	 
	
	
	

	 
	S.I.T.C. of 3 KVA voltage stabilizers in copper for above capacity Air-Conditioners. (Make:
Blue Bird, Obrai)
	nos
	13
	
	
	

	5
	REFRIGERANT PIPING
	 
	 
	
	
	

	i
	S.I.T.C. of 19 mm dia & 16 mm dia  Copper Refrigerant Pipes with Foam insulation between Indoor & Out door units.with breaking of wall wherever required for 2-3 Tr Cassette/ Inverter Air conditioners.
	Mtr.
	150
	
	
	

	ii
	S.I.T.C. of 13/9 mm dia  Copper Refrigerant Pipes with Foam insulation between Indoor & Out door units.with breaking of wall wherever required for 1.5 tone split AC as per specifications, all piping inside the room shall be properly supported with MS hanger &
saddles.
	Mtr
	150
	
	
	

	6
	CONTROL AND TRANSMISSION WIRING
	 
	 
	 
	 
	 


S.I.T.C. of 4 core & 4 sqmm Copper conductor flexible cable between Indoor & Outdoor Unit

	through holes made as above  for Cassette / Inverter A.C.
	Mtr.
	150
	
	
	
	

	7
	DRAIN PIPING
	 
	 
	
	
	

	 
	S.I.T.C. of 25/32 mm. PVC conduit pipe to be used as a drain water pipe. Through holes as made above.
	Mtr.
	150
	
	
	

	8
	MS IRON CAGE
	 
	 
	
	
	

	 
	S.I.T.C. of  suitable shape M.S. Frame  stand for mounting Outdoor Units on wall / On floor with all fixing hardwares for cassette & split A.c.’s. with proper painting work.
	nos
	10
	
	
	

	9
	Civil work
	Lot
	1
	
	
	

	 
	NOTE :
AC units of Toshiba, Hitachi  & Mitsubishi havy industries only; AC's with COPPER Condenser & Evaporator coils are only to be supplied.
Only one of these Makes  to be quoted.
Pl. enclose Tech. Brocher of the quoted Cassette/ Split A.C.
A.C.’s having Service centre In/Near  the City   should be preferred.
	 
	 
	
	
	

	 
	TOTAL
	 
	 
	 
	 
	


DECLARATION
5. I/We hereby declare that I/We have read and understood the Conditions of Contract, Specifications, drawings, Schedule of Quantities etc. and hereby agree to abide by them. In token thereof, I/We have signed below and at the end of Schedule of Quantities. I/We also understand that otherwise this tender is liable to be rejected.
6. I/We understand that our Tender will not be considered, if the rates for items are not written both in FIGURES AND WORDS.
7. I/We hereby confirm that only the relevant entries asked for have been made within the Tender documents issued to us. I/We also confirm that in the even of any entry in this Tender document, other than the relevant entry, shall make this Tender invalid.
8. I/We hereby agree to obtain the Registration Number under the Contract Labour Act by Registering with the Labour Commissioner and furnish the Registration details to NAFED.
SIGNATURE OF TENDERER WITH RUBBER STAMP
Place:
Date:
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