@ NAFED

A Farmers' Cooperative

INTERIOR, CIVIL, ELECTRICAL, AIR-CONDITIONING & ITS ASSOCIATED WORKS OF NAFED
BRANCH OFFICE AT NBCC COMMERCIAL COMPLEX, GOMTINAGAR EXTENSION,
LUCKNOW.

Tender No. NAFED/RPR/Interior/T-2022-23

Sealed Tenders are invited in two bid systems by National Agricultural Cooperative
Marketing Federation of India Ltd. from reputed and experienced Contractors for Interior
Renovation works of NAFED Branch Office at NBCC Commercial Complex, Gomti Nagar extension
Lucknow.

Tender Documents may be downloaded from the Website http://www.nafed-india.com from
29/08/2025 to 03/10/2025 and Pre-bid Queries may be mailed by 08/09/2025 1500Hrs. at
naflkn@nafed-india.com

The Techno-commercial bid and price bid in sealed envelopes may be submitted on or before
on 03/10/2025 1500 Hrs. in the Office of State Head, NAFED, NAFED Warehousing Complex,
Chattha Meel Chauraha, Bakshi Ka Talab, and Lucknow 226201

Opening of Techno Commercial Bids will be on the same day i.e. 03/10/2025 at 1530 Hrs. in
the Office of State Head, NAFED, NAFED Warehousing Complex, Chattha Meel Chauraha, Bakshi
Ka Talab, and Lucknow 226201. Opening of Price Bids will be on 06/10/2025 at 1630 Hrs. or any
other suitable date to be notified for eligible Bidder.

Important: The price bid in sealed envelopes must be submitted separately for office
premises and shop premises. NAFED reserves the right to award either or both renovation
works to a single bidder or to different bidder.

For further clarifications, please contact State Head NAFED, Lucknow on Mob- 9599879799




CONTENT SHEETS

1. LEGEND;

2. INSTRUCTIONS TO TENDERERS;

3. CONTENT SHEET,;

4, INFORMATION SHEET;

5. NOTICE INVITING TENDERS;

5a. INDEX TO CONDITIONS OF TENDER / QUOTATION;

6. THE CONDITIONS OF TENDER / QUOTATION;

7. SAFETY CODE;

8. MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS;

9. FORM OF TENDER,;

10. ARTICLES OF AGREEMENT; and

11. CONDITIONS OF CONTRACT.

Signature of Contractor:
Address:

Date:




Tender Document

LEGEND

Name of the Work : Interior, Civil, Electrical, Air-Conditioning & Its
associated works of Nafed Branch Office.

Place of Work : NBCC Commercial Complex, Gomtinagar Extension,
Lucknow
Name of the Employer : State Head,

NATIONAL AGRICULTURAL COOPERATIVE
MARKETING FEDRATION OF INDIA LTD.(NAFED)

Branch Office: NAFED Warehousing Complex, Chattha
Meel Chauraha, Near Bakshi Ka Talab, Lucknow 226201

Head Office, NAFED House, Siddartha enclave, Ring
Road, Ashram Chouk, New Delhi 110014




INSTRUCTIONS TO TENDERERS

Name of the Work . Interior, Civil, Electrical, Air-Conditioning & Its
associated works of Nafed Branch Office at NBCC
Commercial Complex, Gomtinagar Extension,
Lucknow.

1. The document supplied to you comprises of items listed in the page, marked in the “Contents”
sheet. Please acknowledge receipt of the document by signing in full at the bottom of that page.

2. Please read the terms and conditions of Tender carefully.

3. Please signin full at places provided on:
(1) Legend
(2) Instruction to Vendors
(3) Content Sheet
(4) Form of Tender, with witnesses.
(5) All pages of Bills of Quantities.

(6) All the drawings.
4. Please sign on all the pages of this document and return the complete set including the drawings

and bills of quantities, EMD in sealed condition as per the instructions given in the NIT for the
submission of Tenders.

NAFED, Lucknow

Signature of Contractor:Address:

Date:




Name of the Work

Name of the Employer

Tender issued to

Name of the Contractor:

Address:

Date of issue:

TENDER DOCUMENT

INFORMATION SHEET

Interior, Civil, Electrical, Air-Conditioning & Its
associated works of Nafed Branch Office at NBCC
Commercial Complex, Gomtinagar Extension,
Lucknow

State Head,
NATIONAL AGRICULTURAL COOPERATIVE
MARKETING FEDRATION OF INDIA LTD.(NAFED)

Branch Office: NAFED Warehousing Complex, Chattha
Meel Chauraha, Near Bakshi Ka Talab, Lucknow 226201

Head Office, NAFED House, Siddartha enclave, Ring
Road, Ashram Chouk, New Delhi 110014

Tender is due to be submitted on or before 1500 Hrs. on 03/10/2025 at the Office of NAFED
Warehousing Complex, Chattha Meel Chauraha, Bakshi Ka Talab, and Lucknow 226201.

Signature of Contractor:

Address:

Date:




NOTICE INVITING TENDERS

To:

Dear Sir/s,

Sub: Interior, Civil, Electrical, Air-Conditioning & Its associated works of Nafed
Branch Office NBCC Commercial Complex, Gomtinagar Extension, Lucknow.

1. Sealed Tenders in two bid systems are hereby invited on behalf of NAFED, for the
subject work, as per details given below:

E.M.D : Rs. 8,05,300.

Cost of Blank Tender : Rs. 590/- (Non-Refundable) GST Included.
GST

Time of Completion : 120 Days.

2.1. Organization details:

Name of Firm;
Organizational set up;
List of Key Personnel;

List of Technical Personnel with relevant qualification, experience etc. and

® o 0 T o

List of relevant equipment / instruments with detail.




2.2. Eliqgibility criteria:

a.

List of Similar Projects completed during last 5 years along with copy of the Work Orders, Client’s
Completion Certificate, etc. (at least one work of 80% of the estimated cost, 2 works of 60% of
the estimated cost, 3 works of 40% of the estimated cost, each work completed during the last 5
years). The original WO and Client's Completion Certificate shall be produced on demand during
the evaluation of technical bid. (Similar means Interior, Electrical, Firefighting)

List of Similar Projects in Hand, along with copy of W.O. List of works in hand (Minimum one
project of similar nature).

At least one the works completed by the consultant should be from Central Govt/Central
Autonomous Bodies/Central Public-Sector Undertaking. The certificates of private organization
must be supported with TDS certificate.

Audited Balance Sheet and Profit & Loss Account Report of last three Years i.e. ending 31%
March 2025.

Average Annual turnover Rs. 10 crore or more of last three years (copy of turn over certificate)
Copy of Last Three-year ITRs

Permanent Account Number (PAN) of firm/ Company

Company/ firm/ partnership deed registration certificate.

ESI & PF Registration details (copy of documents fulfilling the obligations towards PF, ESI
etc.).

List of empanelment as contractor in Govt Deptt. /PSUs/Pvt sector. (copy attached)

GST Registration details as applicable.

Contractor working in Pvt Sector shall also upload documents in support of payment received&
Tax deducted at source (TDS) certificate with all other documents as given in NIT.

Copy of valid license for the company as applicable to be furnished.

Joint Venture not allowed.

3. The Contract documents consisting of Bills of quantities with Preambles, Form of Tender, Conditions

of Tender, Draft Articles of Agreement, CONSULTANT’ specifications, Conditions of Contract,
Tender Drawings etc., can be downloaded from the Website www.nafed-india.in. Tender Document
Fee of INR 590/- to be submitted by DD along with the Tender Document and receipt to be enclosed
in Cover ‘A’.




The duly filled in Tenders signed on all pages to be submitted as follows: -

5.Sealed Cover ‘A’ superscripted as Name of Work Cover A’ and Supporting documents
foreligibility criteria: -

Supporting documents against eligibility criteria.

Unconditional acceptance letter (Form of Tender for Works Pg. 29-31)

Cost of Tender (DD/Cash drawn in favor of NAFED Payable at Lucknow)

E.M.D (DD/Pay order from any scheduled bank in favour of NAFED. payable at Lucknow)
NIT, GCC, NIT, SCC, Technical Specifications, Tender drawings.

Sealed Cover ‘B’ superscripted as Name of Work Cover ’'B’: -

e Only Price Bid.

Both Covers ‘A’ & ‘B’ duly sealed shall be superscripted with the name of work, tender reference No,
the name and complete address of the Tenderer, shall be put into a Master envelope and sealed. The
Master envelope should also be superscripted with the name of the work and tender reference No, the

name and complete address of the Tenderer.

The sealed Tenders shall be submitted in the Office of the State Head, NAFED Warehousing
Complex, Chattha Meel Chauraha, Near Bakshi Ka Talab, Lucknow 226201, on or before 1500 Hrs.
on 03/10/2025 as per the instructions given above. A pen drive containing total price bid may be
submitted in sealed envelope in Cover 'B' along with the hard copy of Bill of Quantities. However, the
signed BOQ will supercede the pen drive in case of discrepancy.

e Time lines for various activities are as follows:

1 Downloading of Tenders from Web Site w. e. f. 28/08/2025
2 Last date of downloading. 03/10/2025
3 Pre-bid Meeting- NA

4 Submission of Sealed Bids at NAFED Office Lucknow up to 1500 Hrs. 03/10/2025

5 Opening of Techno - Commercial Bids at NAFED Office Lucknow in the 1530 Hrs. | 03/10/2025

g Opening of Price Bids at NAFED Office Lucknow at 1630 Hrs. (Change of date 06/10/2025

will benotified if any)




On opening of the Technical Bids, Tenderers found eligible after evaluation will be separately intimated
about the venue and time of opening of the Price Bid at Lucknow. The price bid will be valid for a period

of 3 months from the date of submission of the Tender.

6. While the Tender is being called for Interior, Civil, Electrical, Air-Conditioning & Its associated
works, NAFED reserves right to spilt the contract for the purpose of convenience and cost
advantage.

7. No consideration will be given to a Tender received after the expiry of stipulated period of

submission and no extension of time will be allowed for submission of the Tender.

8. The time allowed for the completion of the work is 120 Calendar days from the 7th day after the
date of written order to commence the work. Time shall be of the essence of the Contract.

9. Every Tender shall be accompanied by Earnest Money Deposit of Rs. 8,05,300 to be submitted
in the form of a DD in favour of NAFED, payable at Lucknow. The Tender not accompanied by
such Earnest Money are liable to be rejected straight away. (E.M.D in any other form is not
accepted).

10. The Earnest Money will be retained in the case of the successful Tenderer as part of the Security
Deposit for the due fulfillment of the Contract and will be refunded without any interest thereon
to the unsuccessful Contractor as soon as the Employer takes a decision on the Tender or after
the expiry of the validity period of the Tenders whichever islater.

1. (@) The Tenderer will submit his Tender after carefully examining the whole of the Tender
documents and the conditions of Tender and of Contract, Appendix to the Conditions of Contract,
the drawings and specifications, the Bill of Quantities etc. and after inspecting the Site.

(b) Canvassing in connection with Tender is strictly prohibited and Tender submitted by the
Tenderers who resort to canvassing is liable to be rejected. All the Tenderers are requiredto sign
the Integrity Pact enclosed along with GCC.

(c)Tenders not fulfilling any or all of the conditions prescribed or which are incomplete are
liable to be rejected.

(d)List of approved makes / manufacturers shall be taken into consideration while quoting the
price. (List enclosed).




12. This notice inviting Tender, the conditions of Tender and the duly completed form of Tender will
inter alia form part of the Agreement to be executed by the successful Contractor with the
Employer.

13. As the Project is to be executed within a restricted Time, the Contractor is to bear all costs and
process all formalities to allow smooth progress.

14. The NAFED is not liable to accept any or all the Tenders and reserves the right to accept or
reject any Tender without assigning any reasons.

15. All the payments should be made to the contractor after deducting the statutory obligations
i.e. IT, TDS etc.
16. The Contractor must ensure that all the NOCs/ approvals to be obtained from all the consent

Govt. Departments i.e. Fire, Electricity, Municipal Corporation, etc. and fee charges will be borne
by the contractors.

Yours faithfully,

NAFED, Lucknow

Signature of Contractor:

Address:

Date:




TENDER DOCUMENT

INDEX T NDITIONS OF TENDER

Para No. Matter

1. Signatures ( (i) and (ii) )

2. Quoting rates (I) & (ii)

3. Rates in figures and words

4. Errors (1) to (vi)

5. Quantities liable to vary

5.a Drawings, specifications and bills Of quantities ((1) to (iii))

6. Tenderer not to make alterations In document / drawings

7. Tenderer together all information For/ bear cost of Tendering (1) to (IV)

8. Specialized items, makes and manufacturers etc.

9. Rates for finished works and to include all contingent cost.

9.a. Quoted rates not subject to variation.

10.  Employer will not supply any materials




11.

12.

13.

14.11. (1)

14. I1. (i)

15

16.

17.

18.

10.

20.

21.

22.

23.

24.

Tender to be open for acceptance for 3 months

Some rights of NAFED ((1) to (iii))

Formal Agreement

Initial Security Deposit

Total Security Deposit

Deductions for Retention Money

Refunding Security Deposit

No interest on EMD/Retention money

Work time chart

NAFED to direct,

approve work

Tenderer’ss Representatives

Assigning work

Other Agencies at work

Work to be insured

Acts of Government

supervise and




25.

26.

27.

28.

29.

30.

31.

32.

Safety code and model rules for protection of Health and

Sanitary Arrangements for Workers

Defects Liability Period

Water & Liquidated damage

Govt. NOCs/ Approvals

Submission of final bill

Holiday Listing
Tender Drawing

Annexure: Safety Code — 1.

Model rules for the protection of Health and Sanitary Arrangements & Workers.




(ii)

2.

(i)

(ii)

THE CONDITIONS OF TENDER

In the event of the Tender being submitted by a firm, it must be signed separately by each
member thereof, or in the event of the absence of any Partner, it must be signed on his behalf
by a person holding a power of attorney authorizing him to do so; Such power of attorney shall
be produced with the Tender and it must disclose that the firm is registered under the Indian
Partnership Act & in case of Pvt. Ltd./ Ltd. Companies tender documents has to be signed by

the authorized Directors by the company and attached the copy of Board Resolution.

Each and every signature given shall be separately witnessed where ever mentioned. A
Contractor or Contractors / Vendors who himself / themselves has / have Tendered or who may
tender for the same work shall not witness the Tender of another person for the work. Failure to
observe these conditions would render Tenders of the Contractors/Vendor Tendering as well as

witnessing the Tenders liable for summary rejection.

Quoting Rates.

Tenderer must quote their rates only on the proper form of the Tender, both in figures and words
and both in decimal coinage, in the respective spaces provided therefore. The amount for each
item should be worked out in figures only for the probable quantities specified in the bills of

quantities but the requisite totals given, both in figures and words, taking into account.

Special care is to be taken to write the rates in figures and words in such a way that no
interpolation is possible. Erasures and alterations must be avoided, but if errors are made
unavoidably while pricing the bills of quantities, the wrong figures and words must be neatly
scored out under the wrong figures and words must be neatly scored out under the initials of the
Contractor and the correct figures and words neatly re-written but not over-written. Overwriting

is not permitted and may entail rejection of the Tender.




3. Rates in figures and words.

4,

(I

(Il
(V)
V)

In the case of figures, the word 'Rs' should be written before the figure of rupees and the word
'p' written after the decimal figures, i.e. Rs.2.15p; in the case of words, the word 'Rupees' should
similarly precede and the words 'Paisa only' should be written at the end, closely following each
rate and each amount. The word "only" should not be written in the next line unless the rate
quoted is in whole rupees closely followed by the word "only"; the amount should invariably be

up to two decimal places.

Errors.

Errors in the bills of quantities shall be dealt with in the following manner:

In the event of a discrepancy between the rates quoted in words and the rates in figures the
former shall prevail.

In the event of an error occurring in the amount column of the bills of quantities as a result of the
wrong extension of the unit rate and the quantity, the net rate (subject to (I) above) shall be
regarded as firm and extension shall be amended on the basis of the rates.

All errors in totaling in the amount column and in carrying forward the total shall be corrected.
Any omissions to include in the totals shall be corrected.

The Tender total shall be accordingly amended except that there shall be no rectification of any
errors, omissions or wrong estimate, in the prices inserted by the Contractor in the bills of

quantities.

5. Quantities liable to vary.

(i) The quantities furnished in the bills of quantities are only probable quantities liable to
alteration by omission, deduction or addition, and it should be clearly understood that the
Contract is not a lump sum Contract and the CONSULTANT/ NAFED, do not, in any way,
assure the Tenderer or guarantee that the said probable quantities are correct or that the
work would correspond thereto. Payments will be regulated on the actual quantities of

supplies made or work done at the accepted rates.

(i) The contractor shall not be paid any extra amount of the contracted amount in case of
increaseup to 10% of the quantities.




5 A

(ii)

(i)

Drawings. Specifications and bills of quantities.

The drawings, specifications and the bills of quantities, forming parts of the Contract, are
explanatory of and are complementary to one another, representing together the suppliers to be
made / the works/installations to be carried out.

If neither the drawings nor the specifications nor the accepted bills of quantities include any
part/parts the intention to include which is nevertheless clearly to be inferred and which are
obviously necessary for the proper execution of the work or the completion of the supplies, all
such parts shall be supplied or / and executed by the Contractor at no extra charge.

Anything contained in one or another of (a) the drawings, (b) the specifications and (c) the
accepted bills of quantities and not found in the others will be equally binding as if contained in

each of them.

6. Tenderer not to Make Alterations in document/ drawings

No alterations which are made by the Tenderer in the drawings, specifications or probable
quantities accompanying this notice will be recognized, and if any such alterations are made the
Tender will be invalid. Remarks and explanations should be set out in a covering letter and will
become binding only if specifically accepted in writing by the CONSULTANT at the time of

acceptance of the Tender.

Any Tender which purports to alter, vary or omit any of the conditions herein is liable to be
rejected.

(ii)

(i)

Tenderer to gather all information for, bear cost of Tendering.

The Contractor must obtain for himself on his own responsibility and at his own expense all the
information necessary including risks, contingencies and other circumstances to enable him to
make a proper Tender and to enter into a Contract with the Employer. He must examine the
drawings, specifications, conditions and so on and must inspect the Site of work, and the works
in progress and acquaint himself with local conditions, means of access to the work, the nature

of the work, in fact all matters pertainingthereto before he submits his Tender.

The Tenderer shall also bear all expenses in connection with the preparation and submission of
his Tender.

Omission, neglect or failure on the part of the Contractor to so obtain requisite and reliable
information on any matter affecting his Tender, the Contract and the constructions, completion

and maintenance (during Defects Liability Period) of the work shall not relieve the Contractor




whose Tender is accepted, from any liability in respect of the Contract.

(iv) The Tenderer whose Tender is accepted shall not be entitled to make any claim for increasein
the rates quoted and accepted excepting in pursuance of any specific provision in the Contract
for such and then only in terms of that specific provision, or to make any representation on the
ground that he was supplied with any information or given any promise or guarantee of any sort,
by the Employer, his Agents and servants, the CONSULTANT/ NAFED or their Representatives
or any other persons, unless such information, promise or guarantee is furnished to the Tenderer

in advance of the date of receipt of Tenders and in writing under proper Authority.

8. ialized Items - Mak nd Manuf: rer

The Contractor shall furnish the following details while submitting his Tender:

i. the names of manufacturers of specialized items etc. which he proposes to use in the work.

ii. the makes and types of fittings, materials, subject to the makes and types stipulated in the
specifications, which he proposes to use in the work.

iii. the details of licenses granted to him and/or to professionally qualified and/or licensed technical
personnel on his Staff who will be engaged on the work (and submit, if called for, thelicenses for
inspection by the NAFED).

9. Rates for finished works and to include all Taxes, contingent costs.

The rates quoted in the bills of quantities shall, unless specified otherwise, be deemed to befor
finished work in-situ, item by item as provided for, and shall include cost for all necessarymaterial
and labor, all necessary incidental charges for such as but not limited to water electricity, tools and
plant, machinery, sheds, aligning and marking out, clearing Site, etc. access roads, and for all
Taxes, GST and any other tax or duty levied by Government, Central or local, or local Authority, if
and as applicable and all insurances as provided for in the conditions of Contract till the work is

completed in all respects according to the true meaning and intent of the Contract and delivered up.
9A. Quoted Rates Not Subject to Variation.

The rates shall be firm and not be subject to any variations in exchange rates, in Taxes, Duties, etc.
in railway freight and the like, labor rates, etc. The rates are not subject to escalation otherwise than

as specifically provided for in the Contract.

10. Employer Will Not Supply Any Materials

The Employer will not unless otherwise provided for herein, supply or procure for the




Contractor, materials of any description and the Contractor shall make his ownarrangements

therefore at his own cost.
n for A nce For 3 months.

The Tenders submitted shall remain open for acceptance for a period of THREE months from the
date of opening of price-bid. Should any Contractor withdraw his Tender before the expiry of the
said period or makes any modifications to his Tender which are not acceptable to the Employer the

Tender will be treated as having been rejected or abandoned.
12._Some Rights of NAFED.

() The NAFED does not bind himself to accept the lowest Tender and reserves to himself the

right to reject any or all the Tenders received without the assignment of a reason therefore.

(ii)  Further, the NAFED reserves the right to award any component of the project or group of

Components to different Contractor or to award the entire work to one Contractor.

(iii)  The NAFED further reserves the right to delete or reduce an item or section of the bills of
quantities without assigning any reason whatsoever therefore and no claim will be entertained
in this regard.

13._Formal Agreement.

The Tenderer whose Tender is accepted is bound to execute a formal Agreement with the NAFED
in accordance with the draft Agreement which will include the notice inviting Tenders, these
conditions, special conditions, if any, the drawings and specifications etc. and other papers stated
to be forming part thereof, but his liability under the Contract shall commence from the date of written
order to commence work whether the formal Agreement is drawn or not. The selected/ shortlisted
Contractor/ Bidder shall bear all expenses in connection with the execution of the said Agreement
including fees for stamping and registration of document as required. Failure to execute the formal
Agreement in specified time shall entail action against the Contractor as provided for in the
Conditions of Contract.

14 (i) nitial Security Deposit:

The EMD of the successful Tenderer will be refunded after the submission of Initial Security
Deposit.

14 (ii) Total Security Deposit:
The total Security Deposit which includes Initial Security Deposit will be limited to a ceiling

of 10% of the Gross value of the Contract.




15.

16.

17.

(i)

Deductions for Retention Money:
The balance of the Security Deposit (being termed Retention Money) shall be realized by deductions

from running account bills at the rate of 10% of the value of work billed for until retained reaches a

sum amounting to 10% of the total Contract value.

Refunding Security Deposit:
The Security Deposit will be refunded in two stages; 50% of the Amount within 30 days after the

issue of certificates of virtual completion and the balance will be released after expiry of the Defects
Liability Period and subject to provisions of Cl.33 of the Conditions of Contract & Cl. 4 of payment
terms on page no.89.

No Interest on Deposit / Retention money.
Earnest Money/ Retention money will bear no interest whatsoever until the date of their

release.
18. Work-Time Chart

The successful Bidder within two weeks of award of the work to him shall submit to the NAFED
an illustrative and suitably colored work-time chart, in the form of bars or other effective means,
showing the item wise / location wise / floor wise progress which they (the Contractor) intend to
make to enable them to conveniently and practicably complete the work in all respects within the
agreed time as per Contract. The chart will be scrutinized and approved by the NAFED with
suitable modifications, as and if necessary and the approved chart will then form part of the

Agreement, being the basis for assessment of progress under the relevant conditions of Contract.

The chart may from time to time (Every Two weeks), during the progress of the work, be reviewed

and modified with the approval of the NAFED, keeping in view the agreed date of completion.

19. NAFED to Direct. Supervise and Approve Work

The work shall be carried out under the directions and supervisions of and subject to the
approval in all respects by the NAFED, all directions/approval made by consultant/Architect

requires final approval of NAFED.

20. Tenderer's Representatives.

On acceptance of the Tender the Contractor shall in writing and at once inform the NAFED andthe
name of his accredited Representative(s) who will be responsible to take instructions from the
NAFED.

21. Assigning Work

The work or any part of it shall not be transferred, assigned or sublet without the written consentof

the Employer.




22. Other Agencies at Work.
The shortlisted Contractor shall be required to co-operate and work in co-ordination with and

afford reasonable facilities for such other Agencies/specialists as may be employed by the
NAFED on other works/sub-works in connection with the Project/scheme of which this work

forms part.

23. Work to be insured.
The shortlisted Contractor will be required to insure (Contractors All Risk policy) the work for

the value of the Project and keep it insured until one month during the defects liability
periodthe insurance. after the date of taking over the works/installations by the Employer, or
otherwise in terms of the Contract, against loss or damage by fire and other usual risks other
than the risks excepted in terms of the Contract, with an Insurer whose name is to be approved

by the Employer. Copy of Insurance shall be furnished to the Employer.

24. Acts of Government
The shortlisted Contractor is required to comply with all Acts of Government relating ESI, PF,

GST Insurance Compensation to labor and the Rules and Regulations made there under from
time to time and to submit at the proper times all particulars and statements required to be

furnished to the Labor Authorities.

The shortlisted contractor will be required to submit the proof of payments and returns filled
on monthly basis for ESI/ PF. In case of non-compliance, NAFED will deduct the amount from

duepayment to contractor and discharge the liability.

25. Safety Code and Model Rules for Health and Sanitation
In carrying out the work the Contractor shall comply with the provisions of the safety code and

the model Rules for the protection of health and sanitary arrangements for Workers annexed
tothese papers.

26. Defects Liability Period:
12 months from date of virtual completion (handing over to NAFED) of work and usual

warrantyfor the machineries.

Contractor has to make his own arrangement for water and construction power supply. If
thewater/power available at Site, Contractor may be allowed to use the same on

chargeable basis.

27. Liquidated damage at the rate of 1% per week subject to maximum of 10% on Contract

valueapplicable for the work completed after Contractual delivery date.




28. Govt. NOCs/ Approvals

29.

30.

The Contractor must ensure that all the NOCs/approvals to be obtained from all the consent
Govt. Departments i.e. Fire, Electricity, Municipal Corporation, etc. and fee charges will be
borne by the contractors.

mission of final bill.
The following documents are required to be submitted along with the final bill. Work Completion

Certificate / Acceptance Certificate.

No Claim Certificate NoDue Certificate

All test reports / Guarantee Certificate

Site Clearance Certificate

Time Extension if any.

Complete Rate Analysis for extra items if any.

Two set of working Manuals (as built) and as completed Drawing of all equipment installed from
manufacturer.

Recommended Schedule of preventive maintenance as per manufacture guidelines.

Guaranteefor supply of spares for next 5 years.

HOLIDAY LISTING: The vendors / contractors/ Tenderers are expected to adopt the ethics of

highest standards and a very high degree of integrity, safety and quality consciousness,

commitment and sincerity towards the work undertaken and dealing with NAFED in such
matters. Also, while participating in the tender and performing the contracts, Contractors are
required to meet certain performance criteria and adherence to the terms and conditions of the
tender / contract. NAFED shall have the right to remove from the list of approved suppliers /
contractors /Tenderers or to ban business dealings, if any agency has been found to have
committed misconduct or fraud or poor performance or anything unethical not expected from a
reputed agency. The guidelines and procedures for Holiday Listing as adopted by NAFED and
available separately in NAFED website shall be applicable in the context of all tenders floated
and consequently, all Orders / Contracts / Purchase Orders placed, by Nafed.
Notwithstanding anything contained in this bid documents, NAFED’s policy for Holiday Listing
of an Agency mutatis mutandis applies to this agreement and in the event, the agency(s) while
discharging its obligations under the Agreement or otherwise, come(s) within the ambit of the
said policy, NAFED'’s at its sole discretion reserves the right to suspend/discontinue dealings

or take any curative measures with agency (s) in accordance with the policy in force.




31. Tender Drawings. Enclosed.

Signature of Contractor:
Address:

Date:




3.

SAFETY CODE

(Clause 32 of Conditions of Tender)

Eirst Aid Appliances:
There shall be maintained in a readily accessible place, first aid appliances including adequate
supplies of sterilized dressings and cotton wool and maintain all medical and welfare requirements

as prevailing Laws.

Injured Person.

An injured person shall be taken to a Public Hospital without loss of time, in cases where the injury
requires hospitalization.

Scaffolds.

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from
the ground or from solid construction except in the case of short duration work which can be done
safely from ladders. When a ladder is used, it shall be of rigid construction made either ofgood
quality wood or steel. The steps shall have a minimum width of 450mm and a maximum rise of
300mm. Suitable hand holds of good quality wood or steel shall be provided and the ladder shall

be given an inclination not steeper than 1/4 to 1(1/4 horizontal and 1 vertical).

Scaffolding or staging more than 4M above the ground floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly bolted,
braced or otherwise secured, at least 1m above the floor, or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be

so fastened as to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways shall be so constructed that they do not sag unduly
or unequally and if the height of the platform, gangway or stairway is more than 4 M above ground
level or floor level, they shall be closely boarded and shall have adequate width and be suitably

fenced as described in (ii) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1M. Wherever there are open excavations in ground they shall be

fenced off by suitable railing and danger signals installed at night so as to prevent slipping into




the excavations.

V. Safe means of access shall be provided to all working places. Every ladder shall be securely
fixed. No portable single ladder shall be over 9M in length while the width between side rails in
rung ladder shall in no case be less than 290mm for ladder up to and including 3M in length. For

longer ladders this width shall be increased at least 20mm for each additional meter of length.

Vi. A sketch of the ladder and scaffolds proposed to be used shall be prepared and approval of the

Engineer obtained prior to construction.
4. Other Safety Measures:

i. Adequate safety precautions for storing cylinders etc. All personnel of the Contractor / Vendor
working within the plant/work Site shall be provided with safety helmets. All welders shall wear
welding goggles while doing welding work and all metal Workers shall be provided with safety

gloves. Persons employed on metal cutting and grinding shall wear safety glasses.

ii. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials
at any of the Sites of work shall be so stacked or placed as to cause danger or inconvenience to
any person or the public.

5. Excavation and Trenchingd.

i. All trenches, 1.25m or more in depth, shall at all times be supplied with at least one ladder for
each 30m length or fraction thereof. The ladder shall be extended from bottom of the trench to
at least 1m above the surface of the ground. Sides of trenchers which are 1.5m or more in depth
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid
the danger of sides collapsing. The excavated material shall not be placed within 1.5m ofthe
edges of the trenches or half of the depth of the trench whichever is more. Cutting shall be done

from top to bottom. Under no circumstances under mining or undercutting shall be done.

ii. The Contractor shall take all measures on the Site of the work to protect the public from accidents
and shall be bound to bear the expense of defense of every suit, action or other proceedings at
Law that may be brought by any persons for injury sustained owing to neglectof the above
precautions and to pay any such persons or which may with the consent of the Contractor, be

paid to compromise any claim by any such person as required by Law.
6. Demolition:

i Before any demolition work is commenced and also during the process of the work:
All roads and open areas adjacent to the work Site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus




a.

used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from the risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so over loaded with

debris or materials as to render it unsafe.

Personal Saf Eguipmen

All necessary personal safety equipment as considered adequate by the Contractor's Engineer
should be kept available for the use of the persons employed on the Site and maintained in a
condition suitable for immediate use, and the Contractor should take adequate steps to ensure

proper use of the equipment by those concerned.

The Contractor shall not employ men below the age of 18 years and women on the work of painting
with products containing lead in any form. Wherever men above the age of 18 are employed on

the work of lead painting the following precautions should be taken.

No paint containing lead or lead products shall be used except in the form of “paste or readymade

paint.
Suitable face masks should be supplied for use by the Workers when paint is applied in the form
of spray or when a surface having lead paint is dry rubbed and scraped.

Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall be

provided to enable the working painters to wash during the cessation of work.

When the work is done near any public place where there is risk of drowning all necessary
equipment(s) should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for prompt first

aid treatment of all injuries likely to be sustained during the course of the work.

Hoisting Machines:

Use of hoisting machines and tackle including their attachments, anchorage and Supports shall
conform to the following standards or conditions:

1a. These shall be of good mechanical construction, sound material and adequate strengthand

free from patent defects and shall be kept in good repair and in good working order.

b. Every rope use in hoisting or lowering materials or as means of suspensions shall be of durable

quality and adequate strength and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under




10.

11.

Vi.

the age of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or

give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle, shovel and pulley block
used in hoisting or as means of suspensions the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of hoisting machine having a variable safe working load, each safe working
load and the conditions under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except

for the purpose of and during testing.

In case of departmental machines, the safe working load shall be notified by the Contractor’s
Engineer. As regards Contractor’s/ Vendor’s machines, the Contractor shall notify the safe working
load of the machine to the Engineer whenever he brings any machinery to Site of workand get it

verified by the Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of any part of a suspended load becoming
accidentally displaced. When Workers are employed on electrical installations which are already
energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary, should be provided. The Workers should not wear any rings, watches and carry keys

or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered orremoved while it is in

use.
Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at the work spot. The person responsible for compliance of the safety

code shall be named therein by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety precaution the
arrangements made by the Contractor /Vendor shall be open to inspection by the Labor Office
Factory inspector, Engineers of the Department or their Representatives.

Notwithstanding the above clauses from (i) to (xix), there is nothing in these to exempt the
Contractor from the operations of any act or rule in force in the Republic of India.




MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY.

ARRANGEMENTS FOR WORKERS

(Clause 32 of Conditions of Tender)

Application:

These rules shall apply to all building and construction works covered in this Contract.

Definition:

Work Place' means a place at which on an average 50 Workers are employed in

Connection with construction work.

'‘Large work place' means a place at which an average 500 or more Workers Areemployed

in connection with construction work.

Eirst Aid:

At every work place, there shall be maintained in easily accessible place first aid appliances
including an adequate supply of sterilized dressings and sterilized cotton wool. The appliances shall
be kept in good order and in a large work place shall be placed under the charge of a responsible

person who shall readily available during working hours.

At large work places, where hospital facilities are not available within easy distance of the works,

first aid posts shall be established and be run by trained compounders.

Where large work places are remote from regular hospitals, an indoor ward shall be provided with

one bed for every 250 Employees.

Where large work places are situated in cities, towns in their suburbs and no Beds are considered
necessary owing to the proximity of city or town hospitals, Suitable transport shall be provided to
facilitate removal of urgent cases to the hospitals. At other work places, some conveyance facilities
such as a car shall be kept readily available to take injured person or persons, suddenly ill, to the

nearest hospital.




Drinking Water: -

In every work place, there shall be provided and maintained at suitable places easily accessible to

labor sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place

shall be provided with storage where such drinking water shall be stored.

Every water supply storage shall be at a distance of not less than 15m from any latrine, drainor other
source of pollution. Where water has to be drawn from an existing well which is within the proximity
of latrine drain or any other source of pollution, the well shall be properlychlorinated before water is
drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door

which shall be dust and water proof.

A reliable pump shall be fitted to each covered well: the trap door shall be kept locked and opened

only for cleaning or inspection which shall be done at least once a month.

Washing and bathing places:

Adequate washing and bathing places shall be provided, separately for men andwomen.
Such places shall be kept in clean and drained condition.

Provision of shelter during rest:

At every work place, there shall be provided free of cost, two suitable sheds, one for meals andthe
other for rest separately for men and women for the use of labor. The height of the shelter shall not
be less than 3.5m from the floor level, to the lowest part of the roof. The sheds shouldbe roofed with
at least thatch and mud flooring will be provided with a dwarf wall around not less than 750mm high.
Sheds should be kept clean and the space should be on the basis of at least 0.50 square meters

per head.
The above rules shall be incorporated in the Contracts and notices inviting Tenders

and shall form an integral part of the Contract.




FORM OF TENDER FOR WORKS
To,

State Head,

National Agricultural Cooperative Marketing
Federation of India Ltd. (NAFED)

NAFED Warehousing Complex, Chattha Meel
Chauraha, Near Bakshi Ka Talab, Lucknow 226201

Dear Sir/s,

Having duly examined the Tender documents including the drawings, specifications, designs Bill of
Quantities relating to the works specified in the underwritten memorandum and having visited the Site
of the said works and having acquired all the requisite information relating thereto as affecting this
Tender, I/We hereby offer to execute the works specified therein at the rates specified in the Bill of
Quantities and in accordance, in all respects, with the specifications, designs, drawings and instructions
in writing referred to in the conditions of Tender, the Articles of Agreement, Special Conditions, if any,

the Bill of Quantities and Conditions of Contract and with such materials as are

specified, by and in all other respects in accordance with such conditions in the Bill of Quantities and

Conditions of Contract so far as applicable.

MEMORANDUM

a. Name of the Work : Interior, Civil,Electrical, Air-Conditioning & Its
associated works of Nafed Branch Office at
NBCC Commercial Complex, Gomtinagar
Extension , Lucknow-226010

b. Earnest Money : Rs. 8,05,300.

c. Performance Guarantee : deleted.

d. Percentage to be deducted : 10% in each running bill until

From bills (retention money) the total retention together with The Initial

Security Deposit Reaches 10% of Contract
Value

e. Time allowed for the work : 120 days.




From 7th day after written order to commence work or after theDate of handing over Site

whichever is later.

BILL OF QUANTITIES

Item no. Qty. Description | Unit Unit Rate | Amount
in Figures
Iwords
(Attached)

2 (a) Should this Tender be accepted, in whole or in part, I/we hereby agree (I) to abide by and fulfill
all the terms and provisions of the said conditions of Contract annexed hereto and the Conditions of
Tender so far as applicable or in default thereof to forfeit and pay to NAFED, Payable at Lucknow the
sum of money mentioned in the said conditions. A sum of Rs. 8,05,300 are hereby forwarded as EMD

to be submitted in the form of a DD in favour of NAFED payable at Lucknow.

I/'We agree (l) that should I/We fail to commence the work specified in the above mentioned
memorandum the Employer shall without prejudice to any other right or remedy be at liberty to forfeit
the Earnest Money, otherwise the said Earnest Money shall be retained by him towards Security
Deposit mentioned in the above memorandum, (ii) to execute all the works referred to in the Tender
document upon the terms and conditions contained as referred to therein and to carry out authorized

variations.




Our Bankers are

Signature of Contractor:
Address:

Date:

Signature of witness with address




ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the.........c.ccoiiiiiiiiicccccctc e of
the day ... OF e 2024 BETWEEN
............................................................................................................................................... of
................................................................................................ in the district

Of (Hereinafter called “the Employer") of the ONE

PART and

..... In

the district Of.......ccooviiieie, (Hereinafter called "the Contractor") of

the OTHER PART.

WHEREAS the Employer is desirous State Head, NATIONAL AGRICULTURAL COOPERATIVE
MARKETING FEDRATION OF INDIA LTD.(NAFED) Branch Office: NAFED Warehousing Complex,
Chattha Meel Chauraha, Near Bakshi Ka Talab, Lucknow 226201. As per Schedule | to this
Agreement and has caused drawings, bills of quantities, and a specification describing the work to be
done to be prepared Architect (Hereinafter called "the Consultant").

AND WHEREAS the said drawings as per Schedule Il to this Agreement inclusive, the bills of
quantities marked ... and the specifications
...................................................... have been signed by or on behalf of the parties

thereto:

AND WHEREAS the Contractor /Vendor has agreed to execute upon and subject to the conditions set
forth in Schedule Il hereto (hereinafter referred to as "the Said Conditions") the work shown upon the
said drawings and described in the said specification and included in the said Bill of Quantities for the

sumofRs. ... (Rupees .......ccccovevvvevvevenann. only).




NOWIT IS HEREBY AGREED AS FOLLOWS:

1. In this consideration of the sum of RS......iii, (Rupees

conditions, the Contractor will upon and subject to the said conditions execute and complete the

works shown upon the said drawings and described in the said specification and bills of quantities.

2. The Employer will pay to the Contractor the said sum of Rs.........ccccoeiiieienan. (Rupees
....................................... only) or such other sum as shall become payable hereunder at the times

and in the manner specified in the said conditions.

3. The term "the CONSULTANT" in the said conditions shall mean Architect or in the event of their
ceasing to be CONSULTANT for the purpose of this Contract, such other person as shallbe
nominated for that purpose by the Employer, not being a person to whom the Contractor shall
object for reasons considered to be sufficient by the Arbitrator mentioned in the said conditions.
Provided always that no person subsequently appointed to be CONSULTANT under the Contract
shall entitle to disregard or overrule any decision or approval or direction given or expressed by the
CONSULTANT for the time being.

4, The said conditions, specifications and priced bills of quantities shall be read and constructed as
forming part of this Agreement, and the parties hereto will respectively abide by andsubmit
themselves to the conditions and stipulations and perform the Agreement on their part respectively

in such conditions, specifications and priced bills of quantities contained.




SCHEDULE - |

Interior, Civil, Electrical, Air-Conditioning & Its associated works of Nafed Branch Office at
NBCC Commercial Complex, Gomtinagar Extension, Lucknow.

SCHEDULE -1

Respective Drawings

SCHEDULE - 1lI

All Tender terms and conditions




As witness our hand the day and year first above written.

Signed by the said Employer:

In the presence of Witnesses

Occupation: ......ccceeiiiiiiiciercee e

AdAress: ..ovvviiiiiiiiii i i rrr

[\ = 11 4 (=

Occupation: ........cccceviviviiiiininnnns.

Address: ...oovviiiiiiiiiiiiiiir i e,




Signed by the said Contractor (s) / Vendor (s):

In the presence of Witnesses:

Name: Name:

Occupation: Occupation:

Address: Address:




INDEX TO CONDITIONS OF CONTRACT

CLAUSE NO. SUBJECT IN BRIEF
1. Interpretation Clause
21 CONSULTANT's Instructions
2.2 Manner of Execution of work
23 Requisitions and clarifications
24 Variation to be approved by Employer
3. Agreement copies to be supplied
4. Contractor to provide everything
Necessary
4. A Tools, Storage of Materials, Protective

Works and Site Office requirements.

. Contractor’s Site office

. Facilities for Workers, Health of
Workers etc.

iii. Protective Measures

iv. Storage of Materials

V. Tools (1 & 2)

5. Contractor to conform to local Regulations.

6. Contractor responsible for setting out work.

7. Materials and workmanship to Conform to specifications.
8. Supervision by Contractor.

9. Dismissal of workmen

10. Access to works.

1. Site Engineer/Assistant Engineer/ Clerk of works.

1. A Office at Site for Site Engineer.

12. Work not to be sublet.




13.

13A.

14.

15.

16.

17.

18.

19.

20.

21.

22,

23.

24,

25.

25.

26. 1l

27.

28.

29.

30.

31.

32.

33.

34.

35.

Variation not to vitiate the Contract.

No compensation for alteration in or restriction of work.
Errors in bills of quantities.

Measurement of works.

Payment for item under lump sum Charges.
Prices of variations ((i) to (vll))

Unfixed materials

Removal of Improper work, Material, etc.
Defects Liability Period

Completion certificate ((I) to (V1))

Specialists.

Employer may use premises.

Contractor liable for damage done (1to 4).
Responsibility for safety of Buildings.
A Insurance of works.

Day of commencement and day of Completion.
Liquidated damages.

Extension of time.

Failure of Contractor to comply With
NAFED instructions.

Termination of Contract by Employer.
Termination of Contract by Contractor.
Prime costs, Provisional sums.
Certificates and payments.

Deposits bear no interest.

General Provisions




36.

37.

38.

39.

40.

41.

42,

43.

44.

45.

46.

47.

48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

58.

59.

Applicable Law Jurisdiction & Dispute Resolution.

Amendment

Force Majeure

Termination

Integrity Pact

Right of Technical Scrutiny of Final bill.
Employer entitled to recover Compensation paid to workmen.
Labor Laws/Regulations.

Environmental Sanitation

Apprentice Act.

When Contractor dies

Theoretical check

Return of surplus materials.

Site Drainage.

Nuisance.

Watching and Lighting.

General Indemnity.

Appendix - II (to conditions of Contract)
herein before referred To.

Registers, Records & Statements - Annexure: List of forms
Idle Labor etc.

Special Conditions

Escalation Clause.

Tender Drawings.

Schedule ‘A’.




CONDITIONS OF CONTRACT

1. Interpretation Clause:

i In construing these conditions, the specifications, schedule of quantities, and Contract
Agreement, the following words shall have the meanings herein assigned to them except
where the subject or context otherwise requires.

ii. Headings and marginal notes to the Conditions of Contract shall not be deemed to form
part thereof or be taken into consideration in the interpretation or construction thereof or of
the Contract.

iii. Where the context so requires (i) words importing persons include firms and corporations

and (ii) words importing the singular only also include the plural and vice versa.

Employer shall mean: State Head, NATIONAL AGRICULTURAL COOPERATIVE MARKETING
FEDRATION OF INDIA LTD.(NAFED) Branch Office: NAFED Warehousing Complex, Chattha Meel
Chauraha, Near Bakshi Ka Talab, Lucknow 226201 a i) CONSULTANT (CONSULTANT) shall mean
Architect or in the event of their ceasing to be CONSULTANT for the purposes of this Contract such other
person or persons as shall be nominated for that purpose by the Employer subject to such qualifying
provisions as may be agreed upon.

b)  Contractor shall mean ..............ccccoeevveenn. and include his/their legal Representatives, permitted

Assigns, or Successors.

C) Site shall mean the land and/or other places, on, into or through which work is to be executed
under the Contract or an adjacent land, path or street through which work is to be executed
underthe Contract or any adjacent land, path or street which may be allotted for use for the

purpose of carrying out the Contract.

d) The Contract or this Contract shall mean the Tender Documents comprising the notice inviting
Tender, form of Tender, the conditions of Tender, the drawings, and priced bill of quantities with
their preambles, the acceptance thereof, and the articles of Agreement, together with the
conditions of Contract with its appendix and special conditions, designs, drawings and
instructions issued from time to time by the CONSULTANT/NAFED and all these documents

taken together aredeemed to form one Contract and shall be complementary to one another.




Bill of Quantities variously also termed priced bills of quantities, 'schedule of quantities’, 'schedule
of rates', shall mean the schedule of quantities originally furnished with the notice inviting Tender,
dulypriced in by the Contractor and accepted by the Employer for inclusion as a part of the
Contract for determining the consideration payable to the Contractor for executing the work and
as part of the Contract Agreement it is also referred to as the Contract Schedule.

Notice in writing or written notice shall mean a notice in written, typed or printed characters sent
(unless delivered personally or otherwise proved to have been received) by registered post to
the last known private or business address or to the registered office of the addressee and shall
be deemedto have been received when in the ordinary course of post, it would have been
delivered.

Act of Insolvency shall mean any Act of Insolvency as defined by the Presidency Towns
InsolvencyAct, or the provincial Insolvency Act or Bankruptcy code or any act amending such

original.

Net Prices: If in arriving at the Contract amount the Contractor shall have added to or
deductedfrom the total of the items in the Tender any sum, either as a percentage or otherwise,
then the net price of any item in the Tender shall be the sum arrived at by adding to or deducting
from the actual figure appearing in the Tender the price of that item a similar percentage or
proportionate sum provided always that in determining the percentage or proportion of any prime
cost items and provisional sums of money shall be deducted from the total amount of the Tender.
The expression"net rates" or "net prices" when used with reference to the Contract or accounts
shall be held to mean rates or prices so arrived at.

The works (or the work) shall unless there be something either in the subject or context
repugnantto such construction, be considered and taken to mean the works by or by virtue of the
Contract Contracted to be executed whether temporary or permanent, and whether original,
altered, substitutedor additional. Wherever the word "work" is used it shall cover "installation"
also under the same definition.

Excepted risks are risks due to riots (otherwise than among Contractor's/Vendor's Employees)
and civil commotion (in so far as both these are uninsurable), war (whether declared or not),
invasion, act of foreign enemies, civil war, rebellion, revolution, insurrection, military or usurped
power, any acts of Government, damage from air craft, acts of God such as earthquake, lightning,

unprecedented floods and other causes ove




which the Contractor has no control and accepted as such by the Employer or causes solely due
to use or occupation in a manner for which the works/installations were notdesigned, by
Employer of the said works/installations in respect of which a certificate of completionhas been
issued or a cause solely due to faulty design of works.

Provisional items shall mean items for which only very approximate quantities have been
included in the Tender documents.
Virtual completion of works/installations shall mean the approval from the Statutory Authorities /
Acceptance from CONSULTANT / NAFED of the works/installations in accordance with the
Contract enabling the CONSULTANT / NAFED to take over the same.

2.1. Instructions of consultant.

The Contractor shall execute the whole and every part of the work in the most substantial and work
man like manner and both as regards materials and otherwise in every respect in strict accordance
with the specifications, conforming exactly, fully and faithfully to the designs, drawings and
instructionsin respect of the work given by the CONSULTANT/NAFED and under the directions of
and under the supervision of and subject to the approval in all respects by the CONSULTANT/
NAFED who may in their discretion and from time to time issue further drawings, and/or written
instructions, directions and/or written instructions, details and explanations which are hereafter
collectively referred to as "CONSULTANT/NAFED' Instructions" in regard to :

Variation or modification of the design including structural design, quality or quantity of works or

theaddition or omission or substitution of any work.

Any discrepancy in the drawings or between the schedule of quantities and/or drawings
and/orspecifications.

The removal from the Site of any materials brought thereon by the Contractor and the substitution
of any other materials therefore.

The dismissal from the works of any persons employed thereupon.
The opening up for inspection of any work covered up.
The amending and making good of any defects under Clause 19

The removal and/or re-execution of any works executed by the Contractors, on account of defects,
under CI.20. The Contractor shall forthwith comply with and duly execute any work the removal
and/or re-execution of any works executed by the Contractors, on account of defects, under CI.20.
The Contractor shall forthwith comply with and duly execute any work comprised in such
CONSULTANT/NAFED' instructions provided always that verbal instructions, directions and
explanations given to the Contractor /Vendor or his




2.2,

Representative upon the works by the CONSULTANT/NAFED shall if involving a variation, be
confirmed in writing by the Contractor within seven days and if not dissented from in writing within
a further seven days by the CONSULTANT, such shall be deemed to be CONSULTANT'

instructions within the scope of the Contract.

Manner of execution of work:

The CONSULTANT/NAFED shall be entitled to direct at what point or points and in what manner

theworks are to be commenced, and from time to time carried on.

2.3 Variation rov Empl r;

24

Notwithstanding anything herein contained, the CONSULTANT/NAFED or his Representative shall
not, without prior concurrence in writing of the Employer issue any instructions verbal or in writing
which will result in the Employer having to pay the Contractor in all such instructions issued to the
Contractor should forthwith be brought to the notice of the Employer. The Contractor shall submit
through the CONSULTANT a statement of variation giving quantities and rates duly supported by
analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance of the Employer under

the terms of Clause 17 hereof shall form a supplementary schedule of quantities.

All requisition for clarifications or matter concerning drawings specifications, and schedule of
quantities or Additional instructions or detailed drawings should be placed by the Contractor with
the Employer/CONSULTANT at least 10 days in advance of the dates by which such are required

by the Contractor /Vendor for commencing (their) implementation.

Agreement copies to be supplied:

The Contract shall remain in the custody of the Employer and shall be produced by him at his office
asand when required by the CONSULTANT/NAFED or the Contractor. The Contractor on the
signing here of shall be furnished by the NAFED free of cost with a certified copy of the Agreement
and one copy of each of the said drawings issued during the progress of the works. Any further
copies of such drawings required by the Contractor shall be paid for by him. The Contractor shall
keep one copy each of all drawings on the work place and the CONSULTANT/ NAFED/ Employer
or his authorized Representative shall at all reasonable times have access to the same. Before the
issue of the final certificate to the Contractor he shall, if so required, forthwith return to the NAFED

all drawings and specifications.




4. The Contractor to provide everything necessary:

The Contractor shall be deemed to have satisfied himself before Tendering as to the correctness
and sufficiency of his Tender for the works and of the rates and amounts stated in the schedule of
quantities and/or the schedule of rates and amounts which rates and amounts shall except as
otherwise provided cover all his obligations under the Contract, and all matters and things necessary

for the proper completion of the works.

The Contractor shall provide at his own cost all materials (except such materials if any, as may in
accordance with the Contract be supplied by the Employer), machinery, plant, tools, appliances,
implements, ladders, cordage, tackle, scaffolding, temporary works including access roads, etc.
together with carriage therefore to and from the Site, in fact everything necessary or proper for the
proper execution of the work, whether original, altered or substituted according to the true intent and
meaning of the drawings, schedule of quantities and specifications, original or substituted taken
together whether the same may or may not be particularly shown or described therein provided
thatthe same may be reasonably inferred there from, and if the Contractor finds any discrepancy in
the drawings, or between the drawings, schedule of quantities and the specifications, he shall
immediatelyand in writing refer to the CONSULTANT/NAFED who shall decide which is to be
followed, subject to:

i) Anything shown or contained in any one or other of (a) the drawings, (b) specifications and (c) the

Contract schedule, and not shown in the others shall be equally bindingas if it were contained in
each of them.

ii) Figured dimensions are to be followed in preference to the scale, and large-scale details in

preference to small scale drags.
iy  The following order of preference shall apply:

(@) The drawings, (b) Specifications, covered by Bill of Quantities and their preambles, (c) NAFED
specifications, (d) the CPWD Specifications / |.S.S.

4.A. Tools, Storage of Materials, Protective Works and Site Office requirement.

(i) CONTRACTOR'S SITE OFFICE

The Contractor shall provide, fix up and maintain in an approved position proper office
accommodationfor the Contractor's Representative and Staff, which offices shall be open at all
reasonable hours to receive instruction notices or communications and clear away on completion

of the works and make good all work disturbed.




(ii)

iii)

(a)

(b)

All drawing maintained on the Site are to be carefully mounted on boards of appropriate size and
covered with a coat of approved varnish. They are to be protected from ravages of termite, ants,

and other insects. The Contractor shall provide at his own cost all artificial light required for the work.

The Contractor shall provide a suitable temporary hut for watchmen and clear away the same

whenno longer required and to provide all necessary attendance, lights etc. Required.
FACILITIES FOR WORKERS, HEALTH OF WORKERS ETC.:

The Contractor shall arrange for temporary latrines for the use of Workers and field Staff and keep
thesame in clean and sanitary condition, to the satisfaction of the Public Health Authorities and shall
cause such latrines and soil to the cleared away whenever necessary and shall make good all the

works disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the
works during the construction, and all receptacles, cisterns water tanks, etc. used for the storage of
water must be suitably protected against breeding of mosquitoes. The Contractor shall indemnify
the Employer against any breach of rules in respect of anti-malarial measures. The Contractor shall
not fixor place any placards or advertisement of any description or permit the same to be fixed or
placed in or upon any boarding, gantry, building structure other than those approved by the

Employer.
PROTECTIVE MEASURES:

The Contractor shall take full responsibility for the care of the Works and materials and Plant for
incorporation therein from the Commencement Date until the date of issue of the Taking-over
Certificate for the whole of the Works, when the responsibility for the said care shall pass to the

Employer, provided that

If the NAFED issues a Taking-over Certificate for any Section or part of the Permanent Works the
Contractor shall cease to be liable for the care of that Section or part from the date of issue of the
Taking-over Certificate, when the responsibility for the care of that Section or part shall pass to the
Employer, and ( the take over and employees responsibility will start from date all the facility is

handed over to Al before that responsibility will be with contractor for safety of equipment.)

The Contractor shall take full responsibility for the care of any outstanding works and materials and
plant for incorporation therein which he undertakes to finish during the Defects Liability Period until

such outstanding Works have been completed.




(iv) STORAGE OF MATERIALS:

The Contractor shall provide and maintain proper sheds for the proper storage and adequate
protection of the materials, etc., and other work that may be executed on the Site including tools
and materials of sub-Contractors/sub- Vendors and remove the same on completion. Sheds for

storage of cement are to have pucca floor raised above the ground.
(V) TOOLS:

Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other surveying
instruments found necessary on the works shall be provided by the Contractor for the due
performance for this Contract as instructed by the Site Engineer. All measuring tapes shall be of
steel and suitable scaffolding and ladders that may be required for safely taking measurements shall
be supplied by the Contractors/Vendors. The mistries and the Supervisors on the works shall always
carry with them a three-meter steel tape, a measuring tape of 30 meters, a spirit level, a plum bob
and a square and shall check the work to see it is being done according to the drawings and
specifications. The Site Engineer will use any or all measuring instruments or tools belonging to the

Contractor as he considers fit for checking the works executed or being executed on the Contract.

The Contractor /Vendor shall throughout the execution and completion of the works and the

remedying of any defects therein:

5. Contractor to conform to local regulations

The Contractor shall conform to the provisions of any Act of the Legislature relating to the works
and to the Regulations and Bye-Laws of any Authority and of any water, lighting and other
companies and/or Authorities with whose systems the structure is proposed to be connected, and
shall, before making any variations from the drawings or specifications that may be necessitated by
so conforming,give to the NAFED written notice, specifying the variation proposed to be made and
the reason for it, and apply for instructions thereon. In case the Contractor shall not within ten
days receive such instructions, he shall proceed with the work, conforming to the provisions,
Regulations, or bye-Laws in question and any variation so necessitated shall be dealt with under
Clauses Nos.13 and 17.

The Contractor shall bring to the attention of the CONSULTANT/NAFED all notices required by the
said Acts, regulations or bye-Laws to be given to any Authority and pay to such Authority, or to any
Public Office all fees that may be properly chargeable in respect of the works and lodge the receipt
with the CONSULTANT/NAFED.




The Contractor shall indemnify the Employer against all claims in respect of patent rights and shall
defend all actions arising from such claims and shall himself pay all royalties, license fees, damages,

cost and charges of all and every sort that may legitimately be incurred in respect thereof.

5. A. The Employer is entitled to deduct all Taxes and rates as per existing Laws and rules, from any

moneys due or that may become due to the Contractor.

5. B. "The Contractor shall indemnify the Employer from and against all claims,

(if)

demands, proceedings, damages, costs and expenses which may be brought or made against the
Employer or to which it may be put by reason of the Contractor not conforming to complying with
any of the provision or requirements of any Act or Statute, Central or State, Rules, Regulations,
Bye- Lawsof Local authorities, Panchayat, collector or any other companies relating to or in

connection with the works or to Labor or for supply of water, light or other amenities at the Site".
Contractor responsible for setting out work:

The Contractor shall on the basis of dimensioned drawings and information necessary for the
purpose, furnished by the CONSULTANT/NAFED, set out the works on Site at his own expense
and be responsible for the correctness of the positions, levels, dimensions and alignment of all parts
thereof. All benches and datum shall be maintained by the Contractor /Vendor at the Site, as long
as required by the NAFED, for them to check, but the checking of any setting out by the
Representativeof the NAFED shall not in any way relieve the Contractor of the responsibility for the
correctness thereof and he shall amend at his own cost and to the satisfaction of the NAFED any
error in the setting out or consequential to wrong setting out, found at any stage during the progress

of the work orduring the Defects Liability Period after completion of the work.
Materials to conform to specifications, Tests on Materials, work etc.

All materials and workmanship shall so far as procurable conform strictly to requirements in
accordance with the drawings and as described in the schedule of quantities and/or specifications
and in accordance with the NAFED instructions, and the Contractor /\Vendor shall upon the request
of the NAFED furnish proof to his satisfaction that they so conform and if required shall also furnish

all invoices, accounts, receipts and other vouchers for the purpose.

In the case of all products which are in the approved lists of the 1.S.1., no material will be collected
at Site which does not bear the |.S.I. mark unless the Institution does not affix its mark on that

material.




(i)

The Contractor shall place orders for all materials required in time and in any case not later than the
dates fixed in the approved program. Where in the matter of procurement of such materials as are
collected or the distribution of which is regulated by Government, Central or Local, or by any other
Central or Local Authority, the Employer is obliged to issue any certificate or sign applications for
license or permit, by virtue of regulation by such Government or Authority or by Custom or practice,
it shall be the sole responsibility of the Contractor to arrange for all the formalities to be completed
in time and follow up the matter with the concerned Authorities and to procure the materials in time
for incorporation in the works/installations according to the approved program, and the Employer/
NAFEDwill not assume any responsibility for delays in this regard nor for the payment of fines,
penalties, demurrage and so forth due to the Contractor not taking timely action in the process of
procurement. The Contractor/Vendor shall not raise any plea quoting delays in the completion of

the formalities or ofdelays by the Authorities concerned for any compensation whatsoever.

However, the Contractor shall before he places orders for supply, furnish and produce to the
NAFED, at his own expense, samples of materials including patented products and those under
specific makes, including approved makes proposed to be used in the works, well in time,
notwithstanding prior approval by NAFED/ Employer of such products and makes such prior
approval shall not constitute a waiver of the rule regarding approval of samples. In all cases when
makers/manufactures have test certificates for their goods/articles/products/processes/equipment,

Photostat copies of such certificates shall be produced by the Contractor along with the samples.

The NAFED will within two weeks of the date of supply of samples or within such further period as
it may depending upon each case require intimate to the Contractor whether the samples are
approved by him or not. If samples are not approved the Contractor shall forth with arrange to supply

to the NAFED for his approval fresh samples complying with the specifications.

(vi) The approved samples, bearing distinct marks of identification of such approval shall be displayed

by the Contractor, at his own expense, prominently at the Site, during the entire construction period,
and for one month after the date (certified) of virtual completion of the work, for inspection/
verification by the NAFED/Employer and their accredited Representatives and concerned
authorized officials / organization of Govt. Thereafter the Contractor shall hand over the said
approved samples to the Employer, without any charge accruing to him (Employer), the approved

samples remaining in the safe custody of the Contractor till they are so handed over to the Employer.




(vii) The Contractor shall indemnify the Employer or any Agent, servant or Employee of the Employer
against any action, claim or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties or other charges which may be
payable in respect of any article or material or part thereof included in the Contract. In the event of
any claims being made on or action being brought against the Employer or any Agent, servant or
Employee of the Employer in respect of any such matter as aforesaid, the Contractor shall
immediately be notified thereof. Provided that such indemnity shall not apply when such
infringement has taken place in complying with specific direction issued by the Employer or the
NAFED in connection with theContract, but the Contractor shall pay any royalties or other charges
payable in respect of any such use, the amount so paid being reimbursed to the Contractor /\Vendor
only if the use was the result of any drawings and/or specifications issued after conclusion of the

Contract.

(viii) All charges on account of GST and other Duties on materials obtained for the works from any source,

(other than materials supplied by the Employer) shall be borne bythe Contractor.

(ix) The NAFED shall be entitled to have tests carried out on the work or its parts or accessories, either
during its progress or on completion, where and when deemed necessary or on any materials tobe
incorporated/ incorporated in the work/installation supplied by the Contractor or otherwise
notwithstanding that the work or its parts or accessories or the said materials have been accepted
andpassed/passed for incorporation and the Contractor shall on being directed to do so promptly
arrange for the tests to be carried out excepting in the case of "Mandatory test" listed under "NAFED'
Specifications" which he (the Contractor/ the Vendor) shall regularly carry out in routine
fashionwithout having to be given any further directions. Proof loading and tests for check of material

will be done in presence of NAFED.

The scope of the Clause regarding tests will cover not only materials/articles of everyday use and of
ordinary description but also patented products and those under specific makes, including approved
makes, notwithstanding that satisfactory test certificates from makers/manufacturers have produced

inaccordance with sub-clause iv above.

8. Supervision by Contractor:

The Contractor shall give all necessary personal superintendence during the execution of the works,
and as long thereafter as the NAFED may consider necessary until the expiration of the "Defects
Liability Period". The Contractor shall also during the whole time the works are in progress, employ

a competent and qualified Representative whose name shall be approved by the NAFED and who




shall constantly be in attendance at the works while men are at work. Any directions, explanations,
instructions or notices given by the NAFED/ Employer to such Representative shall be held to have
been given to the Contractor. If the Contractor fails to appoint and keep on the works a competent
and qualified Representative as aforesaid the NAFED shall have powers to suspend the works till
such time a competent qualified Representative as aforesaid is posted and the Contractor shall not
be entitled to claim extension of time on the plea of such suspension of the works. The Contractor
shall also engage on the work an adequate number of qualified and experienced technical persons

to ensure that the work is executed to conform strictly to drawings and specifications.
Dismissal of Workmen:

The Contractor shall on the instruction of the NAFED/ Employer immediately dismiss from the works
any person employed thereon by him who may, in the opinion of the CONSULTANT/ NAFED/
Employer be incompetent or misconduct himself, and such persons shall not be again employed
onthe works without the permission of the NAFED/ Employer. Such dismissal shall not form the
basis for a claim for compensation or damages of any kind against the Employer/ NAFED or any of

his/their Representatives.

10. Access to works:

11.

The Employer, the NAFED and his respective Representative shall at all reasonable times have free
access to the works and/or to the workshops, factories or other places where materials are lying or
from which they are being obtained and the Contractor shall give the Employer, the NAFED and his
respective Representative, all reasonable facilities necessary for inspection and examination and
tests of the materials and workmanship. No person unauthorized by the Employer/ NAFED except
the Representatives of Public Authorities shall be allowed on the works at any time. All drawings
relating to the work issued to the Contractor together with an authenticated copy of the accepted
(priced) schedule of quantities are to be kept at the Site and the Employer/ NAFED or their authorized
Representatives shall be given access to such drawings, schedules whenever necessary. Prior to
dispatch from facility the mandatory tests if required may be carried in presence of NAFED

representatives.

ite Engineer/Asst. Engineer/Clerk of Work

The terms "Site Engineer/ Asst. Engineer/ Clerk of Works" shall mean the person appointed, and
acting under the orders of the NAFED/ Employer to inspect the works in the absence of the NAFED
orthe Employer; the Contractor shall afford the Site Engineer/ Asst. Engineer/ Clerk of Works every
facility and assistance for inspecting the works and materials and for checking and measuring

thework and materials. Such person/ persons shall be considered to act solely as Inspectors.




1.

If any work or materials be not approved by the Site Engineer/ Asst. Engineer/ Clerk of Works or
any such Representative, such work shall be suspended or the use of such material shall be
discontinued until the decision of the NAFED is obtained. The work will from time to time be
examined by the NAFED, the Site Engineer/ Asst. Engineer/ Clerk of Works or the NAFED's
Representatives, but such examination shall not in any way exonerate the Contractor from the
obligation to remedy any defects which may be found to exist at any stage of the works or after the
same is completed. Subject to the limitation of this Clause the Contractor shall take instructions only
from the NAFED.

A Office at Site for Site Engineer:

The Contractor shall provide, erect and maintain at his cost separate, simple, water- tight officer
accommodation of not less than 15 Sqg.m in floor area for the Site Engineer. The accommodation
should be well lighted and ventilated and provided with a lockable door and windows, with desks,
drawers for drawings, a cupboard and tack board for display of drawings. This accommodation shall

be demolished and removed by the Contractor at his own cost when directed.

12. Work not to be sublet:

The whole of the works included in the Contract shall be executed by the Contractor who shall not
directly or indirectly transfer, assign or underlet the Contract or any part share thereof or interest
therein without the written consent of the Employer; and no undertaking shall relieve the Contractor
from the full and entire responsibility of the Contract or from active superintendence of the works

duringtheir progress.

13. Variation not to vitiate the Contract:

No alteration. omission or variation shall vitiate this Contract but in case the NAFED thinks proper
atany time during the progress of the works to make any alterations in or additions to or omissions
from or substitutions for the original drawings, specifications, designs and instructions, to be used
in the work and shall give notice thereof to the Contractor, in writing, the Contractor shall alter, add
to or omit from or substitute for as the case may require, in accordance withsuch notice and carry
out the amended work on the same conditions in all respects on which he agreed to do the main
work, but the Contractor shall not do any work extra to or make any alterations or additions to or
omissions from or substitutions in the works or any deviations from any of the provisions of the
Contract stipulations, specifications or Contract drawings without the previous consent in writing
of the NAFED and the value of such extras, alterations additions or omissions or substitutions shall
in all cases be determined by the NAFED with the prior approval in writing of the Employer in
accordance with the provisions of Clause 17 hereof, and shall be added to or deducted from the

Contract amount accordingly.




The supply and execution of any part or the carrying out of any work incidental to the execution of
any item or class of work shown in the schedule of quantities shall not constitute a variation
entitlingthe Contractor to extra payment provided that the said item or class of work cannot be
executed satisfactorily according to the true intent and meaning of the drawings and specifications
without the said part thereof or the said work incidental thereto whether the same may or may not
be particularly shown or described in the drawings, specifications and schedule of quantities and

provided the same may be reasonably inferred there from.

The time for completion of work shall, in the vent authorized variations result in a net addition to the

Co

i)

ntract sum in excess of 10%, be extended, on request by the Contractor as follows:

In the proportion, which the total executed Contract value including authorized variations bears
to the original Contract value, the certificate of the NAFED being conclusive as to such

proportions; plus

ii) 25% of the additional time calculated by way of (1) above or such further time as may be

consideredto be reasonable by the NAFED.

Similarly, the changing of the position of the work from one to another or to a more difficult positionthan

shown in the drawings or described in the specifications or the Contract schedule, or the carrying
out of work under circumstances not contemplated in the specifications or the Contract schedule

shall not constitute a variation entitling the Contractor to extra payment.

13 .A. No compensation for alterations in or restriction of works:

If at any time after the commencement of the work the Employer for any reason whatsoever does
not require the whole or part or parts thereof as specified in the Tender to be carried out, the
NAFED shallgive notice in writing of the fact to the Contractor who shall have no claim for any
compensation whatsoever on account of any profit which he might have derived from the execution
of the work infull, but which he did not derive in consequence of the full amount of the work not
having been carried out. Nor shall he have any claim for compensation by reason of any alterations
having been made in the original specifications, drawings, designs and instructions which shall

involve curtailment of the work originally contemplated.

14. Errors in bills of quantities:

No error in description or in quantity or by way of omission of items from the schedule of quantities
shall vitiate this Contract but shall be rectified and the value thereof as ascertained under Clause
17 herein shall be added to or deducted (as the case may be) from the Contract amount provided

that there shall be no rectification of errors in the Contractor's/Vendor’s schedule of rates.




15. Measurement of works:

16.

The NAFED may from time to time intimate to the Contractor and the Employer that he requires the
works to be measured, and the Contractor shall forthwith attend or send a qualified Agent to assist
theNAFED or NAFED's Representative in taking such measurements and making calculations and
to furnish all particulars or to give all assistance required by either of them. Provided that the
Contractor shall give notice of not less than ten clear days to the NAFED or his Representative in
charge of the work before covering up or placing beyond the reach of measurement any work in
order that the same may be measured and correct dimensions thereof be taken before the same is
covered up or placed beyond reach of measurement any work without the consent of the NAFED
and his Representative in charge of the work who shall within the aforesaid period of ten days inspect
the work and cause the measurements to be made; if, any work be so covered up without the consent
of the NAFED or his Representative in charge of the work, the same shall be uncovered at the
Contractor's/Vendor’s expense, or in default thereof no payment or allowance shall be made for such
work or materials with which the same was executed.

Should the Contractor not attend or neglect or omit to send Agent then the measurements taken by
the NAFED/ NAFED’s Representative or a person approved by him shall be taken to be correct
measurements of the works. Such measurements shall be taken in accordance with the Indian

Standard Method of Measurement, unless otherwise provided for elsewhere in this Contract.

The Contractor or his Agent may at the time of measurement take such notes and details as he may
require. All authorized extra works, omissions and all variations made without the NAFED's
knowledge, if subsequently sanctioned by him in writing (with the prior approval in writing of the

Employer) shall be included in such measurements.

Payment for Item under Lum m char

"In the case of any item for which lump sum charges are provided in the Tender payment will be
regulated on actual work done on the basis of the lump sum charges as will be assessed to be

payable by the Employer".

17. Price of Variation:

The rates for additional, altered, substituted work shall be arrived at in accordance with the following

rules:

The net rates or prices in the Contract schedule shall determine the valuation of (the rates for)the
extra work (item) where such extra work (item) is of similar character and is executed under similar

conditions as the work prices therein.




Vi.

Vii.

If the rates for the extra, altered or substituted (deviated) work are not provided for (available) in the
Contract schedule, they shall to the extent possible be derived out of the rates given in that schedule
for similar or near similar items. For the purpose of such derivation, where necessary and when so
directed, the Contractor shall furnish detailed analysis for the said similar or near similar items in the
Contract schedule. For such portions of the analysis for theextra, altered or substituted (deviated)
work for which prices cannot be abstracted from the corresponding analysis of rates for the said
similar or near similar items in the Contract schedule, market rates substantiated by purchase bills/
vouchers shall be adopted, using factors and constants for quantum’s of materials, labor T & P and
sundries from CPWD/Standard PWD data/ analysis, in the order thus written, adding towards profits
and overheads an appropriate margin not exceeding 15%. When called upon to do so the

Contractor shall submit the required purchase bills/ vouchers.

. In respect of a Contract which incorporates more than one schedule the rate applicable in case

(i) above if not provided for in the schedule pertaining to the work in which the addition, alteration
or substitution (deviation) occurs, shall be taken as the lowest applicable rate in the other
schedule/s: similarly, in case above, if similar or near similar items cannot be found in theschedule
pertaining to the work in which the addition, alteration or substitution (deviation) occurs, similar or

near similar items from the other schedule/s shall be adopted.

In the case of additional, altered or substituted (deviated) work for which rates cannot reasonably
be derived as at (ii) and (iii) above, the rates shall be worked out adopting market prices,
substantiated by purchase bills/vouchers, using factors and constants for quantum’s of material,
labor, T & P and sundries from CPWD/ Standard PWD/ Data Analysis in the order thus written,
adding towards profits and overheads an appropriate margin not exceeding 15%. When called upon

to do so the Contractor shall submit his purchase bills/vouchers, to the NAFED.
Deleted.

The questions as to what particular items, being similar or near similar to the additional, alteredor
substituted (deviated) work in the Contract schedule are to be adopted for derivation of ratesfor the
additional, altered or substituted (deviated) work and whether the said rates cannot be derived from

similar or near similar items in the Contract schedule will be decided by the NAFED.

In cases (ii) to (iv) the Contractor is required to submit his analysis of rates adopting the principles
enunciated and the NAFED, after scrutinizing the analysis and other papers furnished, will allow

such rates as he considers reasonable.

Where extra work is of such a nature that it cannot be properly measured or valued the Contractor
shall be allowed day work prices at the net rates stated in the Tender or the priced schedule of

quantities or, if not so stated, then at rates not exceeding the minimum local day work rates and




18.

19.

wages for the district, notified by the concerned Authority, provided that in either case if required
by the NAFED, vouchers, muster rolls and other documents required forproper verification of the
labor employed and the materials deployed on the said work and the costs thereof be delivered
to the NAFED or his Representative at or before the end of the week following that in which the
work has been executed. The question as to whether extra work is of such nature that it cannot be
properly measured or valued will be decided by the NAFED. The margin to be allowed on actual
costs to the Contractor towards profits and overheads shall be an appropriate percentage not

exceeding 15%.

Unfixed materials:

Where in any certificate (of which the Contractor has received payment) the NAFED has included
the value of any unfixed materials intended for and/or placed on or adjacent to the works such
materials shall become the property of the Employer and they shall not beremoved except for use
upon the works, without the written authority of the NAFED. The Contractor shall be liable for any

loss or damage to such materials.

Removal of improper work. material. etc.

The NAFED shall, during the progress of the work, have full powers to order in writing, removal from
the works within such reasonable time or times as may be specified in the order, of any materials
which in the opinion of the CONSULTANT/NAFED are not in accordance with the specifications or
the instructions of the NAFED, or do not conform to approved samples,the substitution of the rejected
materials by proper other materials, and the removal and properre- execution of any work executed
with unsound, imperfect or unskilled workmanship or with materials not in accordance with the
Contract, notwithstanding that the same may have been passed or/and certified or/and paid for and
the Contractor shall forthwith carry out such orderat his own cost. In case of default on the part of
the Contractor to carry out such order, the Employer shall have the power to employ and pay other
persons to carry out the same without being answerable or accountable for any loss or damage that
may happen or arise in such materials removed and all expenses consequent on or incidental thereto
as certified by the NAFED shall be borne by the Contractor, or may be deducted by the Employer
from any moneys due or that may become due to the Contractor. In lieu of re-execution of any work
not in accordance with the Contract the NAFED may in their optionallow it to remain but will allow for
such work reduced rates. The decision of the NAFED to exercise his option in this regard and the
quantum of reduction to be made in the rate for theitem in question shall be final and binding on the

Contractor.

20. Defects Liability Period:




Any defect, shrinkage, settlement or other faults which may appear within the ‘Defects Liability
Period’ stated in the appendix hereto, or if none be so stated, then within 12 months after the virtual
completion to NAFED of the works, arising in the opinion of the NAFED from materials or
workmanship not in accordance with the Contract, shall on demand which shall be made within the
Defects Liability Period, in writing by the NAFED, and within such reasonable time as shall be stated
therein specifying the work, materials or articles complained of notwithstanding that the same may
have been passed or / and certified, paid for, be amended and made good by the Contractor at
hisown proper charge and cost and in case of defaults the Employer may employ and pay other
person or persons to amend and make good such defects, shrinkage, settlements or other faults
and all damages, loss and expenses consequent or other faults and all damages, loss made good
and borne by the Contractor and such damages, loss and expenses shall upon the NAFED’s
certificate in writing,be recoverable from him (the Contractor) by the Employer or may be deducted
by the Employer from any moneys due or that may become due to the Contractor or the Employer
may in lieu of such amending and making good by the Contractor a sum to be determined by the
NAFED equivalent to the cost of amending and making good such work and in the event of the
amount retained under Clause 33 being insufficient, recover the balance from the Contractor,
together with any expenses the Employer may ;have incurred in connection therewith. Should any
defective work have been done or material supplied by any sub-Contractor/sub-Vendor employed
on the works who has been nominatedor approved by the NFAED /Employer as provided in Clauses
12 and 22 the Contractor shall be liable to make the same good in the same manner as if such work
or materials had been done or suppliedby the Contractor himself and been subject to the provision
Clause 2 hereof. The Contractor shall remain liable under the provisions of this Clause
notwithstanding the signing by the NAFED of any certificate including the final certificate, or the

passing of any accounts.

21.Completion Certificate

() Within 15 (fifteen) days of the virtual completion of the work, the Contractor shall give notice of
suchcompletion to the NAFED along with the pre-final bill for the work so completed and within
10 (ten) days of the receipt of such notice and pre- final bill by him the NAFED shall inspect and
check the work and if there is no defect in the work shall furnish the Contractor with a certificate
of completion, otherwise a provisional certificate of completion indicating the defects
(a) to be rectified by the Contractor and/or (b) for which payment will be made at reduced rates,
shall be issued but no certificate of completion, provisional or otherwise, shall be issued, nor
shall the work be considered to be complete until the Contractor shall have removed from the

premises on which the work was executed, all scaffolding, surplus material, rubbish and all huts




(i)

(iii)

(iv)

(v)

(vi)

and sanitary arrangements required for their work people on the Site in connection with the
execution ofthe works and as shall have been erected or constructed by the Contractor(s)
/Vendor(s) and cleaned off the dirt from all woodwork, doors, windows, walls, floors or other
parts of any building, in, upon or about which the work was executed, or of which he may have
had possession for the purpose of the execution thereof; and not until the work shall have been

checked and the measurements have been verified by the NAFED.

If the Contractor shall fail to comply with the requirements of this clause as to removal of
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid
and cleaning off of dirt on or before the date fixed for the completion of the work, original or
extended in terms of Clause 28 herein, the Employer after issuing due notice, may at the
expense of the Contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid and the Contractor shall
have no claim in respect of any such scaffolding or surplus material as aforesaid except for any
sum actually realized by sale thereof. And the expense if any, so incurred may be recovered

from any money due or that may become due to the Contractor by the Employer.

And if the pre-final bill is not submitted by the Contractor along with his notice of virtual
completion of work, the NAFED may withhold the issue of the certificate of virtual completion

till after the said pre-final bill is received by them.

And the works shall not be considered as completed until the NAFED has certified in writing
that they have been virtually completed and the defects liability period shall commence from

such certified date of virtual completion of work.

If several sub-works covered by separate schedules are included in the Contract, and if at any
time before the completion of the entire work, the Employer takes possession of any of the
separate sub-works that may have been duly completed in accordance with the Contract and
so certified by the NAFED, notwithstanding any other provision in this Contract in this regard,
a completion certificatemay be issued in respect of that sub-work subject to the provisions
in the previous sub-clauses (regarding completion certificate) having been complied with in
respect of the said duly completed sub-work, the defects liability period for such sub-work may
be reckoned from the separate date of virtual completion so certified and that part of the full
security deposit that may by proportion (Contract value of this sub-work to the whole Contract
value) be attributed to this sub-work may be refunded in accordance with and subject to the
provisions of Clause 20. The same principles will apply where different dates of completion are

stipulated for different sub-works.

The previous sub-clause is not applicable where there is a single schedule only for the




whole work.




22. Specialists:

All specialists, merchants, tradesmen and others executing any work or supplying and fixing any

goods for which prime cost prices or provisional sums are included in the schedule of quantities/

and/ or specification who may be nominated or selected by the Employer/ NAFED shall be deemed
to be sub-Contractors/sub-Vendors employed by the Contractor and are herein referred to as
nominated sub-Contractors/sub-Vendors.

No nominated sub-Contractors shall be employed on or in connection with the works against

whomthe Contractor shall make reasonable objection or (save where the NAFED and Contractor

shall otherwise agree) who will not enter into a Contract providing.

a) That the nominated sub-Contractor shall indemnify the Contractor against the same obligations
in respect of the sub-Contract as the Contractor is under in respect of this Contract.

b) That the nominated sub-Contractor/sub-Vendor shall indemnify the sub- Contractor/sub-
Vendor, hisservants or Agents or any misuse by him/them of scaffolding or other plant, the
property of the Contractor or under any Workmen's Compensation Act in force.

c) Payment shall be made to the nominated (no Payment can be made by NAFED to Sub
Contractor)sub-Contractor/sub-Vendor within fourteen days of his receipt of the NAFED's
certificate provided that before any certificate is issued the Contractor shall upon request furnish
to the NAFED proof that all nominated sub-contractor's/sub-Vendor’'s accounts included in
previous certificates have been duly discharged, in default whereof the Employer may pay the
same upon a certificate of the NAFED’s satisfaction and deduct the amount thereof from any

sums that may then be due or may become due to the Contractor.

23. Employer may use premises:
The Employer with the concurrence of the NAFED reserves the right to use the premises and any

portion of the Site for the execution of any work not included in this Contract which he may desire
to have carried out by other persons and the Contractor is to allow all reasonable facilities for the
execution of such work but is not required to provide any plant or materials (for the execution of
such work) except by special arrangements with the Employer. Such work shall becarried out
in such manner as not to impede the progress of the works included in this Contract andthe
Contractor is not to be held responsible for any damage or delay which may happen to or be

occasioned by such work.




24. Contractor Liable for Damage done:

241.

242,

The Contractor shall be responsible for all injury to persons, animals, or things, and for all structural
and decorative damage to property which may arise from the operation or neglect of himself or of
any nominated sub-Contractor's Employee whether such injury or damage arises from
Carelessness, accident or any other cause whatever in any way connected with the carrying out
of theContract. This Clause shall be held to include, inter-alia, any damage to buildings, whether
immediately adjacent or otherwise, and any damage to roads, streets, foot-paths, bridges, or ways
as well as all damages caused to the buildings and works forming the subject of this Contract by
frost or other inclemency of weather. The Contractor shall indemnify the Employer and hold him
harmless in respect of all and any expenses arising from any such injury or damage under any
Acts of Government or otherwise and also in respect of any award of compensation or damages
consequent upon such claims.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
up the whole of the Contract works complete and perfect in every respect and so as to make good

or otherwise satisfy all claims for damage to the property of Third Party.

24.3.1. The Contractor shall indemnify the Employer against all claims which may be made againstthe

Employer by any member of the Public or other Third Party in respect of anything which may
arise in respect of the works or in consequence thereof and shall at his own expense arrange
to effect and maintain, until the virtual completion of the Contract, with an approved Insurer a
Policy of Insurance inthe joint names of the Employer and Contractor against such risks and
deposit such policy or Policies with the NAFED from time to time during the currency of this
Contract. The Contractor shall also similarly indemnify the Employer against all claims which
may be made upon the Employer whether under the workmen's Compensation Act or any other
statute in force during the currency of this Contract or at Common Law in respect of any
Employee of the Contractor or sub-Contractor and shall at his own expense effect and maintain,
until the virtual completion of the Contract, with an approved Insurer a Policy of Insurance in
the joint names of the Employer and the Contractor against such risks and deposit such policy

or policies with the NAFED from time to time during the currency of the Contract.

24.32. The Insurance policies above stated (under Clause 24.3) shall be taken for a minimum sum of

Rs. 5.00 Lacs with Indemnity of Rupees 1.00 Lacs per person for any accident.

24.4.1. The Contractor shall be responsible for anything which any be excluded from the Insurances

Policies above referred to and also for all other damages to any property arising out of and
incidental to the negligent or defective carrying out of this Contract. He shall also indemnify the
Employer in respect of any costs, charges or expenses arising out of claim or proceedings and

also in respect of award of compensation for damage arising there from.




2442

The Employer with the concurrence of the NAFED shall be at liberty and is hereby empowered
to deduct the amount of any damage, compensation, costs, charges and expense arising or
accruing from or in respect of any such claims or damage from any or all sums due or to become
due to the Contractor.

nsibility for saf f buildin

The Contractor shall be responsible for the safety of the works (including the materials, temporary

buildings and plant) until they are taken over by the Employer and subject to and notwithstanding

the provisions of Cl.23 ante they shall stand at the risk, and be in the sole charge of the Contractor,

who shall be responsible for and must with all possible speed make good all damage from whatever

cause.

25. A. Insurance of the Works:

The Contractor shall, without limiting his or the Employer’s obligations and responsibilities insure: -

(@)

(b)

(i)

(ii)

The works, together with materials and plant for incorporation therein to the full replacement cost
(the term “cost” in this context shall include profit).

an additional sum of 15 percent of such replacement cost to cover any additional costs of and
incidental to the rectification of loss or damage including professional fees and the cost of
demolishing and removing any part of the works and of removing debris of whatsoever nature,
and

The Contractor’s/Vendor’s Equipment and other things brought onto the Site by the Contractor,
for a sum sufficient to provide for their replacement at the Site.

The Insurance in previous paragraphs will be in the joint names of the Contractor and the
Employer and shall cover.

the Employer and the Contractor against all loss or damage from whatsoever cause arising, from
the start of work at the Site until the date of issue of the relevant Taming Over Certificate in
respect of the Works or any Section or part thereof as the case may be, and the Contractor for

his liability:

during the Defects Liability Period for loss or damage arising from a cause occurring prior to
the commencement of the Defects Liability Period, and
For loss or damage occasioned by the Contractor in the course of any operations carried out

by him.

Any amounts not insured or not recovered from the Insurers shall be borne by the Contractor in
accordance with their respective responsibilities.
The Contractor shall without limiting his or the Employer’s obligations insure, In the joint names

of the Contractor and the Employer, against liabilities for death of or injury to any person or loss




of or damage to any property (other than the works) arising out of the performance of the
Contract.

The insurance policy shall include a cross liability clause such that the insurance shall apply to
the Contractor and to the Employer as separate insured.

The Employer shall not be liable for or in respect of any damages or compensation payable to
any workman or other person in the employment of the Contractor or any sub- Contractor/sub-
Vendor, other than death or injury resulting from any act or default of the Employer, his Agents
or servants. The Contractor shall indemnify and keep indemnified the Employer against all such
damages and compensation, other than those for which the Employer is liable as aforesaid, and
against all claims,proceedings, damages, costs, charges, and expenses whatsoever in respect
thereof or in relation thereto. The Contractor shall insure against such liability and shall continue
such insurance during the whole of the time that any persons are employed by him on the Works.
Provided that, in respect of any persons employed by any sub-Contractor/sub-Vendor, the
Contractor’'s/Vendor’s obligations to insure as aforesaid under this sub-clause shall be satisfied
if the Sub- Contractor/Sub-Vendor shall have insured against the liability in respect of such
persons in such manner that the Employer is indemnified under the policy, but the Contractor
shall require such Sub-Contractor/Sub-Vendor to produce to the Employer, when required, such
policy of insurance and the receipt for the paymentof the current premium.

The Contractor shall provide evidence to the Employer prior to the start of work at the Site that
the insurances required under the Contract have been affected and shall, within 21 days of the
Commencement Date, provide the insurance policies to the Employer. When providing such
evidence and such policies to the Employer, the Contractor shall notify the NAFED of so
doing.Such insurance policies shall be consistent with the general terms agreed prior to the issue
of the Letter of Acceptance. The Contractor shall affectall insurances for which he is responsible

with Insurers and in terms approved by the Employer.

The Contractor shall notify the Insurers of changes in the nature, extent of program for the
execution of the Works and ensure the adequacy of the insurances at all times in accordance
with the terms of the Contract and shall when required, produce to the Employer the insurance

policies in force and the receipts for payment of the current premiums.

If the Contractor fails to effect and keep in force any of the insurances required under the
Contract, or fails to provide the policies to the Employer within the period stipulated then and in
any such case the Employer effect and keep in force any such insurances and pay any premium
as may be necessary for that purpose and from time to time deduct the amount so paid from
any monies due or to become due to the Contractor, or recover the same as a due from the

Contractor.




25.B. Policies under Clauses 24 & 25 A:

The policies referred in clauses 24 and 25 A shall all be taken in the joint names of the Employer

and the Contractor; the name of the former being placed first.

26. Day of Commencement and Day of Completion:
The date of commencement of the work shall be reckoned as the 7th day from the date of work

order and the work shall be completed in all respects within the time stipulated subjectnevertheless
to the provision for extension of time under CIl.28 herein below. During the construction period the
Contractor shall maintain proportionate progress at all times on the basis of the Program Chart
submitted by him at the beginning of the work and agreed upon by the Employer and forming part
of the Agreement. Such program shall make due allowance for bottlenecks in respect of

procurement of Scarce/long delivery materials and known circumstances that might cause delay.

27. Liqui Dam

If the Contractor fails to complete the works by the date stated in the Appendix or within any
extended time under Clause 28 here in below the Contractor shall pay or allow to the Employer the
sum named inthe appendix as "Liquidated Damages" for the period during which the said works
shall so remain incomplete by the date of completion of the work as defined in the Contract, and the
Employer may deduct such damages from any moneys due or that may become due to the

Contractor

28. Extension of time:

If the Contractor shall desire an extension of time for completion of the work on the grounds of his
having been unavoidably hindered by such causes as (a) force majeure or (b) proceedings taken
or threatened by or dispute with adjoining or neighboring owners or Public Authorities arising
otherwise than through the Contractor's own defaults or the work or delays of other
Contractors/Vendors or tradesmen engaged or nominated by the Employer and not referred to in
the schedule of quantities and or specification or (d) strike or lockout affecting any of the building
trades or directly the work or (e) delays in the supply of materials stipulated to be supplied by the
Employer, or any other ground that may reasonably be held to be validby the Employer, he shall
apply in writing to the Employer within 15 days of the date of such hindranceon account of which he
desires such extension as aforesaid and the Employer, ( The delay will be informed to NAFED

immediately and will not be used as waiver on penalty if the same has not been informed earlier., if




29.

in his opinion reasonable grounds have been shown therefore, may with the previous approval in
writing of the Employer make a fair and reasonable extension of time forcompletion of the Contract
works, but the Contractor shall nevertheless constantly use his endeavorsto prevent delay and shall
do all that may reasonably be required of him to proceed with the work expeditiously provided -
that the Contractor shall have no claim whatever other than extension of time for the delay in
completion of the work due to such hindrance and

that the Contractor shall suspend the works whenever called upon to do so in writing by the NAFED
and shall be allowed reasonable extension of time for completion of work due to such suspension

of work and nothing else.

Failure of Contr r mply with NAFED’s instructions:
If the Contractor, after receipt of written notice from the NAFED requiring compliance within ten days

fails to comply with such further drawings/and/or NAFED instructions, the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to give effect
thereto, and all costs incurred in connection therewith shall be recovered from the Contractor by the
Employer on the Certificate of the satisfaction from NAFED as a debt or may be deducted by him

from any moneys due or to become due to the Contractor.

30. Termination of Contract by Employer:

If the Contractor being an individual or a firm commits and "Act of Insolvency", or shall be adjudged
aninsolvent or being an Incorporated Company shall have an order for compulsory winding up made
against it or pass an effective resolution for winding up voluntarily or be subject to the supervision
of the court and of official assignee or the liquidator in such acts of insolvency or winding up, as the
casemay be, and shall be unable within 7 days after notice to him to do so, to show to the reasonable
satisfaction of the NAFED that he is able to carry out and fulfill the Contract and to give security
therefore if so required by the NAFED:

OR if the Contractor (whether an individual, firm or incorporated company)

shall suffer execution to be issued;

OR shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors
of the Contractor;

OR shall assign or sublet this Contract without the consent in writing of the Employer first obtained;

OR shall charge or encumber this Contract or any payments due or which may become due to the

Contractor there under;

OR




if the NAFED’s representative shall certify in writing to the Employer that the Contractor;

)

i)

ii)

vi)

Has abandoned the Contract, or

Has failed to commence the work, or has without any Lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving the NAFED’s notice

to proceed. Or

Has failed to proceed with such due diligence and failed to make such due progress as

wouldenable the works to be completed within the time agreed upon, or

Has failed to remove the materials from the Site or to pull down and replace work for seven days
after receiving from the NAFED’s written notice that the said materials or work were not approved

and were rejected by the NAFED under these conditions, or

Has neglected or failed persistently to observe and perform all or any of the acts, matters or
things by this Contract to be observed and performed by the Contractor for seven days after
written notice shall have been given to the Contractor requiring him (the Contractor) to observe
or perform the same,or

Has to the detriment of good workmanship or without the consent in writing of the Employer
sublet any part of the Contract.

Then and in any of the said cases the Employer may notwithstanding any previous waiver, after
giving seven days’ notice in writing to the Contractor, determine the Contract, but without thereby
affecting the powers of the NAFED or the obligations and liabilities of the Contractor the whole
of which shall continue to be in force as fully as if the Contract had not been so determined and
as if the works subsequently executed had been executed by or on behalf of the Contractor. And
further the Employer by his Agents or servants may enter upon and take possession of the works
and all plant, tools, scaffoldings, sheds, machinery, steam or other power utensils and materials
lying upon the premises or the adjoining land or roads, and use the same as his own property or
may deploy the same by means of his own servants and workmen in carrying on and completing
the works or by employing other Contractor or person or persons to complete the work and the
Contractor/s/Vendor/s shall not in any way interrupt or do any act, matter, or thing to prevent or
hinder such other Contractor/s or other person or persons employed for completing and finishing
or using the materials and plant for the works. When the work shall be completed or as soon
thereafter as convenient the NAFED shall give notice in writing to the Contractor to remove his
surplus materials and plant, and should be Contractor fail to do so within a period of 14 days after

receipt of such notice by him the Employer shall be entitled to sell the same by public auction




and give credit to the Contractor for the amountreleased.

The Contractors account shall also be credited with the amount that would have been payable to
him, for the uncompleted work (completed by the Employer through another Contractor/s/ or
person or persons as aforesaid) in terms of his Agreement as if the Contract had not been
determined and he(the Contractor) had continued to execute the work to its completion. The
actual gross expense to the Employer including incidental charges in completing the uncompleted
work through other Contractor/s/or person or persons shall be debited to the Contractor's account
if it be not less than the credit for theuncompleted work as above referred; if, however, the said
debit to be made be less than the said credit, then the amount to be debited shall be equal to the

value of the credit given as above referred.

The NAFED shall thereafter ascertain and certify in writing what (if anything) in the final
accounting is due to be payable to the Contractor by the Employer or to the Employer by the
Contractor for the sale of surplus materials and plant and loss the Employer shall have been put
to in procuring the works to be completed. The amount, if any, owing to the Contractor and which
shall be so certified shall thereupon be paid by the Employer to the Contractor and vice versa;
and the certificate of the NAFED’s representative in this regard shall be final and conclusive

between the parties

31. Termination of Contract by Contractor:

If payment of the amount payable by the Employer under any certificate of the NAFED
representative shall be in arrears and unpaid for thirty days after notice in writing requiring payment
of the amount asaforesaid shall have been given by the Contractor to the Employer, or if the
Employer interferes with or obstructs the issue of any such certificate, or the Employer commits any
"act of insolvency" or if the Employer (being an individual or Firm) shall be adjudged an insolvent,
or (being an incorporated Company) shall have an order made against him or pass as effective
Resolution for winding up, either compulsory or subject to the supervision of the Court or Voluntarily,
or if the official assignee or the Employer shall repudiate the Contract, or if the Official Assignee or
the Liquidator in any such winding up shall be unable within fifteen days after notice to him requiring
him to do so to show to the reasonable satisfaction of the Contractor that he is able to carry out
and fulfill the Contract and tomake all payments due, and to become due there under, and if required
by the Contractor, to give security for the same, or if the works be stopped for three months under the
order of the Employer or by an injunction or other order of any Court of Law, then and in any of the
said cases the Contractor shall be at liberty to determine the Contract by notice in writing to the
Employer, through the NAFED’s representative, and he shall be entitled to recover from the

Employer, payment for all works executed in terms of the Contract and for any loss he may sustain




upon any plant or materials supplied or purchased or prepared for the purpose of the Contractor.

In arriving at the amount of such payment the net rates contained in the Contractor's/Vendor’'s
original Tender shall be followed or where the same may not apply, valuation shall be made in

accordancewith Clause 17 hereinbefore.

32. Prime Costs. Provisional sums:

(a) Where 'Prime Cost' (P.C.) prices or provisional sums of money are provided for any goods or work
in the specification or Schedule of quantities the same are exclusive of any trade discounts, rebate
or allowance, discount for cash, or profit which the Contractor may require and of fixing, but are

inclusive of all proper charges for packing, carriage and delivery at Site.

b) All goods or work for which prime cost prices or provisional sums of money are provided may be
selected or ordered from any manufacturers or firms by the NAFED in consultation with the
Employer who reserves to himself the right of paying direct for any such goods or work and
deducting the said prices or sums from the amount of Contract. Should any goods or work for which
prime cost prices or provisional sums are provided or portions of same, be not required, such prices
or sums, together withthe profits allowed for same and such additional amounts as the Contract
may have allowed for carriage and fixing, will be deducted in full from the amount of the Contract.
Whether the goods be ordered by the Contractor /Vendor or otherwise, the Contractor shall receive
and sign for such goods and be responsible for their safe custody as and from the date of their
delivery upon the works, and shall be paid for fixing, where applicable, in terms of the Contract, and
in the absence of special provision for such payment for fixing, in the Contract shall fix the same, if
required and if called upon todo so, at his own cost. Fixing shall cover unloading, getting in,

unpacking and return of empties and other incidental works.

(c) In case provisional quantities of material are contained in the Contract the Contractor shall provide
such material to such amounts or to greater or lesser amounts as the NAFED shall direct in writing
at the net rates at which he shall have priced such items in his schedule of quantities. Should
however any such items be entirely omitted, which omissions shall be at the NAFED’s discretion no

compensation for the omission of nor profit on such items shall be allowed to the Contractor.

(d)No prime cost sum or sums (or any portion thereof) shall be included in any certificates for payment
to the Contractor /Vendor until the receipted accounts relating to them have been produced by the
Contractor to the NAFED; such account shall show all discounts and any sum or sums in respect of
such discounts shall be treated as a trade discount provided always that should be Contractor in
lieu of producing such receipted accounts request the NAFED in writing to issue a certificate on
the sub-Contractor/sub-Vendor direct, the NAFED shall, upon satisfying himself that the sub-

Contractor/sub-Vendor is entitled to the same, so issue the certificate, and such sum or sums shall




be deducted from the amount of the Contract at the settlementof accounts and any profit or further
sum which the Contractor is properly entitled in respect of such sub-Contractor/sub-Vendor, and
which is in conformity with the terms of the Contract, shall be allowedto the Contractor at the
settlement of accounts as though the amount of such certificates to the sub- Contractor/sub-Vendor

had been included in a certificate drawn in favour of the Contractor.

(e)If the Contractor neither produces the receipt nor gives Authority to the NAFED to issue acertificate

in favor of such sub-Contractor/sub- Vendor direct, the NAFED, may upon giving theContractor
seven days' notice in writing of his intention to do so issue to the sub- Contractor/sub- Vendor such
certificate direct on the Employer and obtain the receipt from the sub-Contractor/sub- Vendor which
receipt shall be deemed as discharge for the amount of such certificate as though given by the
Contractor. In the event of such fault on the part of the Contractor, he shall not be allowed any profit

he may have added in the schedule of quantities upon such sub-Contract.

f) The exercise of the option herein by the Contractor and the issue of certificate to sub-Contractor

upon the Contractor's request or the issue to the sub-Contractor's direct of the certificate by the
NAFED all as hereinbefore referred, shall not however, relieve the Contractor from any of the
liabilitiesin respect of insufficient, faulty or incomplete work of the sub- Contractor/sub- Vendor for

which he may be liable under the terms of the Contract.

(g)If any provisional items are provided for work of a nature usually carried out by the Contractor on

33.

the ordinary course of his business Employer shall give the Contractor an opportunity for
Tenderingfor the same without prejudice to the Employer's right to accept any or reject any or all of

the Tenders received including that of the Contractor.

ifi nd Pavment:

. A bill in triplicate shall be submitted by the Contractor each month as per payment terms neatly

recorded by him in an approved form of measurement book, also in triplicate for the work executed
in the previous month, and the NAFED shall, consistent with the stipulation in the appendix to these
conditions of Contract regarding "value of work for Interim Certificates" (or at closer intervals at his
discretion) , check/take the measurements or cause the measurements to be checked/taken for the
purpose of having the same to be verified and to the extent work has been executed in accordance
with the Contract, issue interim certificate, and the Employer, after technical scrutiny of the bill, shall
make payment to the Contractor on the basis of such certificates (asin the Appendix to the
conditions of Contract), subject to retention of such sums at the percentage marked in the said
Appendix till the whole of the retention money (part of security deposit) is collected where after the
installments (interim payments) shall be up to the full value of the work subsequently so executed

and fixed.




2. The NAFED may in his discretion include in the interim certificate such amount as he may consider
proper on account of any materials which are in his opinion non- perishable and are in
accordancewith the Contract and which have been brought on the Site (but not prematurely) in
connection therewith and adequately stored and/or protected against damage by weather or other
cause but which have not at the time of advance been incorporated in the work, 75% (inconsistent
with the payment terms) of their purchase value on production of vouchers for the same subject to
a maximum of basic prices, stated or quoted on stipulation, of Cement and Steel. When materials
on account of which such advance has been made under this sub clause are incorporated in the
work the amount of the advance shall be deducted from the next payment made under any of the

Clauses of this Contract, and in any case within 3 months of the date of payment of each advance.

3. All interim payments aforesaid shall be regarded as payments be way of advance against the final
payment only and not as payments for work actually done and completed and shall not preclude the
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected, or be considered as an admission of the due performance of the
Contract, or any part thereof in any respect or the accruing of any claim, nor shall it conclude,
determine or affect in any way the powers of the Employer under these conditions or any of them
as tothe final settlement and adjustment of the accounts or otherwise or in any other way vary or

affect the Contract.

4. And when the works have been virtually completed and the NAFED shall have issued the completion
certificate in accordance with Clause 21 hereinbefore, the Contractor shall submit the final bill in
respect of the Contract works within one month thereafter and the NAFED, shall duly check/verify
the measurements of the work done, and to the extent work has been carried out in accordance
with the Contract, issue the certificate on the final bill. The Employer shall make payment to the
Contractor on this final bill certificate within 3 (three) months of the date of such certificate bythe
NAFED, subject to retention of such sums at the percentages specified in the Appendix to the
conditions of Contract. Final payment comprising the return of all retention amounts shall be made
by the Employer to the Contractor on the basis of the final certificate thereof to be issued in writing
by the NAFED’s representative officials after the expiration of the period referred to as "Defects
Liability Period" in the Appendix hereto from the date of virtual completion of the work or as soon
after the expiration of such period as all the work has been finally completed and after all defects
have been made good by the Contractor in accordance with the true intent and meaning of the

Contract whichever shall last happen & also to the clause no. 4in terms of payment terms.

5. Provided always that the issue by the NAFED of any certificate during the progress of the works or
at or after their completion shall not relieve the Contractor of his liabilities under C1.2 & 20 nor

relieve him of his liability in case of fraud, dishonesty, or fraudulent concealment relating to the




works or materials or to any matter dealt with in the certificate and in the case of all defects and
insufficiencies in the works or materials which a reasonable examination would not have disclosed.
No certificate of the NAFED shall by itself be conclusive evidence that any work or materials to
which it relates are in accordance with the Contract neither will the Contractor have a claim for any
amounts which the NAFED might have certified in any INTERIM/ PREFINAL BILL and paid by the
Employer and which might subsequently be discovered as not respect the Employer's decision shall

be final and binding.

6. The NAFED shall have power to withhold any certificate if the works or any parts thereof are not

being carried out to his satisfaction.

7.The NAFED may by any certificate make any correction in any previous certificate which shall have
been issued by him. No certificate of payment will be issued by the NAFED if the Contractor fails to
ensure the works and keep them insured till the issue of the virtual completion certificate. Also,
certificate of payment may be refused if the Contractor fails to execute the formal Agreement within

two weeks of his being called upon to do so.

8. Acceptance of Final Bill by Contractor:

Acceptance by the Contractor /Vendor of payment on the final bill would be conclusive evidence he
has no further claim in respect of the work executed, but such acceptance shall not prejudice the
Employer's rights under sub-clause 5 above and under Clause 36 hereto (Right of Technical

Scrutiny of Final Bill).

34. Deposit bears no interest:

Earnest/Retention money, or the balance of it available with the Employer, shall be refunded to the
Contractor in the manner specified in the appendix to the conditions of Contract and shall bear no

interest whatsoever until the date of its return, unless otherwise provided for in this Contract.

35. General Provisions:

a) Governing Laws: This agreement will be governed and constructed in accordance with the laws
of the repubilic of India without giving effects to the principles of conflicts of laws. Both parties agreed
to submit the jurisdiction at Lucknow and further agreed that any cause of action arising under

thisagreement may be brought in a court at Lucknow.

b) Further Assurances: The parties hereto shall cooperate with each other, both during and after
the term of this agreement, and to execute, when requested, any other document deemed

necessary or appropriate by parties hereto to carry the purpose of this agreement.

c) Severability: If any provision of this agreement is held to be invalid or enforceable for any




reason, the remaining provisions will continue in full force without being impaired or invalidated in
any way. The parties hereto agree to replace any invalid provision with a valid provision which most

closely approximate the intent and economic effect of the invalid provision.

d) Waiver: No term or provision of this agreement shall be deemed waived and no breach excused
unless such waiver or consent is in writing and signed by either of the parties of any of the
covenants, condition or agreements to be performed by the other herein under shall not be

construed to be a waiver of any succeeding breach thereof.

e) No Assignment: Neither party may assign or transfer its rights or obligations under this under
this agreement without the prior written consent of the other party, and any assignment or transfer
in derogations of the foregoing shall be null and void, provided, that either party shall have the right
to assign the agreement, without the prior written consent of the party, to the party, to the successor
entity in the event of merger, corporate re-organization or sale of all or substantially all of its assets.

The terms of this agreement shall be binding upon such assignees.

f) Notice: Any notices required or permitted herein under shall be given to the appropriate party at
the address specifies herein or as such other address as the party shall specify in writing. Such
notice shall be deemed given: upon personal delivery; if sent by the facsimile, upon confirmation of

receipt;or if sent by certified by or registered mail postage etc. 7 days after the date of mailing.

g) Entire Agreement: This agreement together all annexure, specifications and other attachments
which are incorporated herein by reference, is the sole and entire agreement between the parties
relating to the subject matter hereof. This agreement supersedes all prior understandings,
agreementsand documentation relating to such subject matter. No supplement, modification or
amendments of this agreement shall be binding unless executed in writing by both parties in this
agreement. In the event of conflict of provisions of the main body of the agreement and attached

annexure, specification or other materials, this agreement shall take precedence.

h) Legal expenses and Attorney fee: In the event of any litigation court proceeding relating to the
subject matter of this agreement either solely between the parties hereto, or with any third party, the

........................ shall reimburse NAFED for all reasonable legal expenses, attorney fees and

costs resulting there from.

i) Place of execution of agreement: The execution of this agreement will be completed only its
execution by the NAFED through its authorized signatory at the office at Lucknow after the copies
duly executed by the ..................... is received by NAFED. Hence, this agreement shall be
deemed to have been executed at Lucknow even if the..................... has prior thereto executed this

agreement at any place(s) other than Lucknow.”




36. Applicable Law Jurisdiction and Dispute Resolution:

36.1 The agreement shall be constituted and the legal relation between the parties hereto shall be
determined and governed according to the laws of Republic of India and only courts at Lucknow
and the High Court at Lucknow shall have the jurisdiction in all matters arising out of / touching
and/or concerning this agreement and parties to this agreement agree to irrevocably submit to
the exclusive jurisdiction of those courts for purposes of any such proceeding. The
aforementioned exclusive and irrevocable jurisdictions of aforesaid courts are irrespective of

place of occurrence of any cause of action pertaining to any dispute between the parties.

36.2 Nothing contained in this clause shall prevent the NAFED from seeking interim injunctive relief

against the intending bidders in the courts having jurisdiction over the parties.
37.AMENDMENT:

Any amendment to this Agreement would be enforceable only if made in writing and duly

signed byauthorised representatives of the parties hereto.

38. FORCE MAJEURE CLAUSE:

38.1 Force Majeure means any event or combination of events or circumstances beyond the control

of the parties hereto which cannot
(a) By the exercise of reasonable diligence, or

(b) Despite the adoption of reasonable precaution and/or alternative measures, be prevented,
or caused to be prevented, and which adversely affects the abilities of the parties to perform

obligations under this Agreement, which shall include but not be limited to:
(a) Acts of God i.e. fire, drought, flood, earthquake, epidemics, natural disasters;
(b) Explosions or accidents, air crashes and shipwrecks, act of terrorism;

(c) Strikes or lock outs, industrial dispute; (d) War and hostilities of war, riots, bandh, actof

terrorism or civil commotion;

(e) The promulgation of or amendment in any law, rule or regulation or the issue of any
injunction, court order or direction from any Governmental Authority that prevents or restricts a
party from complying with any or all the terms and conditions as agreed in this Agreement;

(f) Any event or circumstances analogous to the foregoing.

38.2 Itis agreed between the parties that the performance of obligations under this contract is subject
to force majeure condition which shall mean any event or combination of events or circumstances

beyond the control of the parties hereto.




38.3

38.4

38.5

39.

40.

Neither party will be liable neither for performance delays nor for non-performance due to causes

beyond its reasonable control, except for payment obligations.

During the continuance of the Force Majeure, NAFED reserves the right to alter or vary the terms
and conditions of this Contract or if the circumstances so warrant, the NAFED may also suspend
the agreement for such period as is considered expedient, |/WWe agrees and consents that they
shall have no right to raise any claim, compensation of any nature whatsoever for or with regard

to such suspension.

I/lWe agrees and understands that if the Force Majeure condition continues for a long period,
then the NAFED in its own judgment and discretion, may terminate this Agreement and in such
case I/We agree that the they shall have no right or claim of any nature whatsoever and NAFED

shall be released and discharged of all its obligations and liabilities under this Agreement

TERMINATION:

If at any time after the commencement of the work the Owner for any reason whatsoever does not
require the whole or part thereof as specified in the tender to be carried out, the Owner shall have
the right to terminate this Agreement and Owner’s hall communicate the termination by giving a
notice in writing to the contractor. The Owner without prejudice to any other remedy, reserves the
right to terminate the agreement in whole or in part by giving 30 days’ notice in writing in case
Contractor fails to discharge its obligation under this agreement without sufficient grounds or found
guilty for breach of condition(s) of the agreement, negligence, carelessness, inefficiency, fraud,
mischief and misappropriation or any other type of misconduct by Contractor or by its staff or agent.
Any pending or unresolved operational issues, performance, unpaid fees and any other remedies
shall continue by the Contractor during the period of termination notice and the same must be
satisfied before this agreement is terminated. The Owner may also put in place any other
agency/contractor for carrying out the remaining work and expenditure incurred on same shall be
recovered from the Contractor. The contractor shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage, which would have derived from the execution of
the work in full, but which he did not derive in consequences the full amount of the work not having
been carried out. 63 The Contractor shall not have any claim or compensation by reason of any
alterations having been made in the original specification, or the designs and instruction on which
shall involve any containment of the work originally contemplated. However, in case of part
cancellation, the Contractor shall be paid such amount as is commensurate to the actual work done

by him till such termination notice is received.

Integrity P

Integrity Pact (IP) Integrity Pact as decided by NAFED has to be signed by the Applicant as per




41.

“Annexure — A”.

Right of technical scrutiny of final bill:

The Employer shall have a right to cause a technical examination of the works and the final bill of
the Contractor including all supporting vouchers, abstracts, etc., to be made at the time of payment
of the final bill. If as a result of this examination or otherwise any sum is found to have been over-

paid or over certified it shall be Lawful for the Employer to recover the sum.

42. Employer entitled to recover compensation paid to workmen:

If, for any reason the Employer is obliged, by virtue of the provisions of subsection () of Section 12
of the Workmen’s Compensation Act 1923, to pay compensation to a workman employed by the
Contractor, in the execution of the works, the Employer will recover from the Contractor, the amount
ofcompensation so paid and without prejudice to the rights of the Employer will be at liberty to
recover such amount or any part thereof by deducting it from the Security Deposit or from any sum
due by the Employer shall not be bound to contest any claim made against him under sub-section
(1) of Section 12, of the said Act, except on the written request of the Contractor and upon his giving
to the Employer full security for all costs for which the Employer might become liable in consequence

of contesting such claim.

43 Labor Laws / Requlations:

a)

The Contractor /Vendor shall employ labor in sufficient numbers directly or through sub-
Contractor/sub-Vendor to maintain throughout the period of the Contract the rate of progress
required according to the approved program of work and of quality to ensure proper workmanship

in accordance with the specifications and drawings and the NAFED’s instructions.

The Contractor will comply with the provisions of all Acts of Government relating to labor and the
rules and regulations made there under from time to time including the payment of wages Act, PF
act the Employer’s Liability Act, Workmen’s Compensation Act and Contract Labor / Regulation and
Abolition Act, 1970 and central Rules, 1971. He shall also submit at the proper times all
particularsand statements required to be furnished to the labor authorities on being directed to do
so by the NAFED.

The Contractor shall register and obtain necessary licenses, maintain all registers, records, notices
and documents and submit returns as prescribed by various enactments required under various
statutes including the Contract labor (Regulation and abolition) Act 1970 and Rules made there
under as applicable to the Contractor and ensure compliance of all statutory regulations that are in

force andthat may become applicable in future from time to time in all matters concerning this




44,

Contract.

The Contractor shall indemnify the Employer against any liability that may arise due to the non-
compliance of any provision under the said Contract labor (Abolition Regulation) Act, 1970 or any

encasement affecting the work contemplated under this Contract.
Environmental Sanitation:

The Contractor shall comply at his own cost with the order of requirement of any Health Officer of
the State or say local authority or of the Employer regarding the Contractor” labor, their housing and
accommodation for the prevention of smallpox, cholera, plague, typhoid, malaria and other

contagiousdiseases.

The Contractor shall provide, maintain and keep in good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all times for the use of men engaged
on the works. Adequate precautions shall be taken by the Contractor to prevent nuisance of any
kind on the works or the lands adjoining the same. The Contractor shall arrange to provide first aid
treatment on labor engaged on the works. He shall within 24 hours of the occurrence of any
accidentin or about the Site or in connection with the execution of the works, report such accident

to the Employer and also to the competent authority when such report is required by Law.

45. Apprentice A

46.

a

47.

The Contractor shall comply with the provisions of the Apprentice Act 1961 and the Rules and Order
issued there under from time to time. Failure to do so will amount to a breach of Contract and in
such cases the Employer may in his discretion terminate the Contract. The Contractor shall also
be liable for any pecuniary or other liability arising on account of any violation by him of the

provisions of the Act.
When Contr. rdi
Firm (Individual)

Without prejudice to any rights or remedies under this Contract, if the Contractor dies, the

Employershall have the option of terminating the Contract without compensation to the Contractor.
Pvt. Ltd./ Ltd. Company

In case of Pvt. Ltd./ Ltd. Company the work shall be completed by the company in any same term

andcondition of contract.
Theoretical Check.

If supply is made by Employer to Contractor partially or wholly): After the completion of the work

the theoretical quantity of cement to be used on the work shall be calculated on the basis of data, if




any herein contained / CPWD / Local PWD data in the order thus written. Over the theoretical

quantityso calculated shall be allowed a variation up to 5% plus or minus.

The difference in the quantity of cement actually supplied to the Contractor and the theoretical
quantityincluding the authorized variation, if not returned by the Contractor at the place that may be
specified, SHALL BE RECOVERED FOR AT TWICE THE SUPPLY RATE WITHOUT PREJUDICE
TO THE PROVISIONS OF THE RELEVANT CONDITIONS REGARDING THE RETURN OF
SURPLUS MATERIALS.

In all cases, whether supplied / arranged for by Employer or procured by Contractor himself in the
event of it being discovered that the quantity of cement used in less than the quantity ascertained
as herein before provided (allowing variations on the minus side as stipulated above), the cost of
the quantity of cement not so used shall be recovered from the Contractor on the basis of market

rate.

The provision of the foregoing sub-clauses shall apply in the case of steel, if supplied, except that
the theoretical quantity shall be taken as the quantity actually fixed and tied or erected in position,
as per design or as authorized by the NAFED and measured for payment at the steel work rate in

the bills of quantities, including authorized lap pages.

Over this theoretical quantity shall be added a variation up to 5% due to wastage being more or less
and scrap steel of lengths less than 2 meters shall form part of the wastages and shall not be taken

assteel in good condition.
48. Return of surplus materials:

Notwithstanding anything contained in any or all of the Clauses of this Contract, where any materials
for the execution of the work have been supplied by the Employer in whatever manner the
Contractor shall hold the said materials economically and solely for the purposes of this Contract
and not dispose of them without the permission of the Employer and return if required what may be
left with him after the completion of the Contract or at its termination for nay reasons whatsoever on
being paid or credited costs at such prices as the NAFED shall determine having due regard to the

condition of the materials.

49. Site Drainage:

All water which may accumulate on the Site during the progress of the works or in trenches
andexcavations from other than the excepted risks (as defined in this Contract) shall be removed

from the Site to the satisfaction of the NAFED, at the Contractor’s /Vendor’s expense.

50. Nuisance:




The Contractor shall not at any time do, cause or permit any nuisance on the Site or do
anything which shall cause unnecessary disturbance or inconvenience to owners, tenants or

occupiers of other properties in a near the Site and to the public generally.

51. Watching and Lighting:

The Contractor shall provide and maintain at his own expense all lights, fencing and watching when
and where necessary as required by the NAFED for the protection of the works or for the safety and

convenience of those employed on the works or the public.

52. General Indemnity:

The Contractor shall indemnify the Employer from and against all claims, demands, proceedings,
damages, costs and expenses which may be brought or made against the Employer or to which it
maybe put by reason of the Contractor not conforming to or complying with any of the provisions or
requirements of any Act or statute, Central or State, Rules, Regulations, Bye-Laws of local
Authorities,Panchayat, Collector or any Companies relating to or in connection with the works or to

labor or for supply of water, light or other amenities at the Site.




53. APPENDIX - HEREINBEFORE REFERRED TO:

CLAUSE MATTER PROVISION

20 Defect Liability Period 12 months
26 1l Date of commencement (to be fixed in

accordance with provision in Cl— 26 Il
26 11 Date of completion (to be entered here

for

Agreement purpose, with reference to
27 Liquidity damages for delay in completion | 1% of Contract Value per week
34 Payment & Terms Refer Cl.34 of Conditions of
33 of | Retention Money 5% in each running bill

Conditions of

Contract & 16

of
Conditions of

Tender

until the total retention
together with the EMD and
Initial  Security Deposit
reaches to 3% of the

Contract value.

33 of
Conditions of

Contract

Installment due after virtual

50% of the Amount
within 30 days after
the issue of certificate of
virtual completion and the

balance amount will be

returned after expiry of the




Defects Liability Period.

33.1 of —do- Period for Honoring certification One month from the date of
33.1 of —do- receipt of certificate from
the NAFED for all

Tendered/Quotation items

and for Quantities up to/ within

the Tendered/ Quotation

Quantities — see details in the

Clause below.

33.4 of Period for Honoring final certificates 3 (three months) from the

Conditions of date of receipt of final certificate

Contract from NAFED’s Official.

Payment for quantities and items in the Tendered Bill of Quantities shall be effected from the date of
submission of bills to NAFED. Payment for extra items of work / excess over Tendered quantities shall
be effected immediately after obtaining necessary sanction from competent authorities. Subject to

these conditions, payment shall be effected within 4 (four) weeks.

54. Registers, Records and Statements:

Notwithstanding any provision otherwise, and without any prejudice to any other provision touching the
subject of this clause in this Contract, the Contractor is bond to maintain at Site all necessary registers,
records and statements, of the progress of work, labor employed and all important materials, collected
and consumed on the work, especially cement, steel and such others for which secured advances are
paid to him, and tests on work and materials including the mandatory tests, asprescribed elsewhere in
this Contract. He shall produce all such registers, records and statements for inspection by the
Representatives of the NAFED/ Employer whenever asked for and in respect of theregisters and
records listed in an Annexure to this Clause, maintain them in the forms prescribed, and forward to
the NAFED/ Employer three sets of Xerox copies of extracts, all as indicated in the said Annexure.
Failure to comply with the provision of this clause will entail refusal by the NAFED to certify bills of the

Contractor.




55. Idle Labor etc.:

No claim for idle labor, tools, plant, equipment whatever be the reason would be payable under any

circumstances.

56. Special Conditions

1)Materials: All materials, workmanship, execution, method of testing etc., shall comply with the
relevant current IS codes and Standards of the Bureau of Indian Standards. Necessary stage inspection

approvals and final inspection approvals are to be obtained by the NAFED’s officials periodically for the

items supplied by the Contractor.

2)Measurements: The measurements are jointly taken as per the relevant IS codes. The payment for
the entire item will be made on the basis of the measurement of actual work executed and no payment
will be made for any items which are not required to be executed. The Client reserves the right to modify,
add or delete any of the item of work. The Contractor before commencement of the execution should
ensure about the corrections of the quantities and if there is any vast variation it should be brought to

the notice of the Client and should obtain clearance for such quantity variation.

3)Water & Electricity: Contractor responsibility — transportation & storage of water will be contractor’s
responsibility. In case water is made available by the Employer, the Contractor is required to pay the

necessary charges towards consumption of water based on the meter reading.

Contractor has to make his own arrangements for getting the necessary electrical supply from the
source at Site. In case the power source is made available at Site by the Employer, the Contractor is
required to pay the cost of electricity consumed based on the prevailing tariff. In case of non- availability
of required power, the Contractor has to make his own arrangements through Generators etc., at his

own cost.

4) Provident Fund and ESI: The Contractor has to bear full liability for the Provident Fund and ESI
scheme payments for Workers working under their rolls as required by Law including the personnel not
covered under the ESI & PF Act.

5) Project Team: Full time qualified Site person are to be appointed by the Contractor for this Project
exclusively. The names of person and their mobile nos. are to be given immediately on receipt of this

letter.

6) Insurance: The Insurances for the work are to be taken by the Contractor as per the statutory

permissions of the Labor Regulations Act.




7) Tender Items: The Client reserves the right to add/delete any of the items from the scope of the
Contract without assigning any reasons thereof, that may arise during operation or neglect of himself or

any Sub-Contracts.
8) No compensation whatsoever shall be paid for idle labor if any.
9) Bills: As per payment terms.

10) Initial Security Deposit is 1%. This Work Order shall be read in conjunction with the General
Conditions of Contract, Contractor’s Bill of Quantities and all other communication that have transpired
between Architect, Contractor & NAFED.

Protective Measures: The Contractor / Vendor shall take full responsibility for the care of the works
and material and plant for incorporation therein from the commencement date until the date of issue of
the taking over Certificate for the whole of the work, when the responsibility for the said the Contractor
/ Vendor shall pass to the Employer, provided that, If the Employer issues a Taking-over Certificate for
any Section or part of the Permanent Works the Contractor / Vendor shall cease to be liable for the care
of that Section or part from the date of issue of the Taking-over Certificate, when the responsibility for

the care of that Section or part shall pass to the Employer, and

The Contractor / Vendor shall take full responsibility for the care of any outstanding works and materials
and plant for incorporation therein which he undertakes to finish during the Defects Liability Period until

such outstanding Works have been completed.
13. Storage of Materials:

The Contractor / Vendor shall provide and maintain proper sheds for the proper storage and adequate
protection of the materials, etc. at their own cost, and other work that may be executed on the Site
including tools and materials of Sub-Contractors / Sub-Vendors and remove the same on completion.

Sheds for storage of cement are to have pucca floor raised above the ground.
14. Safety Measures:

a) The Contractor shall be responsible for the safety of all workmen and other persons entering or in the
works and shall at his own expense and to the approval of the Employer take all measures necessary
to ensure their safety. Such measures shall include the provisions for helmet (especially where work at
a height is involved), provision of gum- boots, gloves, hood etc., to Workers engaged in cement concrete
or other works. Scaffolding or other measures required for working at a height shall be strong and rigid

and have to be provided with suitable and convenient access. Other safety measures that the Client




may direct, depending on the exigencies of the location and nature of work and other relevant factors
shall be provided by the Contractor at no extra cost. NAFED shall not be responsible for any accident /

injury caused to any of the Contractor’'s workmen / Staff at Site.
Facilities for Workers, health of Workers etc.:

The Contractor shall arrange for temporary latrines for the use of Workers and field Staff and keep the
same in clean and sanitary condition, to the satisfaction of the Public Health Authorities and shall cause
such latrines and soil to the cleared away whenever necessary and shall make good all the works

disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the works
during the construction, and all receptacles, cisterns water tanks, etc. used for the storage of water must
be suitably protected against breeding of mosquitoes. The Contractor shall indemnify the Employer
against any breach of rules in respect of anti- malarial measures. The Contractor shall notfix or place
any placards or advertisement of any description or permit the same to be fixed or placed in or upon

any boarding, gantry, building structure other than those approved by the Authority.

15. Work Completion: Completion time is the essence of this order. As agreed, the building completed
in all respects shall be handed over by the Contractor on or before 90 Calendar Days. For completing
the work in time, it may be required to work round the clock /extra hours. All such working shall be at no
extra cost to NAFED.

16. Quality: Quality of the work carried out by the Contractor shall be to the highest standard acceptable
to Employer. If quality of any item /s found not up to acceptable standard/s, the same shall be redone

by the Contractor at no extra cost to NAFED what so ever.

16. Employer reserves the rights to cancel this order at any point of time during the course of the work if
the Contractor is found not adhering to the quality and safety standards and get the work completed by

the alternative source. Any extra cost incurred for this shall be debited to the Contractor.

17. The Contractor shall bear in mind that the work has to be executed in High Security Area and shall
ensure that his Staff/ workmen follow all the rules and regulations laid down by the NAFED, SECURITY,

etc.

18. The Contractor shall be liable to pay his contributions and the Employees contributions to the State
Insurance Scheme in respect of all labor Employees by him for the executions of the Contract in

accordance with the provisions of the Employees State Insurance Act,1948, as




amended from time to time. In case the Contractor fails to submit full details of his account of labor
employed and the contributions payable, the NAFED/ Employer’s Officials shall recover from running
bills of Contractor an amount of the contribution assessed by him. The amount SO recovered shall

be adjusted against the actual contribution payable for Employees State Insurance

19. The Contractor shall not be entitled to any compensation for any loss suffered by him on account
of delays in commencing the work or executing the work, whatever the cause of delays maybe,
including delays arising out of modifications to the work entrusted to him or in any sub-contract
connected therewith or delays in awarding contracts for other trades of the project or in
commencement or completion of such works or in procuring Government controlled or other building
materials or in obtaining water and power connections for construction purposes or for any reasons
whatsoever and the NAFED shall not be liable for any claims in respect thereof. The NAFED does not
accept liability for any sum besides the Tender amount, subject to such variations as are provided for

herein.

57. Escalation Clause: No Escalation

58. Tender Drawings

59. SCHEDULE “A”

Condition REFERENCE TO GENERAL CONDITIONS OF CONTRACT Number

Name of the Work . Interior, Civil, Electrical, Air-Conditioning & Its

associated works of Nafed Branch Office at NBCC
Imperia, Lucknow.

] ) : State Head
1. Accepting Authority NATIONAL  AGRICULTURAL  COOPERATIVE
MARKETING FEDRATION OF INDIA LTD.(NAFED)

Branch Office: NAFED Warehousing Complex, Chattha
Meel Chauraha, Near Bakshi Ka Talab, Lucknow 226201

Head Office, NAFED House, Siddartha enclave, Ring
Road, Ashram Chouk, New Delhi 110014




2. Market Rate percentage addition

3. Earnest money & Security Deposit
A) Estimated cost of the work
B) Earnest Money

C)Retention Money

d) Security Deposit & its Refund

4. Suspension of Work

(a) Percentage payable to cover

: 15% To cover overheads and profit.

: Rs. 1,36,49,414
: Rs. 8,05,300.
: (To be deducted from each running bill @ 10%
of value of work till the sum so deducted along
with Earnest Money already paid amounts to
10%, which will be treated as Security Deposit
for the work)
: Security Deposit is the amount as explained In Para 3

(c) above. No interest payable on Security Deposit.
Security Deposit to be refunded as defined earlier.

: Nil.

Contractor’s indirect expenses

for suspension exceeding 3 Months

(b) Percentage payable to cover
Contractor’s indirect expenses

For suspension exceeding 3 months

5. Time allowed for execution of work:

6. Authority competent to decide if
“Any other cause” of delay is beyond

Contractor’s control

7. Distribution return of number and

: Nil.

120 Calendar Days

NAFED

Fortnightly




Description by trades of workmen Employed on

works, to be submitted To Engineer-in-Charge

8. Authority Competent to reduce:

Compensation amount

9. Defects Liability Period

State Head, NAFED

: 12 months from the date of completion of Work

10. Limit of amount in respect of: Nil Any claim which Contractor may

11. Training of apprentices.....
Category
(a)

(b)

(c)

Etc.

12.Interim bills — as defined earlier.

13.Loans

(a) Interest per annum on sum Advanced
for purchase of Plant and equipment

(b) Ditto as lump sum advance

Recovery to be effected

14. Authority for appointing
Arbitrator

Recover directly from Insurer

: Nil

: Nil
: Nil

: MD, NAFED, New Delhi




PAYMENT TERMS

1. MINIMUM VALUE OF RA BILLS : Not less than 20% of the Work order value.

2. LIQUIDATED DAMAGES : 1% of the Contract Value for every week Subject
to maximum of 10% of the Contract Value.

3. PAYMENT TERMS

a)Progressive Payment : Running account bills of maximum 3 nos.
and Final bill.
b) Retention Money : (To be deducted from each running bill @

10% of value of work till the sum so deducted along
with Earnest Money already paid Amounts to 10%
which will be treated as Security Depositfor the

work).

1. Documents to be submitted after issue of LOA:

A copy of CAR policy for the total value of the Contract and the workman Compensation policy

to be submitted by the Contractor to the Employer along with the Submission of 1st RA Bill.
2, Documents to be submitted along with Running Bills:

(a) It shall be the responsibility of the contractor to submit duly certified measurement sheets for
all items executed as per the contract along with summary sheet and Abstract Sheet (HARD
& SOFT COPIES in MS EXCEL in the approved format of EMPLOYER

(b) Acceptance test Certificates duly certified/ followed by NABL Test Lab, ISO, BIS, IS

specification for the readiness of service after physical inspection.




()

Rate analyses Approved by NAFED for Extra items not covered in the work order but were

executed on site as per the instructions of NAFED.
Documents to be submitted along with Final Bill:
List of items/documents given below.

(a) Taking over Certificate;

(b) Successful completion of works along with test reports;
(c) No Claim Certificate;

(d) No Due Certificate;

(e) All test reports / Guarantee Certificate;

(f) Site Clearance Certificate;

(g) Time Extension if any; and

(h) Complete Rate Analysis for extra items if any.

Pl n hat the retention mon ri it will onl rel h

contractor after defect liability period and getting certificate from the NAFED/ end users.




1.

SPECAL CONDITIONS OF CONTRACT

COMMERCIAL TERMS:

Rates finalized / approved shall be:

- Valid anywhere in Lucknow.

- Valid till the completion of entire work.

- Firm irrespective of quantities executed in site.

«Inclusive of all basic materials escalations like fuel /commercial. NAFED may
supply construction water/power from the nearest source and the contractor shall
be charged as per tariff based on actual consumption through meter. And shall
be inclusive of all duties, all taxes, sales tax on works contract, PF, ESI| payments
etc

« Inclusive of service tax and its Cess/ GST
+ No escalation will be paid.
» Taxes shall be deducted at source as applicable.

- Minimum value of the bill shall be 20% of contract value.

Note: Quantities indicated in the Bill of Quantities are approximate and it may
vary to any extent as per the site conditions, drawings. The unit rates quoted by
the Tenderer shall be firm for the entire duration of the contract. No claim shall
be entertained on this account.

2. STATUTORY NORMS:

The Contractors shall ensure the following:

- They / their staff who shall be deployed on the site have valid Technical / Skil
Licenses issued by appropriate Govt. Authorities like Supervisors / Wiremen
Licenses.

The contractor shall inform PRINCIPAL along with the quote, the sales tax

Registration Numbers of their firm and the postal address of Commercial tax
office with the designation of the concerned officer for PRINCIPAL records for
depositing the taxes deducted against their bills during the course of work.

The Contractor shall inform the PF, PAN of their Firm to the PRINCIPAL along
with quote.




3. TIME LIMIT:

The time for the entire completion of work as per the contracts and as per the instruction issued by
NAFED, including Testing and Commissioning, if applicable as per norms will be 60 Calendar Days.

Signature of the Tenderer

Addresses




Annexure-A

Integrity pact

National Agricultural Cooperative Marketing Federation of India Ltd. (NAFED), an apex level Co-
operative Marketing Federation, registered under the provisions of Multi State Cooperative Societies
Act, 2002 (as amended up to date), having its Head Office at Nafed House, Siddhartha Enclave,
Ashram Chowk, New Delhi-110014 through ........ccccccconnininnenn. (hereinafter referred to as the “The
Principal”, as the context may require or admit, which expression shall, unless excluded by or
repugnant to the subject or context or meaning thereof, be deemed to mean and include its
representatives, nominees, affiliates, successors and permitted assigns) of the ONE PART And a
Proprietorship firm or a Cooperative organization or a Partnership firm duly registered under the
provisions of Indian Partnership Act of 1932 or a Company registered under the relevant provisions
of Companies Act of 1956 or 2013 (In case of Partnership Firm, the intending bidders shall submit a
self-attested copy of partnership deed along with authorization in favour of signatory of the bidder
documents, while in case of a Company, the Intending Bidder shall submit Certificate of
Incorporation, Memorandum of Articles of Association and a Board Resolution in favour of authorized
signatory, duly certified by a Company Secretary) through its Director/ Partner/ Proprietor Mr./ Mrs.
and having its registered office at (hereinafter referred to as "Vendor/ Bidder/ Contractor") which
expression shall, unless repugnant or contrary to the context or meaning thereof, be deemed to
mean and include its successors, authorized signatories and permitted assigns) of the OTHER PART
PREAMBLE

A. The Principal intends to award, under laid down organizational procedures, contract/s for

e e e ee—ee— e e e e—ee—e et eateeeteeaeeereeereeerteereens The Principal values full compliance with all relevant
laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its
relations with its Bidder(s) and/or Contractor (s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) to
monitor the tender process and the execution of the contract with the bidders/contractors/vendors

for compliance with the principles mentioned in this Integrity Pact.

Article 1 - Commitments of the Principal

The Principal commits itself to take all measures necessary to prevent corruption and to observe the

following principles:-




b)

No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand; take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

The Principal will, during the tender process treat all Bidder (s) with equity and reason. The Principal
will in particular, before and during the tender process, provide to all Bidder(s) the same information
and will not provide to any Bidder(s) confidential/additional information through which the Bidder(s)
could obtain an unfair advantage in relation to the tender process or the contract execution.

The Principal will exclude from the process all known prejudiced persons.

If the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will inform

the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Article 2 — Commitments of the bidder (s) / Contractor(s)

1.

The Bidder(s)/Contractor(s)/Vendor(s) commit themselves to take all measures necessary to prevent
corruption. The Bidder(s)/Contractor(s) /Vendor(s) commit themselves to observe the following
principles while participating in the tender process and during the contract execution.

The Bidder(s)/Contractor(s)/Vendor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal’'s employees involved in the tender process or the execution
of the contract or to any third person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process

or during the execution of the contract.

b) The Bidder(s)/Contractor(s)/Vendor(s) will not enter with other Bidders into any undisclosed

agreements or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other

actions to restrict competitiveness or to introduce cartelisation in the bidding process.

¢) The Bidder(s)/Contractor(s)/Vendor(s) will not commit any offence under the relevant IPC/PC Act;

further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal
gain, or pass on toothers, any information or document provided by the Principal as part of the
business relationship, regarding plans, technical proposals and business details, including

information contained or transmitted electronically.

d) The Bidder(s)/Contractor(s)/Vendor(s) of foreign origin shall disclose the name and address of the

Agents/representatives in India, if any. Similarly 255 the Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principals, if any. Further details of Indian Agents

of Foreign Suppliers shall be disclosed by the Bidder(s)/ Contractor(s) /Vendors. Further, all the




payments made to the Indian agent/ representative have to be in Indian Rupees only.

The Bidder(s)/Contractor(s)/Vendor(s) while presenting their bid, will disclose any and all payments
made, are committed to or intend to make to agents, brokers or any other intermediaries in
connection with the award of the contract. f) Bidder(s)/Contractor(s)/ Vendor(s) who have signed the
Integrity Pact shall not approach the Courts while representing the matter to IEMs and shall wait for
their decision in the matter.

The Bidder(s)/Contractor(s)/Vendor(s) will not instigate their persons to commit offences outlined

above or be an accessory to such offences.

Article:3-

Disqualification from tender process and exclusion from future contracts If the
Bidder(s)/Contractor(s)/Vendor(s), before award or during execution has committed a transgression
through a violation of Article 2, above or in any other form such as to put their reliability or credibility
in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process

or take action as per the laid down procedure.

Article: 4 —- Compensation for Damages

1.

If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Article 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

If the Principal has terminated the contract according to Article 3, or if the Principal is entitled to
terminate the contract according to Article 3, the Principal shall be entitled to demand and recover
from the Contractor/vendor liquidated damages of the Contract value or the amount equivalent to

Performance Bank Guarantee.

Article: 5 — Previous transqgression

1.

The Bidder declares that no previous transgressions occurred in the last three years with any other
firm/Company/organization in any country conforming to the anti-corruption approach or with any
Public Sector Enterprise in India that could justify its exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in “Guidelines on Banking of

business dealings”.

Article: 6-

Equal treatment of all Bidders / Contractors /Subcontractors 256




In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of

Integrity Pact by the Subcontractor.

2. The principal will enter into agreements with identical conditions as this one with all Bidders and
Contractors.

3. The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Article: 7 —

Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) If the Principal obtains
knowledge of conduct of a Bidder, Contractor or subcontractor, or if an employee or a representative
or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the
Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief

Vigilance Officer.

Article: 8 - Independent External Monitor

1.

The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under this Integrity
Pact.

The Monitor is not subject to instructions by the representatives of the parties and performs his/her
functions neutrally and independently. The Monitor would have access to all Contract documents,
whenever required. It will be obligatory to him/her to treat the information and documents of the
Bidders / Contractors as confidential. He /she will report to the Managing Director, Nafed.

The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction to all
Project documentation of the Principal including that provided by the Contractor will also grant the
Monitor, upon his/her request and demonstration of a valid interest, unrestricted and unconditional
access to their project documentation. The same is also applicable to Sub- contractors.

The Monitor is under contractual obligation to treat the information and documents of the Bidder(s)/
Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on ‘Non- Disclosure
of confidential Information’ and of ‘Absence of Conflict of interest ‘. In case of any conflict of interest
arising out at a later date, IEM shall inform the Managing Director, Nafed and recues himself/herself
from that case.

The Principal will provide to the Monitor sufficient information about all the meetings among the
parties related to the Project provided such meetings could have any impact on the contractual

relations between the Principal and the Contractor. The parties offer to the Monitor the option to




participate in such meetings.

As soon as the Monitor notices, or believes to notice, violation of this agreement, he/she will so inform
the management to discontinue or take corrective action, or to take relevant action. The monitor can
in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand
from the parties that they act in a specific manner, refrain from action or tolerate action.

The Monitor will submit a written report to the Managing Director, Nafed within 8 to10 weeks from
the date of reference or intimations to him by the Principal and, should the occasion arise, submit
proposals for correcting problematic situations.

If the Monitor has reported to the Managing Director, Nafed, a substantiated suspicion of an offence
under relevant IPC/PC Act, and the Managing Director, Nafed has not, within the reasonable time
taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the

Monitor may also transmit this information directly to the Central Vigilance Commissioners.

9. The word “Monitor” would include both singular and plural.

Article 9 — Pact duration

1.

This pact begins when both parties have legally signed it. It expires for the Contractor 12 months
after the last payment under the contract, and for all other Bidders 6 months after the contract has
been awarded. Any violation of the same would entail disqualification of the bidders and exclusion

from future business dealings.

2. If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite

the lapse of this pact as specified above, unless it is discharged/determined by the Managing

Director, Nafed.

Article 10 : Other Provisions

1.

This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal, i.e. New Delhi.

Changes and supplements as well as termination notices need to be made in writing.

If the contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

Should one or several provisions of this Integrity Pact turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs. 258

In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the

Integrity Pact will prevail. (For & on behalf of the Principal) (For & on behalf of bidder/Contractor)




(Office Seal) (Office Seal) Place: Date

Witness 1: (Name & Address)

Witness 2: (Name & Address)




National Agricultural Cooperative Marketing Federation of India Ltd. (NAFED)

LIST OF APPROVED OF MATERIALS/ MAKES FOR INTERIOR WORK

Make indicated in the under mentioned list of Approved Makes is for general guidance of contractor. Final

choice of make & model out of List of Approved Makes shall be of Architect/ Consultant/Owner.

NBCC Commercial Complex, Gomtinagar Extension, Lucknow -226010

Mob- 9599879799, Email: naflkn@nafed-india.com

LIST OF APPROVED MAKE FOR CIVIL, INTERIOR, ELECTRICAL Air Conditioning & Other allied works

S.No Item Item/ Code/ Model No. Make
1 Civil Item
2 Clay/ Fly Ash Bricks Manufactured As per IS Specifications
3 Grey cement 43 grade/53 grade J.K,, Birla, J.P., A.C.C., Ambuja, Ultratech, or
equivalent make.
4 Fine Sand fine sand as per IS Code specifications
5 Aggregate Graded aggregate 20mm as per IS Code specifications
6 Reinforcement Steel Sail/ Tata or any ISI Mark
7 Epoxy Grouting Epoxy Grouting Durabuild, Laticrete, Choksey, Ultratech Epoxy or
equivalent make
8 Vitrified Floor Tiles as per used at site Kajaria , Somani , Asian , Johnson, Orientbell or
previously used tile brand at site
9 Ceramic Wall Tiles as per matching office schemes Kajaria , Somani , Asian , , Johnson, Orientbell or
& Given in the Drawings previously used tile brand at site
10 Granite Stone As approved by Owner/ representative
11 Commercial Board Century ply, Green Ply, Duro, Merino, Archid
WPC Board Greenply, ADORO, Innovista, Woodcraft, Echon
12 Plywood Century ply, Green Ply, Duro, Merino, Archid
13 Laminate Century ply, Green Ply, Duro, Merino, Archid
14 Wood Adhesive favicol or Equivalent ISI Mark as approved by EIC/
owner
14 Toughened Glass Saint gobain ,Modi guardians, Asahi (AlS), Dorma or
Equivalent
15 Full Glazed Door floor Sprig Dorma, Hafle, Geze
Full Glazed Door Fittings, Lock Handle etc. Dorma, Hafle, Geze, Ozone, Godrej
16 Float glass/One vision Glass Saint gobain ,Modi guardians, Asahi (AIS)
17 Frosted Heat/ Sunlight Control film 3M, or Equivalent
18 Aluminum Section Jindal , Indal , Hindalco , Man
19 Steel Glazed Door ISI Mark
20 Dash Fastener/ Chemical Fastener Fisher/ Hilti/ Bosch or ISI Mark
21 Flush doors Century ply, Green Ply, Duro board or Equivalent ISI
Mark MR grade
22 Partition Chanel/ Ceiling Chanel Saint Gobain , Armstrong Jindal or Equivalent Saint
Gobain, Lafarge
23 Ceiling Gypsum board Good make




24 POP Hunter Douglas, Saint Gobain, Armstrong or Equivalent
25 Tiled False Ceiling/ Metal Ceiling Saint Gobain , Armstrong Jindal or Equivalent Saint
Gobain , Lafarge
26 Acoustical/ Acoustical Wall Paneling Anutone or Equivalent
27 Designer Wall Paneling Euro Pratik, Maria Décor, Hunter Douglas or equivalent
28 White Cement J.K., Birla, TATA or Equivalent
29 Putty Acrylic/ Cement base J.K., Birla, Burger , TATA or Equivalent
30 Paint Interior (Low VOC) Nerolac, Asian, Burger, ICI
31 Paint Exterior (Low VOC) High SRI Nerolac, Asian, Burger, ICI
32 All other paint like primer, oil bound Nerolac, Asian, Nerolac, Asian, Burger, ICI
distemper & synthetic enamel / Textural
paint (Low VOC)
33 Polish/ Melamine Polish Nerolac, Asian, Burger, ICI
34 Blinds (Horizontal / Vertical) fabric As per consultant choice Aerolux, Vista, Mac,
35 Blinds PVC Vertical As per consultant choice Aerolux or equivalent
36 Sofa, Center/ Corner Godrej, Featherlight, Wipro
37 Chairs Stellar/ Methodex/ Bonton/ HOF Godrej, Featherlight,
Wipro
38 Key board / CPU draw EBCO / GODREJ/ hettich
39 Confrence Table Godrej, Featherlight, Wipro,
40 White Boards Pragati Systems
41 Notice Boards
42 Stainless Steel & Its work S 304
43 PVC/ uPVC/ CPVC pipe/ fitting Finolex , Supreme , Astral
44 Plumbing ltems Like (Faucets, Tap, Valve, Escco Jaquar, Hindware, Parryware
Shower, Wall/ Sink Mixers, Pillar Cock,
Cirstern etc.
45 Sanitary Installation Items Like WC, Urinal, Jaquar, Hindware, Parryware
Wash Basin & its fittings
46 PVC pipe / fitting Finolex , Supreme , Astral , Ashirvad
47 Polyethylene Water Tank Syntex, or Equivalent
48 Modular Plate, Switches, Socket, Blanking Anchor Roma/ Legrand/ MK/ Schneider
Plate, etc
49 FPLS PVC insulated Copper wire / R.R. kable / Finolex / Polycab / anchor
Telephone wire/ TV Cable
ISI Mark Havy Duties
50 PVC Conduit ISI Mark Havy Duties
51 Modular Switch Box D-Link, Finolex
52 CAT-6, Telephone Cables Siemens/ Legrand/ Schneider (Any one make
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53 MCCB, MCB, DB, Bushar Metal Plug etc shall be followed for all panels)
ISI Mark, as per IS Specifications
54 Earthing Material/ works Dowels/ Multi/ COMET
55 LUGS, Thimble, Cable Glands Crompton, Havells, Orient, Usha, Bajaj
56 Celing/ Wall/ Exhaust/ Fresh Air, etc. FAN Crompton, Havells, Orient, Usha, Bajaj
57 XLPE Insulated PVC sheathed 1.1 KV grade RR. kable / Finolex / Polycab/ anchor
Al. conductor armoured UG cable.
58 Cubical panel board / APFC Panel L&T / Siemens / GE / ABB / Schneider/ Enercon or CPRI
Approved manufacturer. As per IS specifications
59 Indicating Lamps (LED type) Push Button L&T/Siemens/ AE/ BCH/ Enercon/ Neptunel/ Conserve/
Selector
Secure/ Keycee
60 Light Fittings/ LED Lights/ Downlighters Philips/ Crompton/ GE/ Wipro/ Bajaj
61 Rope/ Strip Lights Syska, Philips, Crompton, or Equivalent ISI Mark Indian
LTD. Compapy
62 Fire Alarm Systems/ Panel Siemens, Panasonic, bosch, Honeywell
63 addressable photothermal detector/ Siemens, Panasonic, bosch, Honeywell
response indicator/ addressable
programmable sounder/ control module/
MCP/ horn cum strobe etc
64 PA System Philips/ Sony/ Ahuja/ Pioneer
65 Speakers Ceiling/ Wall Hung, Mount in Philips/ Sony/ Ahuja/ Pioneer
Metal Box or in ABS/ Any other PA System
Speakers
66 Speaker Cable R.R. kable / Finolex / Polycab (All with ISI marked)
67 instant water geyser Crompton /Bajaj/ Racold/ Havells
68 Refrigerator Whirlpool/ Panasonic / godrej / LG / SAMSUNG
69 Water Puriefier Kent/ eureka forbes/ Havells/ Blue Star/ PurelT
70 LED TV Panasonic/ Samsung/ LG/ Sony
71 Projector BenQ/ Epson/ Panasonic/.Sony/ canon
72 HVAC/ VRV/ VRF/ Split Acs Samsung/ Daikin/ Ogeneral/ mitsubishi/ LG
73 Copper Pipe ISI Mark, as per IS Specifications
74 EPABX & IP/PBX Panasonic/ Crystel/ Matrix/ Avaya/ Alcatel
75 Telephone or Instruments/ KTS/ Operator

Console etc.

Panasonic/ Crystel/ Matrix/ binatone/ beteel/

panasonic or equivalent
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76 Astronomical time switch L&T / Siemens / GE / ABB / Schneider/ Enercon or
Equivalent ISI Mark, As per IS specifications
77 Concrete additive Fosroc , Cico-T.L. Sika , Latecrete , Pidilite , Choksey
Chemical
78 CAT-6, Patch Cord D-Link, Finolex
79 Patch Panel D-Link, Digisol, Cisco
80 6 U Cabinet D-Link, Digisol, Cisco or ISI Mark, as per IS pecifications
81 IP/ Dome/ Bullet Camera Dahua/ Cpplus/ Hifocus / Hikvision
82 NVR Dahua/ Cpplus/ Hifocus / Hikvision
83 Hard Disk WD/ Seagate/ Toshiba/ Samsung
84 Structural Steel Tata, Jindal, Prakash or ISI Mark
85 Pre laminated particle board Nova pan , Archidlam , Green Lam , Marino , Century
86 Tiles & stone fixing adhesive Latecrete , Bal
87 Water proofing compound As approved as per specifications
88 Anti termite treatment As approved as per specifications
89 Anodized aluminum fitting Diamond , Quality or Equivalent
90 Door Windows Accessaries Screw/ Hinges Maruti , A-one , Alvin or Equivalent
etc.
91 Acrylic Sheet PT, Acast, Mitsubishi
92 ACP sheet Alstrong , Aluco bond or Equivalent
93 Gypsum board Saint Gobain , Lafarge , India gypsum
94 Poly carbonate sheet As approved as per specifications
95 Colour sheet As approved as per specifications
96 G.l. pipe Tata, Jindal , National ,
97 5.S. Kitchen Sink reused of site or ISI mark
98 Passive Infrared (PIR) technology based Svarochi, Legrand or Equivalent
occupancy sensor
99 Passive Infrared (PIR) technology based Svarochi, Legrand or Equivalent
occupancy sensor with day light dimming
100 Fire Extinguisher Cease Fire / Minimax / safex / Getech / Safe Guard
101 Screw & bolt NETTLEFOLDS / GKW / RK

Note: - 1. The Architect/Consultant shall have rights to change/adopt equipment makes/brands etc.
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LIST OF APPROVED OF MATERIALS/ MAKES FOR FIRE PROTECTION WORK

S. No. | ltem Makes
Fire Protection:
Kirloskar
1 Fire P Multist Multioutlet
ire Pumps (Multistage Multioutlet) VIEP
2 Jockey Pump/Terrace Pump/Curtain Nozzle Kirloskar
Pump M&P
Kirloskar
3 Motor Siemens
Crompton
Catterpillar
4 Diesel Engine Kirloskar
Cummins
Tata
5 MS / Gl Pipes Jindal (Hlss§r)
Prakash Suriya
Apollo
6 G.| fitting Unik
Zoloto ‘M
True F
7 Forged Steel Fittings fue rorge
VS Forge
Kirloskar
8 C.I. Gate Valve IVC
Sant
Audco
9 Cast Steel Gate Val
ast Steel Gate Valve T&T
10 |Cast Steel Swing Check Valve Audco
L&T
Kirlosk
11 | Swing Check type NRV (C.1.) rosxar

IvC




Audco

12 |Cast Steel Check Valve (Non-Return Valve) T&T
Leader
Sant
Leader
14 | Gun Metal Air release valve Zoloto
Sant
Single/Double Headed Hydrant valves, Fire|lNewage
15 Brigade inlet/drawout, Hose reel drum, shut offl pgqmini
nozzle, Branch Pipe, Fire Man Axe Male &
Female Coupling Lifeguard
Dunlop
16 |20 mm dia rubber pipe for hose reel Good Year
Padmini
Lifeguard
Danfoss
17 |Pressure switch Switzer
Waaree
Fiebig
18 |Pressure Gauges H Guru.
Waree
Dashmesh
19 [Suction Strainers Emerald
Maharaja Casting
Minimax
20 |Fire Extinguishers (ISl Branded only) Cease Fire
Safex
Lifeguard
21 Anti-corrosive pipe treatment (As per Pypkote (IWL)
1S:10221 — 1982) Coatek
Newage
22 |RRL Hose CRC
Padmini
Lifeguard
Sealol
23 | Mechanical Seal Burgman




Hindustan

24

Foot Valve

Kirloskar

IvVC

25

Antivibration mounting

Resistoflex

Dunlop

Dash Fasteners

Hilti

Fisher

27

Paint Primer

Asian

Jenson Nicholson

Berger

28

Enamel Painting of pipes etc.

Asian

Jenson Nicholson

Berger

29

Welding Electrodes

Advani oerlikon

ESAB

D&H Secheron

30

Installation control valve

HD

Viking

Tyco

31

Deluge Valve

HD

Viking

Tyco

32

Pendant / Upright / Powder coated Pendant
Sprinkler Heads / Spray Nozzels

Tyco

Viking

HD

Newage

33

Curtain Nozzle

HD

Viking

Tyco

34

Powder coated sprinkler rosette

Tyco

Viking

HD

Newage

Tyco

Viking




35 |Concealed Sprinkler HD
Newage
36 |Flow Switch System Sensor
Potter
PCD
37 |Annunciator Panel for Sprinkler Panel Safeway
Agni
LIST OF APPROVED OF MATERIALS/ MAKES FOR NETWORKING WORK
S.No | ltems Makes
1 CAT6 UTP Cable (Each Box Containing 305 CAT6 UTP Ethernet Cable AMP, D-Link,
Mtrs) systimax or equivalent
2 CATSE UTP Cable (Each Box Containing CATSE UTP Ethernet Cable AMP, D-Link,
305 Mtrs) systimax or equivalent
for Voice
3 Conduit pipe (45 X 25 mm) 2” (ISI Mark) ISI /I1SO Approved
4 Conduit pipe (30 X 25 mm) 1 %2 “(1SI Mark) ISI /I1SO Approved
5 24 Port Jack Panel (Cat 6) Supports UTP CAT6 AMP, DLink
systimax or equivalent
6 24 Port Jack Panel (Cat 5E) Supports UTP CAT5E AMP, DLink ,
systimax or equivalent
7 Patch cord 7 ft (Cat 6) AMP, DLink, Systimax or Equivalent
8 Patch cord 3 ft. (Cat 6) AMP, DLink, Systimax or Equivalent
9 Rack (42 U Rack Height) Wall mount, front glass door (lockable), AC
power distribution channel with power
sockets & spike suppressor etc. of reputed
brand like HCL/DLink or
equivalent
10 Wire Manager (ISI mark) ISI /1ISO approved
11 RJ 45 Connector AMP, DLink, Systimax or Equivalent
12 RJ 11 Connector AMP, DLink, Systimax or Equivalent
13 Information Outlets (Cat 6) AMP, DLink, Systimax or Equivalent
14 Information Outlets (Cat SE) AMP, DLink, Systimax or Equivalent
15 Face Plates (4 I/O Outlets) AMP, DLink, Systimax or Equivalent
16 Krone for Voice Ports Dlink, Krone or Equivalent
17 Rizer cable Havells or Equivalent

Note: - 1. The Architect/Consultant shall have rights to change/adopt equipment makes/brands etc.




PRICE BID

(SCHEDULE OF QUANTITIES)




SCHEDULE OF QUANTITIES

INTERIOR, CIVIL, ELECTRICAL, AIR-CONDITIONING & ITS ASSOCIATED WORKS OF NAFED
BRANCH OFFICE AT NAFED Warehousing Complex, Chattha Meel Chauraha, Near Bakshi Ka Talab,
Lucknow 226201.

Sub: Providing & fixing partitions, false ceiling, and other miscellaneous civil works, electrical, CCTV, other
allied electrical, Plumbing works etc. in Existing building at NBCC Commercial Complex, Gomtinagar
Extension, Lucknow.

The bill of quantities shall be read in conjunction with the drawings, conditions of contract,
specifications, as these documents are jointly explanatory and descriptive of the works included in
the Contract.

The Contractor shall visit, examine the site and ascertain the nature of work to be done and shall
accept all the responsibility for the cost of the work involved.

The rate for all the items such as material or any loose furniture etc. shall be inclusive of the
transportation, labour charges irrespective of the floor to be transported to.

All the material, hardware, sanitary fittings etc. to be used as per the Company's technical
specifications and the design of the same must be approved by the Architect prior to its fixing
at the site.

The material to be used, hardware or any other fitting shall be first got for approval as
mentioned in the specifications. If the same is not available any equivalent material to be used
shall be bought for prior approval by the NAFED authorities or the Architect.

The site shall be cordoned off by the contractor using metal sheets or any appropriate material. Also,
safety measures such as covering of external sides of building with hessian cloth if necessary
shall be considered as part of contract.




Place:

Date:

DECLARATION

I/We hereby declare that I/We have read and understood the Conditions of Contract, Specifications,
drawings, Schedule of Quantities etc. and hereby agree to abide by them. In token thereof, I/We have
signed below and at the end of Schedule of Quantities. I/We also understand that otherwise this tender is
liable to be rejected.

I/We understand that our Tender will not be considered, if the rates for items are not written both in
FIGURES AND WORDS.

I/We hereby confirm that only the relevant entries asked for have been made within the Tenderdocuments
issued to us. I/We also confirm that in the even of any entry in this Tender document, other than the
relevant entry, shall make this Tender invalid.

I/We hereby agree to obtain the Registration Number under the Contract Labour Act by Registering with
the Labour Commissioner and furnish the Registration details to NAFED.

SIGNATURE OF TENDERER WITH RUBBER STAMP
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