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NATIONAL AGRICULTURAL COOPERATIVE MARKETING 
FEDERATION OF INDIA LTD. (NAFED)

GENERAL CLARIFICATION CUM CORRIGENDUM - I
Dated: 03.10.2025

SELECTION OF BIDDER FOR DEVELOPMENT OF WAREHOUSING AND/ OR CONTAINER TERMINAL FACILITY THROUGH DESIGN, BUILD, FINANCE, OPERATE, MAINTAIN AND TRANSFER (DBFOT) MODEL AT DRONAGIRI, MAHARASHTRA

1. In continuation with the RFP No. Nafed/HO/Estate/DRONAGIRI-RFP/01/2025-26 
Dated 12-09-2025, the following clarifications is issued:

“Kindly refer to Clause 4.8 “Development of the Project” at Page No. 30, read in conjunction with the definition of “Development Period” at Page No. 6 of the RFP. For the avoidance of doubt, it is hereby clarified that in the event the Concessionaire/successful bidder elects not to undertake any development of the premises and instead commences commercial activity immediately upon taking possession from NAFED, the exemption from payment of Concession Fee during the Development Period, as contemplated under the RFP, shall not be available and the Concessionaire shall be liable to pay the Concession Fee from the date of possession.”

2.  The timeline as per “Bid Overview” at Page 14,  is revised as under:
	Bid Submission end date & Time:
	24.10.2025 till 5:00 PM

	Date and Time of Technical Bid opening:
	27.10.2025 at 12:00 PM

	Date and Time of Financial Bids opening:
	29.10.2025 at 14:30 PM



All other Terms & Conditions of the Tender shall remain same except above.

      
Sd/-

GM (Estate)
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